STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 48

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

11/19/03
10- 049944

B I

10- AVA-49-R7. 0/ R11. 0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
25,124,000

FUND TOTAL
ENG NEERS EST

RI P
Bl D TOTAL

21, 856, 872.

22, 259, 188.

24,218, 261.

24,703, 000.

25,748, 198.

HE14

22,531, 000. 00 AMOUNT UNDER

o BERID
00 3
00 1
50 6
00 4
80 7

D SUMMARY
N AMADOR COUNTY | N AND NEAR SUTTER
CREEK AND AVADOR CI TY FROM JUNCTI ON
ROUTE 104 TO 0.3 KM SOQUTH OF
RANCHERI A CREEK BRI DGE

CONSTRUCT EXPRESSWAY

15. 0%

674,128. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
11/20/ 03
CONTRACT CCDE 'A '
126 CONTRACT | TEMS

FEDERAL Al D ACST-P049-(129)E

P-

TOTAL NUMBER OF WORKI NG DAYS

P049- (129) E

400

PERCENT UNDER EST 2. 99

( NAVE/ ADDRESS/ LOCATI ON)

DI ABLO CONTRACTORS | NC

7 CROW CANYON CT
SAN RAMON CA 94583

VI KING STI MPEL A JO NT VENTURE

P O BOX 492335
REDDI NG CA 96049- 2335

FORD CONSTRUCTI ON COVPANY | NC

639 EAST LOCKEFCORD STREET
LODI CA 95240

KIEWT PAC FI C CO

5000 MARSH DR
CONCORD CA 94520

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTCORS STREET
LI VERMORE CA 94551-4863

FAX

FAX

FAX

FAX

FAX

925 552- 8250
00732283
925 552- 8254

530 223-6605
00816382
530 223-3879

209 333-1116
00391570
209 333-8597

925 686- 3030
00433176
925 687-5143

925 449-5764
00592597
925 449-5875



10- 049944
10- AMA-49-R
11/19/ 03

26, 335, 691. 00

27,949, 679. 95

2

5

TElI CHERT CONSTRUCTI ON

M C M CONSTRUCTI ON | NC A JV
P O BOX 276830

SACRAMENTO CA 95827

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

916 386-5900
00000008
FAX 916 386-2940

831 724-1011
00000089
FAX 831 768-4021

Bl D245
PAGE 2
11/ 20/ 03



10- 049944
10- AMA-49-R
11/19/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 20/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

DRI LL TECH
ANTI OCH CA

E P JARRETT
WEST SACRAMENTO CA

FARWEST SAFETY
LODI CA

PI SOR FENCE DI VI SI ON
Cl TRUS HEI GATS CA

REG ONAL STEEL CORPCRATI ON
TRACY CA

Rl CHARD A HEAPS ELECTRI C
SACRAMENTO CA

STRI PI NG

TI EDOANS AND PRESTRESSI NG

Pl LI NG

TRAFFI C CONTROL ( PARTI AL)

FENCI NG

REBAR

ELECTRI CAL



10- 049944
10- AMA-49-R
11/19/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

11/ 20/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON CONSTRUCTORS
OAKLEY CA

GECRGE REED I NC
LCDI CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

M BUMGARNER | NC
LI VERMORE CA

QUI MO CONTRACTI NG
DI XON CA

REG ONAL FI ELD CORPCORATI ON
TRACY CA

Rl CHARD A HEAPS ELECTRI C
SACRAMENTO CA

FENCI NG

STRI PI NG

PRESTRESSI NG

PI LE DRI VI NG

ASHPALT CONCRETE PAVI NG

ERCSI ON CONTRCL

METAL BEAM GUARD RAI L

EDGE DRAI N

REBAR

ELECTRI CAL



10- 049944
10- AMA-49-R
11/19/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

11/ 20/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

C C MYERS
RANCHO CCRDOVA CA

CHRI SP COVPANY
FREMONT CA

GECRGE REED
SONORA CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

MBI
LI VERMORE CA

Pl SOR FENCE
Cl TRUS HEI GHT CA

QUI MO CONTRACTI NG
DI XON CA

Rl CHARD A HEAPS ELECTRI C
SACRAMENTO CA

STANDARD ENG NEERI NG
BREA CA

TRI ANGLE EXCAVATI ON
DI XON CA

BRI DGE CONSTRUCTI ON

STRI PI NG

ASPHALT PAVI NG

HYDROSEEDI NG

METAL BEAM GUARD RAI L

FENCI NG

EDGE DRAI N

ELECTRI CAL

M NOR CONCRETE AND CONCRETE HEAD WALLS

CLEARI NG AND GRUBI NG



10- 049944
10- AMA-49-R
11/19/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

11/ 20/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ADVANCED ENVI RONMVENTAL SERVI CES
CORTE MADERA CA

CHRI SP COVPANY
FREMONT CA

DRILL TECH
ANTI OCH CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LANE SAFETY COVPANY
BENI CI A CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

REG ONAL STEEL
TRACY CA

Rl CHARD A HEAPS ELECTRI C
SACRAMENTO CA

STANDARD ENG NEERI NG
BREA CA

ASPHALT CONCRETE CURB PLACEMENT

TRANSPORTATI ON AND DI SPCSAL OF TYPE R MATERI AL

STRI PI NG

PRESTRESSI NG AND T1 EDOVNS

EROSI ON CONTRCL

TRAFFI C CONTROL

CHAI'N LI NK FENCI NG

REBAR

ELECTRI CAL

M NOR CONCRETE
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Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

11/ 20/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
FREMONT CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

JONAS
MARTI NEZ CA

LADD CONSTRUCTI ON
REDDI NG CA

MBI
LI VERMORE CA

Pl SOR FENCE
CI TRI'S HEI GHTS CA

R M HARRI S
CONCCRD CA

Rl CHARD A HEAPS ELECTRI C
SACRAMENTO CA

SO L ENTERPRI SE
BRENTWOOD CA

TORCGE LEED
LODI CA

STRI PI NG

ERCSI ON CONTRCL

ENVI RONMVENTAL

UNDERGROUND, EARTHWORK AND M SCELLANEOUS CONCRETE ( PARTI AL)

METAL BEAM GUARD RAI L

FENCI NG

BRI DGE ( PARTI AL)

ELECTRI CAL ( PARTI AL)

CLEARI NG ( PARTI AL)

PAVI NG ( PARTI AL)



10- 049944 Bl D245

10- AMA-49-R PAGE 8

11/19/ 03 11/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
A C DI KE COVPANY M SCELLANEQUS ASPHALT CONCRETE ( PARTI AL)
LI NCOLN CA
AVAR CONSTRUCTI ON PRESTRESSI NG AND Tl EDOAN ANCHORS
CAVPBELL CA
CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
CONSTRUCTI ON AREA SI G\S ROADSI DE SI GNS AND MARKERS
NEWCASTLE CA
DI LLARD ENVI RONMENTAL HAZARDOUS NMATERI AL HAULI NG AND DI SPOSAL ( PARTI AL)
BYRON CA
Pl SOR FENCE FENCI NG
Cl TRUS HEI GHTS CA
REG ONAL STEEL REBAR
TRACY CA
Rl CHARD A HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
SELBYS SO L ERCSI ON CONTRCL
LOOM S CA

CONTI NUED ON NEXT PAGE



10- 049944 Bl D245
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11/ 19/ 03 11/ 20/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TRI ANGLE EXCAVATI ON
DI XON CA

WESTERN BLASTI NG TECHNOLOG ES | NC
MARYSVI LLE CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG AND GRUBI NG

DRI LLI NG AND SHOOTI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY
LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

LORANG BROTHERS CONSTRUCTI ON | NC
COLFAX CA

M BUMGARNER | NC
LI VERMORE CA

Pl SOR FENCE DI VI SI ON | NC
Cl TRUS HEI GATS CA

QUI MO CONTRACTI NG
DI XON CA

R M HARRI S COVPANY
MARTI NEZ CA

RI CHARD A HEAPS ELECTRI CAL CONTRACTOR

SACRAMENTO CA
CONTI NUED ON NEXT PAGE

ASHPALT CONCRETE DI KE

STRI PI NG

ROADWAY EXCAVATI ON ( PARTI AL)

VETAL BEAM GUARD RAI L

FENCI NG

M NOR STRUCTURES ( PARTI AL)

BRI DGE ( PARTI AL)

ELECTRI CAL



10- 049944 Bl D245

10- AMA-49-R PAGE 10

11/19/ 03 11/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SELBYS SO L ERCSI ON CONTRCL | NC ERCSI ON CONTRCL
LOOM S CA
SO L ENTERPRI SES | NC CLEARI NG, GRUBI NG AND CRUSHI NG ( PARTI AL)

BRENTWOOD CA



10- 049944 Bl D245

10- AMA- 49- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 19/ 03 11/ 20/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 400 6, 000. 00 2, 400, 000. 00
3 032002 TEMPORARY ENVI RONVENTAL FENCE M 510 6. 00 3, 060. 00
4 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 5, 000. 00* 5. 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5. 000. 00* 5. 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5. 000. 00* 5. 000. 00
10 150206 ABANDON CULVERT EA 3 500. 00 1, 500. 00
11 150605 REMOVE FENCE M 5, 630 1. 00 5. 630. 00
12 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 39 30. 00 1,170. 00
13 150742 REMOVE ROADSI DE S| GN EA 5 200. 00 1, 000. 00
14 032003 REMOVE FLARED END SECTI ON EA 3 500. 00 1, 500. 00
15 150806 REMOVE Pl PE M 760 10. 00 7. 600. 00
16 150820 REMOVE | NLET EA 3 500. 00 1, 500. 00
17 032004 SALVAGE ROCK WALL VB 420 50. 00 21, 000. 00
18 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 150 40. 00 6, 000. 00
19 152320 RESET ROADSI DE SI GN EA 5 200. 00 1, 000. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 410 10. 00 14, 100. 00
21 153210 REMOVE CONCRETE VB 64 50. 00 3. 200. 00
22 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
23 170101 DEVELOP WATER SUPPLY LS LUMP SUM 40, 000. 00* 40, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 950, 000 4.00 3, 800, 000. 00
25 032005 ROADWAY EXCAVATI ON ( TYPE R) VB 2,970 20. 00 59, 400. 00
( HAZARDOUS AND RESTRI CTED MATERI AL)
26 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2, 200 100. 00 220, 000. 00
27 (F) 192025 STRUCTURE EXCAVATI ON ( CULVERT) VB 260 100. 00 26, 000. 00
28 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 520 100. 00 52, 000. 00
29 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1, 310 50. 00 65, 500. 00
30 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 330 50. 00 16, 500. 00
31 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 600 50. 00 30, 000. 00
32 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 19 80. 00 1, 520. 00
VALL)
33 194001 DI TCH EXCAVATI ON VB 3, 900 5. 00 19, 500. 00
34 (S) 202007 DUFF MR 252, 000 1. 00 252, 000. 00
35 (S) 032006 EROSI ON CONTROL BLANKET (TYPE 1) MR 9,390 5. 00 46, 950. 00



10- 049944
10- AMA- 49- R
11/ 19/ 03
| TEM | TEM
NO, CODE
36 (S) 203003
37 (S) 203014
38 (S) 203024
39 (S) 203026
40 (S) 203045
41 (S) 203056
42 (S) 203061
43 (S) 032007
44 220101
45 250401
46 260201
47 290211
48 390152
49 394002
50 394040
51 394044
52 394048
53 394049
54 394052
55 490511
56 (S) 490512
57 (S) 500001
58 (S) 500060
59 (F) 510051
60 (F) 510053
61 (F) 510086
62 (F) 510408
63 (F) 510409
64 (F) 510413
65 (F) 510502
66 (S) 519129
67 (SF)520102
68 ( SF)520103
69 ( SF)520107
70 (SF)520110

CONTRACT

STRAW ( ERCSI ON' CONTROL)

FI BER ( EROSI ON CONTROL)

COVPOST ( EROSI ON' CONTROL)
MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL)
PURE LI VE SEED ( EROSI ON CONTROL)
COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL)
STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL)
TRANSPLANT EXI STI NG ELDERBERRY

FI NI SHI NG ROADVWAY

CLASS 4 AGGREGATE SUBBASE

CLASS 2 AGGREGATE BASE

ASPHALT TREATED PERVEABLE BASE
ASPHALT CONCRETE

PLACE ASPHALT CONCRETE (M SCELLANEOUS
AREA)

PLACE ASPHALT CONCRETE DI KE (TYPE A)
PLACE ASPHALT CONCRETE DI KE ( TYPE C)
PLACE ASPHALT CONCRETE DI KE ( TYPE E)
PLACE ASPHALT CONCRETE DI KE ( TYPE F)
SHOULDER RUMVBLE STRI P

(AC, ROLLED-IN | NDENTATI ONS)

FURNI SH STEEL PILING (HP 250 X 85)

DRI VE STEEL PILE (HP 250 X 85)
PRESTRESSI NG CAST- | N- PLACE CONCRETE

TI EDOAN ANCHOR

STRUCTURAL CONCRETE, BRI DGE FOOTI NG
STRUCTURAL CONCRETE, BRI DGE
STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N

CLASS 1 CONCRETE ( RETAI NI NG WALL)
CLASS 1 CONCRETE (M NOR STRUCTURE)
CLASS 1 CONCRETE (BOX CULVERT)

M NOR CONCRETE (M NOR STRUCTURE)

JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV
BAR REI NFORCI NG STEEL ( BRI DGE)

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REI NFORCI NG STEEL ( BOX CULVERT)
BAR REI NFORCI NG STEEL ( EPOXY COATED)

( BRI DGE)

PROPOSAL

OF

SSEEEI T
P P

ZES$$
>

0000 ~5588 SBSTHES

LOw BI DDER
ESTI MATED
QUANTI TY Bl D
81 600
9,120 1
30, 400 1
4 1, 000
290 100
2,940 1
71 1
1 3, 000
LUWP SUM 40, 000
21,900 30
28, 800 34
5,090 70
39, 400 40
2,680 5
4,710 5
120 5
2,320 5
56 5
110 70
897 40
58 2, 000.
LUMP SUM 300, 000.
30 1, 500.
720 300.
4,100 900.
135 400.
160 440.
85 800.
237 600.
60 1, 200.
50 1, 000.
512, 000 1
8, 630 1
36, 900 2
290, 300 2

.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00

.00
.00
.00
.00
.00

.00

00
00*
00
00
00
00

00
00
00
00
00

.20
.50
.00
.00

Bl D245
PAGE 12
11/ 20/ 03

48, 600.
9, 120.
30, 400.
4, 000.
29, 000.
2, 940.
71.

3, 000.
40, 000.
657, 000.
979, 200.
356, 300.
1, 576, 000.
13, 400.

23, 550.
600.
11, 600.
280.

7, 700.

35, 880.
116, 000.
300, 000.

45, 000.
216, 000.

3, 690, 000.

54, 000.

70, 400.
68, 000.
142, 200.
72, 000.
50, 000.
614, 400.
12, 945.
73, 800.
580, 600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00

00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00



10- 049944 Bl D245

10- AMA- 49- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 19/ 03 11/ 20/ 03
| TEM | TEM UNI T OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 566011 ROADSI DE SI GN - ONE POST EA 42 200. 00 8, 400. 00
72 566012 ROADSI DE SI GN - TWO POST EA 10 300. 00 3, 000. 00
73 620904 300 MM ALTERNATI VE Pl PE CULVERT M 15 280. 00 4, 200. 00
74 620909 450 MM ALTERNATI VE Pl PE CULVERT M 41 320. 00 13, 120. 00
75 620913 600 MV ALTERNATI VE Pl PE CULVERT M 690 200. 00 138, 000. 00
76 620919 750 MM ALTERNATI VE Pl PE CULVERT M 730 280. 00 204, 400. 00
77 620924 900 MM ALTERNATI VE Pl PE CULVERT M 240 290. 00 69, 600. 00
78 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 410 300. 00 123, 000. 00
79 650075 600 MV REI NFORCED CONCRETE Pl PE M 170 220. 00 37, 400. 00
80 650077 750 MM REI NFORCED CONCRETE Pl PE M 200 260. 00 52, 000. 00
81 650079 900 MV REI NFORCED CONCRETE Pl PE M 220 300. 00 66, 000. 00
82 650081 1050 MM REI NFORCED CONCRETE Pl PE M 120 340. 00 40, 800. 00
83 664010 300 MM CORRUGATED STEEL Pl PE M 78 200. 00 15, 600. 00
(2.01 MM THI CK)
84 664020 600 MV CORRUGATED STEEL Pl PE M 74 220. 00 16, 280. 00
(2.01 MM THI CK)
85 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 7,690 20. 00 153, 800. 00
86 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 1, 030 30. 00 30, 900. 00
87 032008 ROCK DRAI N EA 3 2, 000. 00 6, 000. 00
88 682042 CLASS 2 PERVEABLE MATERI AL ( BLANKET) VB 770 60. 00 46, 200. 00
89 685062 150 MM ALTERNATI VE Pl PE UNDERDRAI N M 1, 440 100. 00 144, 000. 00
90 698091 300 MM ALTERNATI VE PI PE DOWNDRAI N M 380 200. 00 76, 000. 00
91 698162 450 MM ALTERNATI VE PI PE DOWNDRAI N M 150 120. 00 18, 000. 00
92 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 17 300. 00 5, 100. 00
93 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 400. 00 800. 00
94 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 11 500. 00 5, 500. 00
95 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 10 600. 00 6, 000. 00
96 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 3 700. 00 2,100. 00
97 705340 1050 MM ALTERNATI VE FLARED END SECTI ON EA 1 800. 00 800. 00
98 708058 900 MM ALTERNATI VE PI PE | NLET M 56 900. 00 50, 400. 00
99 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 710 80. 00 56, 800. 00
100 721011 ROCK SLOPE PROTECTI ON VB 59 100. 00 5, 900. 00
(BACKING NO. 2, METHOD B)
101 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) VB 150 100. 00 15, 000. 00
102 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2, 000 1. 00 2, 000. 00
103 731505 M NOR CONCRETE ( CURB AND S| DEVALK) VB 70 600. 00 42, 000. 00
104 731517 M NOR CONCRETE ( GUTTER) VB 5 600. 00 3, 000. 00
105 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 9, 200 10. 00 92, 000. 00



10- 049944 Bl D245

10- AMA- 49- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 14

11/ 19/ 03 11/ 20/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
106 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 11, 000 10. 00 110, 000. 00
107 (S) 800051 FENCE (TYPE W/ MNETAL POST) M 12, 500 10. 00 125, 000. 00
108 (S) 801192 1.5 M WRE MESH GATE EA 8 1, 000. 00 8, 000. 00
109 (S) 801272 4.3 MW RE MESH GATE EA 1 1, 200. 00 1, 200. 00
110 (S) 801277 6.4 MW RE MESH GATE EA 2 1, 500. 00 3, 000. 00
111 820107 DELI NEATOR ( CLASS 1) EA 130 30. 00 3. 900. 00
112 820118 GUARD RAI LI NG DELI NEATOR EA 38 10. 00 380. 00
113 820132 OBJECT MARKER (TYPE L) EA 48 30. 00 1, 440. 00
114 (S) 832001 METAL BEAM GUARD RAI LI NG M 1, 290 40. 00 51, 600. 00
115 (S) 839553 END SECTI ON EA 8 1, 000. 00 8. 000. 00
116 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 19 2,000. 00 38, 000. 00
117 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 804 250. 00 201, 000. 00
118 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 25, 000 4.00 100, 000. 00
119 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 420 40. 00 16, 800. 00
120 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 12, 300 1. 00 12, 300. 00

( SPRAYABLE)

121 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 28 2.00 56. 00
122 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 620 4. 00 10, 480. 00
123 (S) 860201 SI GNAL AND LI GHTI NG LS LUVP SUM 180, 000. 00* 180, 000. 00
124 (S) 860403 HI GHVWAY LI GHTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
125 (S) 861502 MODI FY S| GNAL LS LUVP SUM 20, 000. 00* 20, 000. 00
126 999990 NOBI LI ZATI ON LS LUMP SUM 2, 100, 000. 00* 2,100, 000. 00

TOTAL 21, 856, 872. 00



10- 049944 Bl D245

10- AMA-49-R SUMMARY OF REMAI NI NG BI DDERS PAGE 15
11/19/ 03 11/ 20/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 4, 500. 00* 4500. 00 4,500. 00* 4500. 00 4,500. 00* 4500. 00 4, 500. 00* 4500. 00

2 2,200. 00 880000. 00 3, 050. 00 1220000. 00 4, 000. 00 1600000. 00 3, 000. 00 1200000. 00

3 13. 00 6630. 00 16. 00 8160. 00 10. 00 5100. 00 11. 00 5610. 00

4 30, 000. 00* 30000. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00

5 7, 500. 00* 7500. 00 10, 000. 00* 10000. 00 3, 000. 00~ 3000. 00 3, 000. 00~ 3000. 00

6 120, 000. 00* 120000. 00 330, 000. 00* 330000. 00 150, 000. 00* 150000. 00 217, 000. 00* 217000. 00

7 7, 500. 00* 7500. 00 5, 000. 00* 5000. 00 6, 000. 00~* 6000. 00 4, 500. 00* 4500. 00

8 250, 000. 00* 250000. 00 150, 000. 00* 150000. 00 120, 000. 00* 120000. 00 225, 000. 00* 225000. 00

9 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00 6, 000. 00* 6000. 00
10 1, 750. 00 5250. 00 1, 800. 00 5400. 00 1, 600. 00 4800. 00 1, 000. 00 3000. 00
11 5.00 28150. 00 3. 80 21394. 00 6. 00 33780. 00 5.25 29557. 50
12 16. 00 624. 00 22.00 858. 00 22.00 858. 00 23.00 897. 00
13 110. 00 550. 00 50. 00 250. 00 100. 00 500. 00 50. 00 250. 00
14 200. 00 600. 00 625. 00 1875. 00 50. 00 150. 00 550. 00 1650. 00
15 20. 00 15200. 00 18. 00 13680. 00 18. 00 13680. 00 80. 00 60800. 00
16 450. 00 1350. 00 625. 00 1875. 00 150. 00 450. 00 725. 00 2175. 00
17 16. 00 6720. 00 18. 00 7560. 00 60. 00 25200. 00 35.00 14700. 00
18 66. 00 9900. 00 45. 00 6750. 00 66. 00 9900. 00 70. 00 10500. 00
19 200. 00 1000. 00 180. 00 900. 00 150. 00 750. 00 180. 00 900. 00
20 16. 00 22560. 00 22.00 31020. 00 10. 00 14100. 00 6. 60 9306. 00
21 105. 00 6720. 00 70. 00 4480. 00 70. 00 4480. 00 100. 00 6400. 00
22 207, 000. 00* 207000. 00 207, 000. 00* 207000. 00 207, 000. 00* 207000. 00 207, 000. 00* 207000. 00
23 45, 000. 00* 45000. 00 45, 000. 00* 45000. 00 45, 000. 00* 45000. 00 45, 000. 00~ 45000. 00
24 5. 60 5320000. 00 6. 50 6175000. 00 7.00 6650000. 00 9. 00 8550000. 00
25 100. 00 297000. 00 70. 00 207900. 00 70. 00 207900. 00 90. 00 267300. 00
26 55. 00 121000. 00 30. 00 66000. 00 130. 00 286000. 00 87.00 191400. 00
27 12. 00 3120. 00 25.00 6500. 00 12. 00 3120. 00 38. 00 9880. 00
28 20. 00 10400. 00 20. 00 10400. 00 12. 00 6240. 00 54. 00 28080. 00
29 70. 00 91700. 00 98. 00 128380. 00 130. 00 170300. 00 54.00 70740. 00
30 80. 00 26400. 00 105. 00 34650. 00 80. 00 26400. 00 90. 00 29700. 00
31 75. 00 45000. 00 72.00 43200. 00 80. 00 48000. 00 93. 00 55800. 00
32 125. 00 2375. 00 425. 00 8075. 00 35.00 665. 00 110. 00 2090. 00
33 16. 00 62400. 00 8. 00 31200. 00 20. 00 78000. 00 27.00 105300. 00
34 .70 176400. 00 1.00 252000. 00 2.00 504000. 00 1.00 252000. 00
35 8. 50 79815. 00 8. 60 80754. 00 9. 00 84510. 00 9. 00 84510. 00
36 650. 00 52650. 00 580. 00 46980. 00 650. 00 52650. 00 650. 00 52650. 00
37 1.00 9120. 00 .85 7752. 00 1.00 9120. 00 1.00 9120. 00
38 .50 15200. 00 .50 15200. 00 .50 15200. 00 .50 15200. 00
39 1, 200. 00 4800. 00 1, 200. 00 4800. 00 1, 200. 00 4800. 00 1, 250. 00 5000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

10- 049944
10- AMA-49-R
11/19/ 03

. 00*
26. 00
38. 00
96. 00
58. 00

7.50
10. 00
10. 00
10. 00
10. 00
80. 00
25. 00

2,000. 00

. 00*

3, 000. 00

600. 00
712. 00
700. 00
780. 00
1, 500. 00
550. 00

1, 200. 00

1, 700. 00

1.15

1.80

1.30

1.50

200. 00
400. 00
100. 00
115. 00
160. 00
180. 00
230. 00
240. 00

5000.
30000.
569400.
1094400.
488640.
2285200.
20100.
47100.
1200.
23200.
560.
8800.
22425.
116000.
175000.
90000.
432000.
2919200.
94500.
124800.
127500.
130350.
72000.
85000.
588800.
15534.
47970.
435450.
8400.
4000.
1500.
4715.
110400.
131400.
55200.
98400.

SUMMARY

OF

. 00*
.00
.00
.00
.00
.00
.45
.45
.45
.45
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.35
.25
.30
.40
.00
.00
.00
.00
.00
.00
.00
.00

RE MA I

1500. 00
10000. 00
569400. 00
1065600. 00
458100. 00
2245800. 00
18760. 00
11539. 50
294. 00
5684. 00
137. 20
8800. 00
21528. 00
88160. 00
200000. 00
90000. 00
252000. 00
3267700. 00
91125. 00
80000. 00
170000. 00
112575. 00
90000. 00
57500. 00
691200. 00
10787. 50
47970. 00
406420. 00
7350. 00
3750. 00
2550. 00
6970. 00
138000. 00
175200. 00
60000. 00
114800. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

68. 00 19720.
.50 1470.
2.00 142.
2, 000. 00 2000.
10, 000. 00~ 10000.
35.00 766500.
40. 00 1152000.
90. 00 458100.
48. 00 1891200.
14. 00 37520.
2.50 11775.
2.50 300.
2.50 5800.
2.50 140.
100. 00 11000.
37.00 33189.
1, 700. 00 98600.
180, 000. 00* 180000.
3, 300. 00 99000.
275. 00 198000.
788. 00 3230800.
420. 00 56700.
560. 00 89600.
400. 00 34000.
530. 00 125610.
1, 800. 00 108000.
1, 080. 00 54000.
1.20 614400.
2.20 18986.
1.40 51660.
1.50 435450.
300. 00 12600.
500. 00 5000.
85. 00 1275.
100. 00 4100.
145. 00 100050.
185. 00 135050.
220. 00 52800.
250. 00 102500.

Bl D245
PAGE 16
11/ 20/ 03
FI FTH
Bl D AMOUNT
68. 00 19720
.50 1470
1.50 106.
5, 200. 00 5200.
75, 000. 00* 75000.
18. 50 405150.
26. 00 748800.
100. 00 509000.
61. 00 2403400.
9.50 25460.
6. 50 30615.
3.00 360.
5.75 13340.
3.75 210.
340. 00 37400.
26. 00 23322.
2,300. 00 133400.
325, 000. 00* 325000.
3, 450. 00 103500.
377.00 271440.
635. 00 2603500.
700. 00 94500.
650. 00 104000.
1, 000. 00 85000.
592. 00 140304.
900. 00 54000.
2,235.00 111750.
1.60 819200.
2.50 21575.
1.60 59040.
1.90 551570.
150. 00 6300.
350. 00 3500.
140. 00 2100.
150. 00 6150.
250. 00 172500.
260. 00 189800.
500. 00 120000.
450. 00 184500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

10- 049944

10- AMA-49-R
11/19/ 03
SECOND
BI D AMOUNT

200. 00 34000. 00
250. 00 50000. 00
320. 00 70400. 00
400. 00 48000. 00
100. 00 7800. 00
145. 00 10730. 00
25.00 192250. 00
50. 00 51500. 00
2, 800. 00 8400. 00
66. 00 50820. 00
75. 00 108000. 00
45. 00 17100. 00
75. 00 11250. 00
140. 00 2380. 00
175. 00 350. 00
230. 00 2530. 00
350. 00 3500. 00
500. 00 1500. 00
980. 00 980. 00
850. 00 47600. 00
52. 00 36920. 00
66. 00 3894. 00
64. 00 9600. 00
2.00 4000. 00
560. 00 39200. 00
1, 050. 00 5250. 00
4.00 36800. 00
6. 00 66000. 00
22.00 275000. 00
700. 00 5600. 00
1, 200. 00 1200. 00
1, 600. 00 3200. 00
30. 00 3900. 00
20. 00 760. 00
36. 00 1728. 00
62. 00 79980. 00
75. 00 600. 00
2,200. 00 41800. 00
190. 00 152760. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
225.00 38250. 00
300. 00 60000. 00
375. 00 82500. 00
475. 00 57000. 00
135. 00 10530. 00
190. 00 14060. 00
25.00 192250. 00
50. 00 51500. 00
1, 450. 00 4350. 00
65. 00 50050. 00
80. 00 115200. 00
150. 00 57000. 00
165. 00 24750. 00
430. 00 7310. 00
450. 00 900. 00
500. 00 5500. 00
875. 00 8750. 00
900. 00 2700. 00
1, 200. 00 1200. 00
1, 150. 00 64400. 00
70. 00 49700. 00
72.00 4248. 00
65. 00 9750. 00
2.50 5000. 00
800. 00 56000. 00
900. 00 4500. 00
4.00 36800. 00
8.00 88000. 00
18. 50 231250. 00
640. 00 5120. 00
1, 075. 00 1075. 00
1, 350. 00 2700. 00
28. 00 3640. 00
12. 00 456. 00
27.50 1320. 00
62. 00 79980. 00
95. 00 760. 00
2, 350. 00 44650. 00
195. 00 156780. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

210. 00 35700. 00
250. 00 50000. 00
290. 00 63800. 00
330. 00 39600. 00
100. 00 7800. 00
140. 00 10360. 00
14. 00 107660. 00
40. 00 41200. 00
3, 000. 00 9000. 00
64. 00 49280. 00
50. 00 72000. 00
150. 00 57000. 00
200. 00 30000. 00
400. 00 6800. 00
450. 00 900. 00
500. 00 5500. 00
650. 00 6500. 00
800. 00 2400. 00
1, 500. 00 1500. 00
1, 200. 00 67200. 00
55. 00 39050. 00
65. 00 3835. 00
65. 00 9750. 00
2.00 4000. 00
800. 00 56000. 00
900. 00 4500. 00
2.00 18400. 00
5. 00 55000. 00
14. 00 175000. 00
800. 00 6400. 00
1, 100. 00 1100. 00
1, 400. 00 2800. 00
30. 00 3900. 00
15. 00 570. 00
30. 00 1440. 00
60. 00 77400. 00
75. 00 600. 00
2,200. 00 41800. 00
150. 00 120600. 00

Bl D245
PAGE 17
11/ 20/ 03
FI FTH
Bl D AMOUNT
315. 00 53550. 00
320. 00 64000. 00
345. 00 75900. 00
425. 00 51000. 00
175. 00 13650. 00
245. 00 18130. 00
15. 50 119195. 00
45. 00 46350. 00
2,600. 00 7800. 00
20.50 15785. 00
70. 00 100800. 00
120. 00 45600. 00
130. 00 19500. 00
550. 00 9350. 00
750. 00 1500. 00
800. 00 8800. 00
900. 00 9000. 00
1, 200. 00 3600. 00
1, 900. 00 1900. 00
420. 00 23520. 00
140. 00 99400. 00
140. 00 8260. 00
90. 00 13500. 00
10. 90 21800. 00
800. 00 56000. 00
810. 00 4050. 00
5.45 50140. 00
9.75 107250. 00
14. 00 175000. 00
800. 00 6400. 00
1, 100. 00 1100. 00
1, 450. 00 2900. 00
52.00 6760. 00
38. 00 1444. 00
52.00 2496. 00
60. 00 77400. 00
75. 00 600. 00
2,200. 00 41800. 00
145. 00 116580. 00



| TEM

118
119
120
121
122
123
124
125

126
TOT

10- 049944
10- AMA-49-R
11/19/ 03
SECOND
BI D AMOUNT
4.00 100000. 00
43. 00 18060. 00
1.00 12300. 00
2.00 56. 00
3.50 9170. 00
160, 000. 00* 160000. 00
20, 000. 00* 20000. 00
23, 000. 00* 23000. 00
1, 950, 000. 00* 1950000. 00

22,259, 188. 00

SUMMARY

3.

175, 000.
25, 000.
25, 000.
2,400, 000.

OF REMA

RD
AMOUNT

.00 100000.
.00 18060.
.95 11685.
.00 56.

50 9170.

00* 175000.

00* 25000.

00* 25000.

00* 2400000.

24,218, 261. 50

NI NG BI DDERS
FOURTH

Bl D AMOUNT
4.00 100000.
43. 00 18060.
1.00 12300.
2.00 56.
3.50 9170.
140, 000. 00* 140000.
11, 000. 00~ 11000.
20, 000. 00* 20000.
2,470, 879. 00* 2470879.

24,703, 000. 00

Bl D245

PAGE 18
11/ 20/ 03
FI FTH
Bl D AMOUNT
4. 40 110000.
45. 00 18900.
1.00 12300.
2.10 58.
3. 60 9432.
160, 000. 00* 160000.
19, 000. 00* 19000.
24, 000. 00* 24000.

1, 660, 000. 00* 1660000.

25,748, 198. 80



| TEM
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10- 049944
10- AMA-49-R
11/19/ 03

70. 00
207, 000. 00*
45, 000. 00*
8.10

130. 00
76. 00

30. 00

55. 00

88. 00

75. 00

60. 00
200. 00
10. 00
1.40

7.80

580. 00
1.00

. 65

800. 00

4500.
1200000.
7650.
12000.
5000.
120000.
10000.
100000.
15000.
6900.
16890.
975.
1000.
900.
23560.
1650.
16800.
10500.
1000.
14100.
4480.
207000.
45000.
7695000.
386100.
167200.
7800.
28600.
115280.
24750.
36000.
3800.
39000.
352800.
73242.
46980.
9120.
19760.
3200.

SUMMARY

50, 000.
400.

3.

22.

50.
400.
20.

1, 000.
23.

66.
180.
13.

80.
207, 000.
45, 000.
10.

59.
200.
85.

90.

60.

65.

50.
200.
17.

1.

7.

550.

1, 000.

OF

RE MA I

4500. 00
1040000. 00
4080. 00
5000. 00
6500. 00
325000. 00
25000. 00
1039000. 00
50000. 00
1200. 00
16890. 00
858. 00
250. 00
1200. 00
15200. 00
3000. 00
9660. 00
9900. 00
900. 00
18330. 00
5120. 00
207000. 00
45000. 00
9785000. 00
175230. 00
440000. 00
22100. 00
46800. 00
78600. 00
21450. 00
30000. 00
3800. 00
66300. 00
378000. 00
69955. 50
44550. 00
8208. 00
18848. 00
4000. 00

N

N G

B

DDERS

Bl D245
PAGE 19
11/ 20/ 03



10- 049944 Bl D245

10- AMA-49-R SUMMARY OF REMAI NI NG BI DDERS PAGE 20

11/19/ 03 11/ 20/ 03
| TEM SI XTH SEVENTH

BI D AMOUNT Bl D AMOUNT

40 79. 00 22910. 00 75. 00 21750. 00
41 1.05 3087. 00 1.00 2940. 00
42 2.00 142. 00 1.25 88. 75
43 3, 000. 00 3000. 00 14, 000. 00 14000. 00
44 20, 000. 00* 20000. 00 32, 000. 00* 32000. 00
45 27.00 591300. 00 26. 00 569400. 00
46 34. 00 979200. 00 38. 00 1094400. 00
47 90. 00 458100. 00 85. 00 432650. 00
48 55. 00 2167000. 00 69. 00 2718600. 00
49 12. 00 32160. 00 22.00 58960. 00
50 3.50 16485. 00 2.45 11539. 50
51 3.50 420. 00 2.45 294. 00
52 3.50 8120. 00 2.45 5684. 00
53 3.50 196. 00 2.45 137. 20
54 100. 00 11000. 00 139. 00 15290. 00
55 40. 00 35880. 00 50. 00 44850. 00
56 1, 000. 00 58000. 00 3, 000. 00 174000. 00
57 175, 000. 00* 175000. 00 200, 000. 00* 200000. 00
58 3, 500. 00 105000. 00 4,000. 00 120000. 00
59 500. 00 360000. 00 350. 00 252000. 00
60 862. 00 3534200. 00 250. 00 1025000. 00
61 350. 00 47250. 00 500. 00 67500. 00
62 750. 00 120000. 00 500. 00 80000. 00
63 2,100. 00 178500. 00 3, 000. 00 255000. 00
64 650. 00 154050. 00 450. 00 106650. 00
65 1, 200. 00 72000. 00 1, 200. 00 72000. 00
66 1, 000. 00 50000. 00 1, 500. 00 75000. 00
67 1.20 614400. 00 1.00 512000. 00
68 1.80 15534. 00 2.00 17260. 00
69 1.30 47970. 00 2.00 73800. 00
70 1.50 435450. 00 1.80 522540. 00
71 210. 00 8820. 00 150. 00 6300. 00
72 410. 00 4100. 00 350. 00 3500. 00
73 120. 00 1800. 00 250. 00 3750. 00
74 185. 00 7585. 00 330. 00 13530. 00
75 230. 00 158700. 00 280. 00 193200. 00
76 260. 00 189800. 00 250. 00 182500. 00
77 330. 00 79200. 00 480. 00 115200. 00
78 360. 00 147600. 00 515. 00 211150. 00



10- 049944 Bl D245

10- AMA-49-R SUMMARY OF REMAI NI NG BI DDERS PAGE 21
11/19/ 03 11/ 20/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT

79 260. 00 44200. 00 184. 00 31280. 00
80 370. 00 74000. 00 227.00 45400. 00
81 380. 00 83600. 00 331. 00 72820. 00
82 870. 00 104400. 00 604. 00 72480. 00
83 140. 00 10920. 00 108. 00 8424. 00
84 210. 00 15540. 00 167. 00 12358. 00
85 22.00 169180. 00 23.00 176870. 00
86 25. 00 25750. 00 60. 00 61800. 00
87 3, 000. 00 9000. 00 1, 600. 00 4800. 00
88 52. 00 40040. 00 70. 00 53900. 00
89 110. 00 158400. 00 100. 00 144000. 00
90 150. 00 57000. 00 143. 00 54340. 00
91 200. 00 30000. 00 312. 00 46800. 00
92 260. 00 4420. 00 159. 00 2703. 00
93 360. 00 720. 00 198. 00 396. 00
94 500. 00 5500. 00 613. 00 6743. 00
95 760. 00 7600. 00 660. 00 6600. 00
96 900. 00 2700. 00 1, 020. 00 3060. 00
97 1, 200. 00 1200. 00 1, 180. 00 1180. 00
98 1, 000. 00 56000. 00 1, 140. 00 63840. 00
99 100. 00 71000. 00 53. 00 37630. 00
100 135. 00 7965. 00 65. 00 3835. 00
101 100. 00 15000. 00 98. 00 14700. 00
102 2.50 5000. 00 1.80 3600. 00
103 600. 00 42000. 00 610. 00 42700. 00
104 1, 100. 00 5500. 00 1, 000. 00 5000. 00
105 4.00 36800. 00 3. 60 33120. 00
106 5. 00 55000. 00 5. 00 55000. 00
107 22.00 275000. 00 13. 00 162500. 00
108 700. 00 5600. 00 780. 00 6240. 00
109 1, 200. 00 1200. 00 1, 100. 00 1100. 00
110 1, 500. 00 3000. 00 1, 400. 00 2800. 00
111 36. 00 4680. 00 30. 00 3900. 00
112 36. 00 1368. 00 19. 00 722.00
113 36. 00 1728. 00 30. 00 1440. 00
114 63. 00 81270. 00 60. 00 77400. 00
115 100. 00 800. 00 100. 00 800. 00
116 2, 300. 00 43700. 00 2,200. 00 41800. 00
117 100. 00 80400. 00 150. 00 120600. 00




10- 049944 Bl D245

10- AMA-49-R SUMMARY OF REMAI NI NG BI DDERS PAGE 22
11/19/ 03 11/ 20/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
118 4.25 106250. 00 3.95 98750. 00
119 45. 00 18900. 00 43. 00 18060. 00
120 1.00 12300. 00 .90 11070. 00
121 3.00 84. 00 2.00 56. 00
122 4.00 10480. 00 3.50 9170. 00
123 160, 000. 00* 160000. 00 156, 000. 00* 156000. 00
124 19, 000. 00* 19000. 00 18, 000. 00* 18000. 00
125 24, 000. 00* 24000. 00 23, 000. 00* 23000. 00
126 2,600, 000. 00* 2600000. 00 2, 800, 000. 00* 2800000. 00

TOT 26, 335, 691. 00 27,949, 679. 95



