STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 03/ 18/ 04 I N RI VERSI DE COUNTY ABOUT 11 KM 03/ 22/ 04
CONTRACT NUMBER 08- 1A5804 NORTH OF MURRI ETA HOT SPRI NGS FROM CONTRACT CODE ' E
LOCATI ON 08- Rl V-79-R11. 9/ R12. 5 0.5 KM NORTH TO 0.5 KM SOUTH OF 47 CONTRACT | TEMS
SCOTT ROAD AND WASHI NGTON STREET
W DEN | NTERSECTI ON, | NSTALL SI GNALS FEDERAL Al D ACST-S079- (031)E
PHG S079- (031) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPOSALS | SSUED 14 FUND TOTAL  HB1 749, 000 TOTAL NUMBER OF WORKI NG DAYS 46
NUVMBER OF BIDDERS 2  ENG NEERS EST 550, 000. 00  AVOUNT OVER 110, 957. 00 PERCENT OVER EST 20. 17
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 660, 957.00 1 VANCE CORPORATI ON 909 355- 4333
00414567
2271 N LOCUST AVE FAX 909 355- 4339
RIALTO CA 92377
2 897,708.50 2 R J NOBLE COVPANY 714 637- 1550

P O BOX 620
ORANGE CA 92856

00782908
FAX 714 637-6321



08- 1A5804 Bl D245

08-RI V-79-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL LEAD COVPLI ANCE ( PORTI ON)
FQUNTAI' N VALLEY CA
MARI NA LANDSCAPE ERCSI ON CONTRCL ( PORTI ON)
ANAHEI M CA
OUR VALLEY FENCE FENCI NG ( PORTI ON)

RI DGECREST CA

PACI FI C ELECTRI C ELECTRI CAL ( PORTI ON)
BELL GARDENS CA

SUDHAKAR COVPANY STRI PI NG ( PORTI ON)
RI ALTO CA



08- 1A5804 Bl D245

08-RI V-79-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOB WETZEL CONCRETE UNDERGROUND
1419 KEEGAN

SANTA ANA CA 92701

CORAL CONSTRUCTI ON COVPANY FENCI NG AND METAL BEAM GUARD RAI L
3500 B PYRI TE ST
RI VERSI DE CA 92509

MARI NA LANDSCAPE LANDSCAPE
17602 ARMSTRONG
IRVINE CA 92714

PAVEMENT RECYCLI NG COLD PLANE
P O BOX 1266
RI VERSI DE CA 92502

RAM REZ CONSTRUCTI ON ADJUST MANHOLES
656 E SAN BERNARDI NO
COVINA CA 91723

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376

V T ELECTRIC | NC ELECTRI CAL
869 WOTH ST
UPLAND CA 91786



08- 1A5804 Bl D245

08- R V- 79-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 18/ 04 03/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071302 TEMPORARY FENCE ( TYPE BW M 190 20. 00 3, 800. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 400. 00* 2. 400. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 200. 00* 3, 200. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 77, 140. 00 77, 140. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00* 12, 000. 00

7 150206 ABANDON CULVERT EA 1 1, 200. 00 1, 200. 00

8 150606 REMOVE FENCE ( TYPE BW M 1, 050 6. 00 6, 300. 00

9 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 480 2.25 1, 080. 00
10 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 010 1. 00 1, 010. 00
11 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 18 22.00 396. 00
12 150742 REMOVE ROADSI DE SI GN EA 4 200. 00 800. 00
13 150821 REMOVE HEADWAL L EA 1 3, 500. 00 3, 500. 00
14 151224 REMOVE DEL| NEATOR EA 10 20. 00 200. 00
15 152320 RESET ROADSI DE SI GN EA 3 200. 00 600. 00
16 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 2 200. 00 400. 00
17 152423 ADJUST MONUVENT TO GRADE EA 9 500. 00 4, 500. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 590 2. 00 13, 180. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00* 8. 000. 00
20 190101 ROADWAY EXCAVATI ON VB 5, 960 10. 00 59, 600. 00
21 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 15, 000. 00* 15, 000. 00
22 193114 SAND BACKFI LL VB 11 400. 00 4. 400. 00
23 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 5 425. 00 2.125. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 830 3. 80 3, 154. 00
25 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 330 38. 00 12, 540. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 24 90. 00 2. 160. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 170 1. 80 306. 00
28 260201 CLASS 2 AGGREGATE BASE VB 1, 560 40. 00 62, 400. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 2. 670 52. 00 138, 840. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 45 140. 00 6, 300. 00

AREA)

31 510502 M NOR CONCRETE (M NOR STRUCTURE) MR 13 900. 00 11, 700. 00
32 566011 ROADSI DE S| GN - ONE POST EA 6 300. 00 1, 800. 00
33 620913 600 MM ALTERNATI VE Pl PE CULVERT M 51 300. 00 15, 300. 00
34 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 29 350. 00 10, 150. 00
35 705045 600 MM STEEL FLARED END SECTI ON EA 2 1, 000. 00 2, 000. 00
36 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) VB 22 300. 00 6. 600. 00



08- 1A5804 Bl D245

08-RI V-79-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

03/ 18/ 04 03/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 729010 ROCK SLOPE PROTECTI ON FABRI C MR 53 40. 00 2,120.00

38 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL PQST) M 1, 050 15. 00 15, 750. 00

39 820101 MARKER EA 6 50. 00 300. 00

40 820107 DELI NEATOR ( CLASS 1) EA 10 40. 00 400. 00

41 (S) 832001 METAL BEAM GUARD RAI LI NG M 19 180. 00 3, 420. 00

42 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00

43 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 800. 00 5. 600. 00

44 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 40. 00 4, 800. 00

45 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 940 1. 50 2.910. 00

( SPRAYABLE)
46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 3. 60 576. 00
47 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 120, 000. 00* 120, 000. 00

TOTAL 660, 957. 00



08- 1A5804 Bl D245

08-RI V-79-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 18/ 04 03/ 22/ 04
| TEM SECOND
BI D AMOUNT

1 25.00 4750. 00

2 4, 000. 00* 4000. 00

3 30, 000. 00* 30000. 00

4 6, 000. 00* 6000. 00

5 67, 000. 00* 67000. 00

6 10, 000. 00* 10000. 00

7 3, 500. 00 3500. 00

8 10. 00 10500. 00

9 2.10 1008. 00
10 1.05 1060. 50
11 21.00 378. 00
12 55. 00 220.00
13 2,500. 00 2500. 00
14 25. 00 250. 00
15 135. 00 405. 00
16 250. 00 500. 00
17 400. 00 3600. 00
18 2.00 13180. 00
19 55, 000. 00* 55000. 00
20 31.00 184760. 00
21 5, 000. 00* 5000. 00
22 200. 00 2200. 00
23 500. 00 2500. 00
24 3.00 2490. 00
25 52.00 17160. 00
26 90. 00 2160. 00
27 1.00 170. 00
28 60. 00 93600. 00
29 54. 00 144180. 00
30 40. 00 1800. 00
31 700. 00 9100. 00
32 250. 00 1500. 00
33 400. 00 20400. 00
34 625. 00 18125. 00
35 1, 100. 00 2200. 00
36 300. 00 6600. 00
37 10. 00 530. 00
38 15. 00 15750. 00
39 40. 00 240. 00




| TEM

40
41
42
43
44
45
46
47

TOT

08- 1A5804

08-RI V-79-R
03/ 18/ 04
SECOND
BI D AMOUNT
40. 00 400. 00
210. 00 3990. 00
3, 100. 00 6200. 00
2, 600. 00 5200. 00
37.00 4440. 00
1.30 2522.00
4.00 640. 00
130, 000. 00* 130000. 00

897, 708. 50

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
PAGE 7
03/ 22/ 04



