STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 07/ 04
02- 009204
02-SI S-3-11.3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGCSALS | SSUED 8 FUND TOTAL HVB

NUMBER OF BI DDERS 2 ENG NEERS EST

BI D SUMMARY

I N SHASTA AND SI SKI YOU COUNTI ES AT
VARI QUS LOCATI ONS

BRI DGE DECK OVERLAY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 09/ 04
CONTRACT CODE 'F '
19 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
750, 000 TOTAL NUMBER OF WORKI NG DAYS 60
479, 000. 00 AMOUNT UNDER 74,106. 25 PERCENT UNDER EST 15. 47

209 982-0950 SB PREF CLAI MED
00818674

FAX 209 983-1145

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 404, 893. 75 1 DEBRUI N CONSTRUCTI ON | NC
P O BOX 1355
FRENCH CAMP CA 95231
2 642, 836. 00 2 AMERI CAN CI VI L CONSTRUCTORS

VEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510

707 746-8028
00526319
FAX 707 746-0936

CC PREF CLAI MED

3. 0%



02- 009204 Bl D245

02-SIS3-11 PAGE 2
04/ 07/ 04 04/ 09/ 04
LI ST OF SUBCONTRACTORS
BI DDER | D NAVME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE STRI PI NG
REDDI NG CA
GLOBAL ENVI RONVENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM

FOUNTAI N VALLEY CA

RON HALE CONSTRUCTI ON | NC GRI NDI NG AND ASPHALT CONCRETE
REDDI NG CA



02- 009204 Bl D245
02-SI S-3-11 PAGE 3

04/ 07/ 04 04/ 09/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG
REDDI NG CA
RON HALE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
REDDI NG CA
TRAFFI C SOLUTI ONS TRAFFI C CONTROL ( PARTI AL)

REDDI NG CA



02- 009204 Bl D245

02-SIS-3-11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 07/ 04 04/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 000. 00* 23, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00* 6, 000. 00
6 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 650 20. 50 13, 325. 00
7 150870 REMOVE CONCRETE DECK SURFACE M2 1,570 23.50 36, 895. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 580 12.00 6, 960. 00
9 390101 ASPHALT CONCRETE TONN 150 157. 50 23, 625. 00
10 511118 CLEAN EXPANSI ON JOI NT M 26 50. 00 1, 300. 00
11 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 88 1, 275. 00 112, 200. 00
12 032516 FURNI SH POLYMER CONCRETE OVERLAY VB 7.5 2, 660. 50 19, 953. 75
13 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 2,220 43.00 95, 460. 00
14 (F) 032517 PLACE POLYMER CONCRETE OVERLAY M2 700 44.85 31, 395. 00
15 (S) 519110 JONT SEAL (TYPE A MODI FI ED) M 26 120. 00 3, 120. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 79. 00 632. 00
17 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 320 7.10 9,372.00
( SPRAYABLE)
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 31 46. 25 1,433.75
19 (S) 850122 PAVEMENT MARKER EA 83 120. 75 10, 022. 25

( RETROREFLECTI VE- RECESSED)
TOTAL 404, 893. 75



02- 009204 Bl D245
02-SI S-3-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 07/ 04 04/ 09/ 04
| TEM SECOND
Bl D AMOUNT
1 1, 500. 00* 1500. 00
2 3, 000. 00~ 3000. 00
3 3, 000. 00* 3000. 00
4 20, 000. 00* 20000. 00
5 4, 000. 00* 4000. 00
6 20. 00 13000. 00
7 90. 00 141300. 00
8 15. 00 8700. 00
9 150. 00 22500. 00
10 75. 00 1950. 00
11 2,400. 00 211200. 00
12 3, 000. 00 22500. 00
13 60. 00 133200. 00
14 55. 00 38500. 00
15 150. 00 3900. 00
16 72.00 576. 00
17 7.00 9240. 00
18 20. 00 620. 00
19 50. 00 4150. 00
TOT 642, 836. 00



