STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 13/ 04 I'N HUMBOLDT COUNTY NEAR 04/ 14/ 04
CONTRACT NUMBER 01- 436504 MCKI NLEYVI LLE FROM 0. 2 KM SOUTH OF CONTRACT CCODE 'E '
LOCATI ON 01- HUM 101- R91. 2/ R97. 4 SCHOCOL ROAD UNDERCROSSI NG TO 0.1 KM 40 CONTRACT | TEMS

SQUTH OF LI TTLE RI VER BRI DGE
REHABI LI TATE FREEWAY RAMPS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HA22 570, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 3 ENG NEERS EST 509, 000. 00 AMOUNT UNDER 71, 233. 00 PERCENT UNDER EST 13. 99
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 437, 767. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 594, 167. 00 3 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
3 662, 971. 00 1 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID I S OVER SBP

NAPA CA 94581-1553 PREFERENCE LI M TS



01- 436504 Bl D245

01- HUM 101 PAGE 2

04/ 13/ 04 04/ 14/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ANRAK CORPCRATI ON | TEMS 14 AND 15 ( PARTI AL)
5820 MAYHEW RD
SACRAMENTO CA 95827

APCO | TEM5 25 THRU 27
P O BOX 790
GOSHEN CA  93227-0790

KENTS O L SERVI CE | NC | TEM 24 ( PARTI AL)
P O BOX 55288
STOCKTON CA 95205

M AND S ENVI RONVENTAL LANDSCAPE | NC I TEM5S 17 THRU 21
12192 MACS ROAD
REDDI NG CA 96003

PRI CE STRI PI NG SERVI CE | NC I TEMS 7, 20, 21, 35, 36 AND 75
1680 ELK VALLEY ROAD
CRESCENT CI TY CA 95531

SM TH ELECTRI C CONSTRUCTI ON | TEM 40
875 EUREKA ST
EUREKA CA 95503



01- 436504 Bl D245

01- HUM 101 PAGE 3

04/ 13/ 04 04/ 14/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
P O BOX 790

GOSHEN CA 93227

PRI CE STRI PI NG SERVI CE | NC STRI PI NG
1680 ELK VALLEY BLVD
CRESCENT CI TY CA

PRCSEED ERCSI ON CONTROL
937 HWY 128
PH LO CA 95466

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
4439 TENAYA COURT
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
P O BOX 790

GOSHEN CA 93227

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
REDDI NG CA 96003

TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
P O BOX 800

MOUNTAI N RANCH CA 95246



01- 436504 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 13/ 04 04/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00* 7, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 900. 00* 15, 900. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2,000. 00 8, 000. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 83 55. 00 4, 565. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 340 5. 00 1, 700. 00
9 150820 REMOVE | NLET EA 1 2, 000. 00 2, 000. 00
10 151226 SALVAGE GRATE EA 2 200. 00 400. 00
11 152303 RESET MARKERS AND DELI NEATORS EA 50 60. 00 3, 000. 00
12 152316 RESET ROADSI DE SI GN (ONE POST) EA 9 200. 00 1, 800. 00
13 152317 RESET ROADSI DE SI GN ( TWD POST) EA 2 300. 00 600. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 14, 300 2.00 28, 600. 00
15 190101 ROADWAY EXCAVATI ON VB 1,110 50. 00 55, 500. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 460 32. 00 14, 720. 00
17 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 1.2 760. 00 912. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 720 2.00 1, 440. 00
19 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 0.8 740. 00 592. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 34 56. 00 1, 904. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 45 7.00 315. 00
22 260201 CLASS 2 AGGREGATE BASE VB 390 90. 00 35, 100. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 910 75. 00 68, 250. 00
24 032479 ASPHALT CONCRETE TONN 1, 470 77.00 113, 190. 00
(OPEN GRADED - 19 MM MAX)
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 29. 00 4,640. 00
AREA)
26 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 28 8. 00 224.00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 710 8. 00 5, 680. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.7 3, 000. 00 5, 100. 00
29 510526 M NOR CONCRETE ( BACKFI LL) VB 18.3 150. 00 2, 745. 00
30 641134 450 MM PLASTI C PI PE M 53 150. 00 7, 950. 00
31 650069 450 MM REI NFORCED CONCRETE PI PE M 1.6 800. 00 1, 280. 00
32 032872 200 MM BI TUM NOUS COATED CORRUGATED M 88 70. 00 6, 160. 00
STEEL PI PE DOAKNDRAI N
33 692093 200 MM BI TUM NOUS COATED ENTRANCE TAPER EA 4 1, 400. 00 5, 600. 00
34 692382 200 MM ANCHOR ASSEMBLY EA 11 200. 00 2, 200. 00



01- 436504 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 13/ 04 04/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 83 55. 00 4,565. 00
36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 300 2.50 8, 250. 00
37 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 3.50 4, 200. 00
38 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 2.50 450. 00
(BROKEN 5.18 M- 2.14 M
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 280 7.00 1, 960. 00
40 (S) 032480 RELOCATE PULL BOX EA 5 1, 055. 00 5, 275. 00

TOTAL 437, 767. 00
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141050. 00
145530. 00
6400. 00
336. 00
8520. 00
5100. 00
6405. 00
22525. 00
1920. 00
37840. 00
3180. 00
10450. 00
4980. 00
6600. 00
3600. 00
180. 00
1680. 00
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01- 436504

01- HUM 101 SUMMARY OF REMAI
04/ 13/ 04
_______________________________ [ = o m e
SECOND | TH RD
BI D AMOUNT [ BI D AMOUNT
_______________________________ [
600. 00 3000. 00| 2,500. 00 12500. 00
594, 167. 00 662, 971. 00
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