STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 13/ 04 I N KERN COUNTY | N BAKERSFI ELD AT 04/ 14/ 04
CONTRACT NUMBER 06-472004 W BLE ROAD OVERCRCSSI NG AND AT CONTRACT CODE 'F '
LOCATI ON 06- KER- 99- 22. 6/ 22. 7 W BLE ROAD OVERCROSSI NG ON AND OFF 21 CONTRACT | TEMS
06- KER-99-21. 9 RAMPS
REPLACE BRI DGE RAI L FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA21 393, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 3 ENG NEERS EST 363, 000. 00 AMOUNT OVER 123, 749. 00 PERCENT OVER EST 34.09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 486, 749. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 489, 874. 00 3 BUGLER CONSTRUCTI ON 510 623-0881 SB PREF CLAI MED
00740863
47000 WARM SPRI NGS BLVD 101 FAX 510 252-9389 COVPARI SON AMT:
FREMONT CA 94539 465, 536. 55
3 524, 285. 00 2 C T M CONSTRUCTI ON | NC 916 852-6294 CC PREF CLAI MED
00611606
P O BOX 2948 FAX 916 852-7920

RANCHO CORDOVA CA 95741



06- 472004 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 13/ 04 04/ 14/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY VETAL BEAM GUARD RAIL AND CHAI N LI NE GATE

SUN VALLEY CA
AUSTI N ENTERPRI SE BRI DGE DEMOLI TI ON ( PORTI ON)
BAKERSFI ELD CA
P R 1 STEEL CORPCRATI ON REI NFCRCI NG STEEL
BAKERSFI ELD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TEMPORARY CRASH CUSHI ONS ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS QUADGUARD SYSTEM ( PORTI ON)

NI POMO CA



06- 472004 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 13/ 04 04/ 14/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . REI NFORCI NG STEEL ( PARTI AL)
ACL BARRI ER ( PARTI AL)
POMONA CA
SAM EQUI PMENT AND SUPPLY K RAIL AND CRASH CUSHI ONS
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
AUSTI N ENTERPRI SE BRI DGE REMOVAL
BAKERSFI ELD CA
FRANKLI N REI NFORCI NG REBAR
FRESNO CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
K R C SAFETY K RAIL AND TRAFFI C CONTROL ( PORTI ON)
VI SALI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



06- 472004 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 13/ 04 04/ 14/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00~ 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 000. 00~ 8, 000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,500. 00* 2,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 53, 000. 00* 53, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 128 8. 00 1,024.00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 660 65. 00 42, 900. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 24 550. 00 13, 200. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 75 31. 00 2,325.00
9 032488 REMOVE CONCRETE M 110 50. 00 5, 500. 00
(CURB, GUTTER AND SI DEWALK)
10 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWVP SUM 55, 000. 00* 55, 000. 00
11 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 30, 000. 00* 30, 000. 00
12 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 20, 000. 00* 20, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 23 800. 00 18, 400. 00
14 510501 M NOR CONCRETE VB 29 500. 00 14, 500. 00
15 515020 REFI NI SH BRI DGE DECK %24 53 250. 00 13, 250. 00
16 (S) 801900 CHAI' N LI NK GATE EA 2 850. 00 1, 700. 00
17 (S) 832001 METAL BEAM GUARD RAI LI NG M 16 350. 00 5, 600. 00
18 032489 QUADGUARD SYSTEM EA 2 18, 000. 00 36, 000. 00
19 (S) 833127 CONCRETE BARRI ER ( TYPE 25B) M 50 425. 00 21, 250. 00
20 (F) 833136 CONCRETE BARRI ER ( TYPE 25R MODI FI ED) M 448 300. 00 134, 400. 00
21 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,600. 00 5, 200. 00

TOTAL 486, 749. 00



06- 472004 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 13/ 04 04/ 14/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 1, 200. 00* 1200. 00
2 3, 000. 00~ 3000. 00 7, 000. 00* 7000. 00
3 4, 000. 00* 4000. 00 2, 000. 00* 2000. 00
4 65, 000. 00* 65000. 00 35, 000. 00* 35000. 00
5 8. 00 1024. 00 10. 00 1280. 00
6 70. 00 46200. 00 70. 00 46200. 00
7 200. 00 4800. 00 170. 00 4080. 00
8 60. 00 4500. 00 35. 00 2625. 00
9 150. 00 16500. 00 25. 00 2750. 00
10 85, 000. 00* 85000. 00 95, 000. 00* 95000. 00
11 30, 000. 00* 30000. 00 45, 000. 00* 45000. 00
12 9, 000. 00* 9000. 00 15, 000. 00* 15000. 00
13 100. 00 2300. 00 325. 00 7475. 00
14 1, 100. 00 31900. 00 350. 00 10150. 00
15 250. 00 13250. 00 325. 00 17225. 00
16 1, 000. 00 2000. 00 350. 00 700. 00
17 300. 00 4800. 00 320. 00 5120. 00
18 30, 000. 00 60000. 00 20, 000. 00 40000. 00
19 200. 00 10000. 00 400. 00 20000. 00
20 200. 00 89600. 00 360. 00 161280. 00
21 2,500. 00 5000. 00 2, 600. 00 5200. 00
TOT 489, 874. 00 524, 285. 00



