STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 02/ 04 I N SONOVA COUNTY NEAR JENNER FROM 06/ 07/ 04
CONTRACT NUMBER 04-0C3504 1.3 KM NORTH OF SCOTITY CREEK BRI DGE CONTRACT CODE '"H '
LOCATI ON 04- SON-1-16.1/19.7 TO 0.6 KM SOUTH OF ROUTE 116 23 CONTRACT | TEMS
ASPHALT CONCRETE SURFACI NG FEDERAL Al D ACST-P001-(505)E

P- POO1- (505) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HA22 1, 007, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF Bl DDERS 6 ENG NEERS EST 860, 000. 00 AMOUNT UNDER 162, 196. 00 PERCENT UNDER EST 18. 86
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 697, 804. 00 2 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
B) 25 DAYS X 2000 P O BOX 639 FAX 707 542-4897
A+B) 747, 804. 00 SANTA ROSA CA 95402
2 A 717, 928. 50 5 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
B) 25 DAYS X 2000 P O BOX 6004 FAX 707 765-6417
A+B) 767,928. 50 PETALUVA CA 94955-6004
3 A 742, 503. 00 6 GH LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
B) 20 DAYS X 2000 246 GHI LOTTI AVENUE FAX 707 585-1601
A+B) 782, 503. 00 SANTA ROSA CA 95407
4 A 860, 393. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 30 DAYS X 2000 P O BOX 50085 FAX 831 768-4021
A+B) 920, 393. 00 WATSONVI LLE CA 95077- 5085
5 A 927, 632. 30 1 GH LOTTI BROS I NC 415 454-7011
00132128
B) 45 DAYS X 2000 525 JACOBY STREET FAX 415 454-8376

A+B) 1,017, 632. 30 SAN RAFAEL CA 94901



04- 0C3504
04- SON-1- 16
06/ 02/ 04

6 A)

A+B)

999, 899. 30
30 DAYS X 2000

1, 059, 899. 30

J A GONSALVES AND SON
CONSTRUCTI ON | NC
P O BOX 6553

NAPA CA 94581-1553

Bl D245
PAGE 2
06/ 07/ 04

707 258-6261
00676166
FAX 707 258-1240



04- 0C3504 Bl D245

04- SON-1- 16 PAGE 3

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS I NC ASPHALT CONCRETE DI KE
FAI RFI ELD CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
FORCE TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS
EXETER CA
W NDSOR FUEL COVPANY PAI NT Bl NDER

W NDSOR CA



04- 0C3504 Bl D245

04- SON-1- 16 PAGE 4

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG
2788 VENTURE DRI VE
LI NCOLN CA

CHRI SP COVPANY STRI PI NG
43650 OSGOOD ROAD
FREMONT CA

FORCE TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE BQOARDS
P O BOX 1107
EXETER CA

P C AND N CONSTRUCTI ON VETAL BEAM GUARD RAI L
5301 F BYRON HOT SPRI NGS ROAD
BYRON CA

THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN, LEAD COWPLI ANCE PLAN

1564 FI TZGERALD DRI VE
PI NOLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ABSL GRI NDI NG ( PARTI AL)
HAYWARD CA

A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA

APEX FENCE VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM
ANDERSON CA
CONTI NUED ON NEXT PAGE



04- 0C3504 Bl D245

04- SON-1- 16 PAGE 5

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
FORCE TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
EXETER CA
FORCE TRAFFI C CONTROL PORTABLE CHANGEABLE MESSAGE BOARD ( PARTI AL)
EXETER CA
THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN, LEAD COVPLI ANCE PLAN
PI NOLE CA
W NDSOR FUEL ASPHALTI C EMJLSI ON
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COVPLI ANCE PLAN AND MONI TOR
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE



04- 0C3504
04- SON-1- 16
06/ 02/ 04

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GN BOARDS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL GRI NDI NG ( PARTI AL)
29334 PACI FI C STREET
HAYWARD CA
APEX FENCE METAL BEAM GUARD RAI L
19896 ALEXANDER AVENUE
ANDERSON CA
CHRI SP COVPANY STRI PI NG
43650 OSGOCD ROAD
FREMONT CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
P O BOX 1440
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL GRI NDI NG

CONTI NUED

29334 PACI FI C STREET
HAYWARD CA 94554

APEX FENCE

19896 ALEXANDER AVENUE
ANDERSON CA 96007

ON NEXT PAGE

VETAL BEAM GUARD RAI L



04- 0C3504
04- SON-1- 16
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
06/ 07/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

STRI PI NG



04- 0C3504 Bl D245

04- SON- 1- 16 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00* 2, 250. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 700. 00* 1, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 2, 200. 00 2. 200. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 92 30. 00 2. 760. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 27 65. 00 1, 755. 00
8 150722 REMOVE PAVEMENT MARKER EA 1, 530 1. 50 2. 295. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 240 10. 00 2. 400. 00
10 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 240 68. 00 16, 320. 00
(WOOD POST)
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 6, 520 3.00 19, 560. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2. 500. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 200 80. 00 16, 000. 00
14 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 740 240. 00 177. 600. 00
15 390155 ASPHALT CONCRETE ( TYPE A) TONN 5, 700 56. 00 319, 200. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 240 12. 00 2. 880. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 23 615. 00 14, 145. 00
18 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 1, 900. 00 15, 200. 00
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 36 70. 00 2. 520. 00
20 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 22, 600 . 85 19, 210. 00
21 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 270 .70 189. 00
(BROKEN 3.66 M- 0.92 M
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 530 4.00 6, 120. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00
A) 697, 804. 00

B) 2 DAYS X 2000

A+B) 747, 804. 00



04- 0C3504 Bl D245

04- SON-1- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 800. 00* 1800. 00 1, 165. 00* 1165. 00 1, 800. 00* 1800. 00 1, 000. 00* 1000. 00
2 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00 3, 550. 00* 3550. 00 2, 000. 00* 2000. 00
3 1, 800. 00* 1800. 00 1, 080. 00* 1080. 00 1, 570. 00* 1570. 00 2, 000. 00* 2000. 00
4 38, 500. 00* 38500. 00 15, 000. 00~ 15000. 00 37, 000. 00* 37000. 00 30, 000. 00* 30000. 00
5 2,250. 00 2250. 00 3, 000. 00 3000. 00 2,240.00 2240. 00 10, 000. 00 10000. 00
6 30. 00 2760. 00 30. 00 2760. 00 30. 00 2760. 00 30. 30 2787. 60
7 65. 00 1755. 00 65. 00 1755. 00 65. 00 1755. 00 65. 00 1755. 00
8 1.50 2295. 00 1.00 1530. 00 2.00 3060. 00 1.00 1530. 00
9 5. 00 1200. 00 14. 00 3360. 00 15. 40 3696. 00 15. 00 3600. 00
10 68. 00 16320. 00 68. 00 16320. 00 68. 00 16320. 00 68. 68 16483. 20
11 2.60 16952. 00 3.50 22820. 00 4.00 26080. 00 6. 00 39120. 00
12 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00 2, 000. 00* 2000. 00
13 90. 00 18000. 00 51. 00 10200. 00 124. 00 24800. 00 125. 00 25000. 00
14 229. 00 169460. 00 247. 00 182780. 00 240. 00 177600. 00 275. 00 203500. 00
15 61. 40 349980. 00 63. 00 359100. 00 76. 00 433200. 00 82. 00 467400. 00
16 35. 00 8400. 00 35. 00 8400. 00 35.70 8568. 00 21.00 5040. 00
17 350. 00 8050. 00 800. 00 18400. 00 885. 00 20355. 00 500. 00 11500. 00
18 1, 900. 00 15200. 00 1, 900. 00 15200. 00 1, 900. 00 15200. 00 1, 919. 00 15352. 00
19 70. 00 2520. 00 70. 00 2520. 00 70. 00 2520. 00 70. 00 2520. 00
20 .85 19210. 00 .85 19210. 00 .85 19210. 00 .85 19210. 00
21 .70 189. 00 .70 189. 00 .70 189. 00 .70 189. 00
22 3.75 5737.50 3. 80 5814. 00 4.00 6120. 00 3.75 5737.50
23 30, 550. 00* 30550. 00 46, 900. 00* 46900. 00 50, 300. 00* 50300. 00 59, 908. 00* 59908. 00
TOT A) 717, 928. 50 A) 742, 503. 00 A) 860, 393. 00 A) 927, 632. 30
B) 25 DAYS X 2000 B) 20 DAYS X 2000 B) 30 DAYS X 2000 B) 45 DAYS X 2000



04- 0C3504 Bl D245
04- SON-1- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 02/ 04 06/ 07/ 04
| TEM SI XTH
Bl D AMOUNT
1 4, 500. 00* 4500. 00
2 12, 500. 00* 12500. 00
3 2, 000. 00* 2000. 00
4 100, 000. 00* 100000. 00
5 2,500. 00 2500. 00
6 39. 00 3588. 00
7 75. 00 2025. 00
8 1.00 1530. 00
9 4.00 960. 00
10 88. 00 21120. 00
11 3.65 23798. 00
12 2, 000. 00* 2000. 00
13 69. 00 13800. 00
14 443. 00 327820. 00
15 66. 50 379050. 00
16 44. 00 10560. 00
17 760. 00 17480. 00
18 2, 300. 00 18400. 00
19 75. 00 2700. 00
20 .95 21470. 00
21 .79 213. 30
22 4.50 6885. 00
23 25, 000. 00* 25000. 00
TOT A) 999, 899. 30
B) 30 DAYS X 2000
A+B) 1, 059, 899. 30



