STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 02/ 04 I N SANTA CLARA COUNTY I N AND NEAR 06/ 07/ 04
CONTRACT NUMBER 04- 2R2904 SARATOGA AT VARI QUS LOCATI ONS CONTRACT CODE "I '
LOCATI ON 04-SCL-9-0.0/11.5 40 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 6 ENG NEERS EST 956, 000. 00 AMOUNT OVER 11, 338.00 PERCENT OVER EST 1.19
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 967, 338. 00 5 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
2 979, 283. 40 6 G BORTOLOTTO AND COVPANY 650 595-2591 CC PREF CLAI MED
00397341
580 BRAGATO ROAD FAX 650 595-0718
SAN CARLCS CA 94070
3 1, 002, 298. 00 4 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94550
4 1, 016, 067. 00 1 C F ARCHI BALD PAVI NG I NC 650 364-3045 CC PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064
5 1, 048, 048. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA 95077
6 1, 063, 262. 00 3 O GRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE STREET FAX 650 966-1946

MOUNTAIN VI EW CA 94043



04- 2R2904 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 02/ 04 06/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA

LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA

M BUMGARNER | NC VETAL BEAM GUARD RAI L
LI VERMORE CA

RCSI CRACK SEALI NG
SANTA ANA CA



04- 2R2904 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 02/ 04 06/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CAL SAFETY TRAFFI C CONTROL ( PARTI AL)
FREMONT CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
H AND L TRUCKI NG TRUCKI NG ( PARTI AL)
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GAGLI ASSO TRUCKI NG TRUCKI NG
SANTA CLARA CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
GRAHAM CONTRACTORS CRACK SEALI NG

SAN JOSE CA

LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
CONTI NUED ON NEXT PAGE



04- 2R2904 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 02/ 04 06/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 M BUMGARNER | NC VETAL BEAM GUARD RAI L
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GAGLI ASSO TRUCKI NG TRUCKI NG
SANTA CLARA CA
GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTROL AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
AL TECH I NC EMULSI ONS
G LROY CA
RCSI CRACK SEAL
SANTA ANA CA
W C C CONSTRUCTORS PORTABLE CHANGEABLE MESSAGE SI GNS

LUCERNE VALLEY CA



04- 2R2904 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 02/ 04 06/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
P C AND N CONSTRUCTI ON VETAL BEAM GUARD RAI L
BYRON CA
RCSI CRACK SEALI NG
SANTA ANA CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
TI TAN WATER POLLUTI ON CONTRCL PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
GRAHAM CONTRACTORS CRACK FI LLI NG

SAN JCSE CA
CONTI NUED ON NEXT PAGE



04- 2R2904 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

06/ 02/ 04 06/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA

MBI VETAL BEAM GUARD RAI L
LI VERMORE CA

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
MOUNTAI N RANCH CA



04- 2R2904 Bl D245

04- SCL- 9- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 000. 00* 14, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 82, 000. 00* 82, 000. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 15, 120 2.00 30, 240. 00
STRI PE
8 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 17,910 1. 20 21, 492. 00
10 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
11 150722 REMOVE PAVEMENT MARKER EA 4,160 1. 00 4, 160. 00
12 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
13 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
14 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
15 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 300 13. 50 31, 050. 00
(30 MM MAXI MUM)
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 600. 00* 600. 00
17 374206 SEAL RANDOM CRACKS LNKM 15 1, 400. 00 21, 000. 00
18 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 356 350. 00 124, 600. 00
19 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 5, 800 60. 00 348, 000. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 31 200. 00 6, 200. 00
21 000006 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00* 0. 00
22 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 32, 440 . 90 29, 196. 00
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 260 1. 00 260. 00
24 (S) 840565 100 MM THERMOPLASTI C TRAFFI C STRI PE M 40 1. 00 40. 00
( DASHED YELLOW
25 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
26 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 1. 00 180. 00
(BROKEN 5.18 M- 2.14 M
27 (S) 850103 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 50 3.00 150. 00
TYPE ©
28 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,110 3.00 12, 330. 00
30 000009 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
31 000010 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00



04- 2R2904 Bl D245

04- SCL- 9- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 150771 REMOVE ASPHALT CONCRETE DI KE M 150 11.00 1, 650. 00
33 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1,030 21.00 21, 630. 00
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 260 56. 00 14, 560. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 400 7.00 9, 800. 00
AREA)
36 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 150 14. 00 2, 100. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 900 75. 00 67, 500. 00
38 (S) 839553 END SECTI ON EA 2 250. 00 500. 00
39 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2,100. 00 23, 100. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 95, 000. 00* 95, 000. 00

TOTAL 967, 338. 00



| TEM
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04- 2R2904

04-SCL-9-0
06/ 02/ 04
SECOND

Bl D AMOUNT
20, 000. 00* 20000. 00
212. 00* 212. 00
2, 900. 00* 2900. 00
212. 00* 212. 00
17, 000. 00* 17000. 00
110, 000. 00* 110000. 00
2.63 39765. 60
. 00* 0. 00
1.99 35640. 90
. 00* 0. 00
1.10 4576. 00
. 00* 0. 00
. 00* 0. 00
. 00* 0. 00
5. 00 11500. 00
2, 100. 00* 2100. 00
1, 497.00 22455, 00
283. 00 100748. 00
63. 00 365400. 00
475. 00 14725. 00
. 00* 0. 00
1.00 32440. 00
2.15 559. 00
.81 32.40
. 00* 0. 00
.81 145. 80
3.24 162. 00
. 00* 0. 00
3.00 12330. 00
. 00* 0. 00
. 00* 0. 00
15. 00 2250. 00
22. 89 23576. 70
51. 00 13260. 00
19. 00 26600. 00
20. 00 3000. 00
81. 47 73323. 00
500. 00 1000. 00
2,398.00 26378. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
1, 000. 00* 1000. 00
2, 000. 00* 2000. 00
3, 000. 00* 3000. 00
3, 500. 00* 3500. 00
18, 000. 00* 18000. 00
40, 000. 00* 40000. 00
3.00 45360. 00
. 00* 0. 00
1.50 26865. 00
. 00* 0. 00
1.50 6240. 00
. 00* 0. 00
. 00* 0. 00
. 00* 0. 00
7.50 17250. 00
3, 500. 00* 3500. 00
1, 750. 00 26250. 00
295. 00 105020. 00
70. 00 406000. 00
600. 00 18600. 00
. 00* 0. 00
1.20 38928. 00
1.50 390. 00
1.50 60. 00
. 00* 0. 00
1.50 270. 00
4.50 225.00
. 00* 0. 00
4.50 18495. 00
. 00* 0. 00
. 00* 0. 00
9. 50 1425. 00
24. 00 24720. 00
60. 00 15600. 00
12.50 17500. 00
30. 00 4500. 00
85. 00 76500. 00
300. 00 600. 00
2,500. 00 27500. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00* 2000. 00
3, 000. 00* 3000. 00
4, 000. 00* 4000. 00
6, 000. 00* 6000. 00
16, 000. 00* 16000. 00
90, 000. 00* 90000. 00
2.20 33264. 00
. 00* 0. 00
1.10 19701. 00
. 00* 0. 00
1.10 4576. 00
. 00* 0. 00
. 00* 0. 00
. 00* 0. 00
2.00 4600. 00
2, 500. 00* 2500. 00
1, 500. 00 22500. 00
460. 00 163760. 00
70. 50 408900. 00
490. 00 15190. 00
. 00* 0. 00
.90 29196. 00
1.00 260. 00
1.00 40. 00
. 00* 0. 00
1.00 180. 00
3.00 150. 00
. 00* 0. 00
3.00 12330. 00
. 00* 0. 00
. 00* 0. 00
20. 00 3000. 00
22.00 22660. 00
46. 00 11960. 00
21.00 29400. 00
20. 00 3000. 00
80. 00 72000. 00
300. 00 600. 00
2,300. 00 25300. 00

Bl D245
PAGE 9
06/ 07/ 04
FI FTH
Bl D AMOUNT
1, 000. 00* 1000. 00
1, 000. 00~ 1000. 00
2,500. 00* 2500. 00
1, 520. 00~ 1520. 00
15, 000. 00* 15000. 00
45, 396. 00* 45396. 00
2.00 30240. 00
. 00* 0. 00
1.00 17910. 00
. 00* 0. 00
1.00 4160. 00
. 00* 0. 00
. 00* 0. 00
. 00* 0. 00
4.00 9200. 00
1, 000. 00~ 1000. 00
1, 360. 00 20400. 00
384. 00 136704. 00
95. 00 551000. 00
400. 00 12400. 00
. 00* 0. 00
.80 25952. 00
1.00 260. 00
1.00 40. 00
. 00* 0. 00
1.00 180. 00
3.00 150. 00
. 00* 0. 00
3.00 12330. 00
. 00* 0. 00
. 00* 0. 00
3. 00 450. 00
27.00 27810. 00
80. 00 20800. 00
6. 00 8400. 00
16. 00 2400. 00
53. 00 47700. 00
150. 00 300. 00
2,400. 00 26400. 00



04- 2R2904

04- SCL- 9- 0 SUMMARY OF REMAINING BIDDERS
06/ 02/ 04

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
16, 992. 00* 16992. 00| 53, 000. 00* 53000. 00| 10, 000. 00* 10000. 00|

979, 283. 40 1,002, 298. 00 1,016, 067. 00

Bl D245
PAGE 10
06/ 07/ 04
FI FTH
Bl D AMOUNT
25, 446. 00* 25446. 00
1, 048, 048. 00



| TEM
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04- 2R2904
04-SCL-9-0
06/ 02/ 04

10, 000.
1, 500.
315.
85.
655.

. 00*

W, W P

00*
10
30
00*

.30
. 00*

. 00*

20.
23.
60.

11.

30.
82.
275.
2, 400.

00
00
00
00
00
00
00
00

13800.
10000.
22500.
112140.
493000.
20305.
0.
29196.
286.
44.

0.

198.
165.

0.
13563.
0.

0.
3000.
23690.
15600.
15400.
4500.
73800.
550.
26400.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 11
06/ 07/ 04



04- 2R2904

04- SCL- 9- 0 SUMMARY
06/ 02/ 04
| TEM SI XTH
| Bl D AMOUNT
40 | 15, 000. 00* 15000. 00

TOT 1, 063, 262. 00

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
06/ 07/ 04



