STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 13/ 04 I N FRESNO COUNTY | N FRESNO FROM 10/ 14/ 04
CONTRACT NUMBER 06- 490604 0.2 KM WEST OF CLOVI S AVENUE TO CONTRACT CODE 'C '
LOCATI ON 06- FRE- 180- 63. 2/ 63. 6 0.2 KM EAST OF CLOVI S AVENUE 21 CONTRACT | TEMS

CONSTRUCT LEFT TURN LANES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 4 ENG NEERS EST 436, 000. 00 AMOUNT UNDER 6, 001. 00 PERCENT UNDER EST 1.38
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 429, 999. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA  95077- 5085
2 436, 839. 80 1 AMERI CAN PAVI NG CO 559 268-9886 CC PREF CLAI MED
00181430
P O BOX 4348 FAX 559 268-2908
FRESNO CA 93744
3 464, 900. 00 4 JVD I NC 559 486-4761 SB PREF CLAI MED
00777987
P O BOX 12371 FAX 559 486-4761 BID IS OVER SBP
FRESNO CA 93777 PREFERENCE LIM TS
4 605, 076. 70 2 B D S CONSTRUCTI ON | NC 559 665-5005 CC PREF CLAI MED
00694490
18448 AVENUE 24 FAX 559 665-5252

CHOMCHI LLA  CA 93610



06- 490604 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 13/ 04 10/ 14/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY CONSTRUCTI ON AREA SI GNS

VI SALI A CA
MJURELCO ELECTRI C ELECTRI CAL
PATTERSON CA
SAFETY STRI PI NG STRI PI NG AND RESET SI GN

GOSHEN CA



06- 490604

06- FRE- 180

10/ 13/ 04

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

APCO
P O BOX 790
GOSHEN CA 93227

FRANKLI N REI NFORCI NG STEEL
1384 N JACKSON AVENUE
FRESNO CA 93703

MURELCO ELECTRI CAL
P O BOX 246
PATTERSON CA 95363

SAFETY NETWORK
5848 E TERRACE
FRESNO CA 93727

SAFETY STRI PI NG SERVI CE

P O BOX 1020
GOSHEN CA 93227

NAME AND ADDRESS

ASPHALT AND PAVI NG

REI NFCRCI NG STEEL

TRAFFI C SI GNAL

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED

ROADWAY ELECTRI CAL
7500 W LANE STE 102
STOCKTON CA

SAFETY STRI PI NG
P O BOX 1020
GOSHEN CA 93227

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA 93441
ON NEXT PAGE

ELECTRI CAL

STRI PI NG

CONSTRUCTI ON AREA SI GNS



SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

STORM WATER POLLUTI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06- 490604
06- FRE- 180
10/ 13/ 04
Bl DDER | D NAME AND ADDRESS
04 THOVAS AND PRATT
PI NOLE CA 94803
Bl DDER | D NAME AND ADDRESS
02 BI LL MARVIN ELECTRI C

2705 N LARKI N AVENUE
FRESNO CA 93727

GLOBAL ENVI RONMENTAL NETWORK

P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

SAFETY STRI PI NG SERVI CE | NC

P O BOX 1020
GOSHEN CA 93227

| TEM 20

ITEMS 1, 2 AND 5 (PARTIAL)

I TEMS 4, 6 THRU 9 AND 15 THRU 19 ( PARTI AL)



06- 490604 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 13/ 04 10/ 14/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00~ 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 200. 00* 6, 200. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 800. 00* 2, 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 4, 000. 00* 4, 000. 00
6 (S) 150710 REMOVE TRAFFI C STRI PE M 630 1.70 1,071. 00
7 (S) 150713 REMOVE PAVEMENT MARKI NG M 92 44.00 4,048. 00
8 (S) 150722 REMOVE PAVEMENT MARKER EA 230 1.50 345. 00
9 152320 RESET ROADSI DE SI GN EA 5 90. 00 450. 00
10 190101 ROADWAY EXCAVATI ON VB 550 85. 00 46, 750. 00
11 260201 CLASS 2 AGCGREGATE BASE VB 130 110. 00 14, 300. 00
12 390155 ASPHALT CONCRETE (TYPE A) TONN 200 100. 00 20, 000. 00
13 731502 M NOR CONCRETE (M SCELLANEQUS VB 130 800. 00 104, 000. 00
CONSTRUCTI ON)
14 731530 M NOR CONCRETE ( TEXTURED PAVI NG VB 60 950. 00 57, 000. 00
15 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 130 9. 00 1,170. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 420 4.00 1, 680. 00
17 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 74 3. 00 222.00
(BROKEN 1.83 M- 0.30 M
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 3. 00 2, 040. 00
(BROKEN 10.98 M- 3.66 M
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 6. 50 780. 00
20 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 100, 000. 00* 100, 000. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 35, 143. 00* 35, 143. 00

TOTAL 429, 999. 00
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06- 490604

06- FRE- 180
10/ 13/ 04
SECOND

Bl D AMOUNT
2,200. 00* 2200. 00
3, 900. 00* 3900. 00
3, 000. 00* 3000. 00
46, 300. 00* 46300. 00
9, 300. 00* 9300. 00
1.80 1134. 00
47.00 4324. 00
1.40 322. 00
100. 00 500. 00
72.90 40095. 00
165. 00 21450. 00
145. 00 29000. 00
450. 00 58500. 00
590. 00 35400. 00
9. 80 1274. 00
4.40 1848. 00
3.20 236. 80
3.20 2176. 00
6. 50 780. 00
104, 000. 00* 104000. 00
71, 100. 00* 71100. 00
436, 839. 80

SUMMARY

7.
150, 000.
34, 274.

OF REMA

RD

AMOUNT
00* 4750
00* 10700
00* 2250
00* 74500
00* 9600
00 1260
00 4692
50 345
00 510
00 28600
00 15600
00 16800
00 65910
00 38100.
.00 1430.
.00 2100.
.50 259.
.50 2380.
00 840.
00* 150000.
00* 34274.

464, 900. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
1, 590. 00* 1590
6, 727. 00* 6727
2, 366. 00* 2366
21, 286. 00* 21286
24, 353. 00* 24353
1.90 1197
49. 00 4508
1.40 322
96. 90 484
152. 30 83765
358. 30 46579
320. 90 64180
758. 30 98579
1, 530. 10 91806.
10. 30 1339.
4.60 1932.
3.30 244,
3.30 2244,
6. 80 816.
148, 205. 00* 148205
2,554, 00* 2554,
605, 076. 70

Bl D245
PAGE 6
10/ 14/ 04



