STATE OF CALI FORNI A BI D SUMMARY

IN SAN DI EGO COUNTY | N AND NEAR
SANTEE AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 05/ 05/ 05
CONTRACT NUMBER 11- 257504
LOCATI ON 11-SD-67-R1. 9/ R5. 2

I NSTALL CENTERLI NE RUMBLE STRI P

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 09/ 05
CONTRACT CODE 'C '
33 CONTRACT | TEMS

FEDERAL Al D ACST- P067- (067) E
PPH- P067- (067) E

PROPGOSALS | SSUED 6 FUND TOTAL HB1 1, 700, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 1,213, 340. 00 AMOUNT UNDER 164, 216. 50 PERCENT UNDER EST 13. 53
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 049, 123. 50 2 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
2 1, 105, 011. 00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252

P O BOX 347
W LSONVI LLE OR 97070

00332441

FAX 503 682-0110



11- 257504 Bl D245

11-SD-67-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 05/ 05 05/ 09/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG RUMBLE STRI P AND | NDENTATI ON ( PORTI ON)

Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG, PAVEMENT MARKI NG AND TRAFFI C CONTROL ( PORTI ON)
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
PONAY CA
STATEW DE SAFETY AND SI GNS PERVMANENT SI GNS ( PORTI ON)
POMY CA
STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GNS ( PORTI ON)

PONAY CA



11- 257504 Bl D245

11-SD-67-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 05/ 05 05/ 09/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | NC | TEM 17 ( PARTI AL)
P O BOX 1266
RI VERSI DE CA 92502
STATEW DE SAFETY AND SI GNS | NC ITEMS 6 THRU 8, 10 AND 11 (PARTIAL)
P O BOX 1440

Pl SMO BEACH CA 93444

SUDHAKAR COVPANY ITEMS 7, 13, 14, 16 AND 31 THRU 33 ( PARTI AL)
1450 FI TZGERALD AVE
RI ALTO CA 92376



11- 257504 Bl D245

11-SD-67-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 05/ 05 05/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 800. 00 15, 800. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 23 400. 00 9, 200. 00
4 074041 STREET SWEEPI NG LS LUMP SUM 12, 100. 00 12, 100. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 2,023. 00 2,023.00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 18, 000. 00 18, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 67, 400. 00 67, 400. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 12, 600. 00 25, 200. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 250 68. 00 17, 000. 00
10 (S) 034430 TRAFFI C PLASTI C DRUM EA 25 38. 00 950. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 208. 00 14, 560. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 210 28. 00 5, 880. 00
13 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 300 37.00 11, 100. 00
STRI PE
14 (S) 150710 REMOVE TRAFFI C STRI PE M 3, 560 7.60 27,056. 00
15 150742 REMOVE ROADSI DE SI GN EA 7 513. 00 3, 591. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
17 034431 RUMBLE STRI P (ASPHALT CONCRETE, M 18, 000 1.25 22,500. 00
GROUND- | N | NDENTATI ONS)
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) % 2.1 9, 285. 00 19, 498. 50
19 566012 ROADSI DE SI GN - TWO POST EA 2 1, 350. 00 2,700. 00
20 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 6 160. 00 960. 00
EXI STI NG POST
21 568023 I NSTALL ROADSI DE SI GN EA 6 2,065. 00 12, 390. 00
(LAM NATED WOOD BOX POST)
22 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) M 2,490 80. 00 199, 200. 00
23 839311 DOUBLE THRI E BEAM BARRI ER (WOCD POST) M 3,770 103. 00 388, 310. 00
24 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 2 3, 300. 00 6, 600. 00
25 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 5 3, 400. 00 17, 000. 00
26 839555 END CAP EA 7 61. 00 427. 00
27 839561 RAI'L TENSI ONI NG ASSEMBLY EA 1 270. 00 270. 00
28 839571 RETURN CAP EA 18 60. 50 1, 089. 00
29 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1,212.00 3, 636. 00
30 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 18 842. 00 15, 156. 00
31 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 38, 600 1.00 38, 600. 00
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 980 3. 65 14, 527. 00
33 999990 MOBI LI ZATI ON LS LUWVP SUM 68, 900. 00 68, 900. 00

TOTAL 1, 049, 123. 50



11- 257504 Bl D245

11-SD-67-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 05/ 05 05/ 09/ 05
| TEM SECOND
Bl D AMOUNT

1 900. 00 900. 00
2 3, 000. 00 3000. 00
3 200. 00 4600. 00
4 5,470. 00 5470. 00
5 550. 00 550. 00
6 15, 500. 00 15500. 00
7 50, 000. 00 50000. 00
8 7, 500. 00 15000. 00
9 75. 00 18750. 00
10 20. 00 500. 00
11 100. 00 7000. 00
12 22.00 4620. 00
13 18. 50 5550. 00
14 11. 00 39160. 00
15 450. 00 3150. 00
16 3, 500. 00 3500. 00
17 1.20 21600. 00
18 8, 500. 00 17850. 00
19 1, 250. 00 2500. 00
20 250. 00 1500. 00
21 1, 200. 00 7200. 00
22 85. 00 211650. 00
23 125. 00 471250. 00
24 3, 500. 00 7000. 00
25 3, 500. 00 17500. 00
26 275. 00 1925. 00
27 500. 00 500. 00
28 100. 00 1800. 00
29 550. 00 1650. 00
30 1, 000. 00 18000. 00
31 1.00 38600. 00
32 3.20 12736. 00
33 94, 500. 00 94500. 00
TOT 1,105, 011. 00



