STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 05/ 12/ 05 I N SAN BERNARDI NO COUNTY AT VARl OUS 05/ 16/ 05
CONTRACT NUVBER 08- 0E9504 LOCATI ONS CONTRACT CODE ' A
LOCATI ON 08- SBD- 247- 22. 0/ 69. 0 16 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL AlD ACST- 3906- (004) E
P-3906- ( 004) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPOSALS | SSUED 7 FUND TOTAL  HA23 4,528, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BIDDERS 3  ENG NEERS EST 4,063,523.00 AMOUNT OVER 656, 747. 00 PERCENT OVER EST 16. 16
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 4,720,270.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 5,082, 975.00 3 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 5,230,256.00 1 KI EW T PACI FI C CO 360 693-1478

P O BOX 1769
VANCOUVER WA 98668

00433176
FAX 360 693-5582



08- OE9504 Bl D245

08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 12/ 05 05/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS

VI SALI A CA



08- OE9504 Bl D245
08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 12/ 05 05/ 16/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY I TEMS 12 THRU 15 (PARTI AL)
FREMONT CA
STATEW DE SAFETY AND SI GNS | TEMS 3 AND 5 (PARTI AL)
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
MANHOLE ADJUSTI NG | NC RUBBERI ZED ASPHALT ( PARTI AL)
Pl CO RI VERA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PARTI AL)
NI POMO CA
VANCE CORPORATI ON RUBBERI ZED ASPHALT ( PARTI AL)

RI ALTO CA



08- OE9504 Bl D245

08- SBD- 247 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 12/ 05 05/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 18, 000. 00 18, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 414, 250. 00 414, 250. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
6 034216 REMOVE RECESSED PAVEMENT MARKER EA 390 2.00 780. 00
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3,170 5. 00 15, 850. 00
8 190185 SHOULDER BACKI NG TONN 9, 920 12.00 119, 040. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 500 300. 00 150, 000. 00
10 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 45, 500 74. 00 3, 367, 000. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 170 265. 00 45, 050. 00
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 90 40. 00 3, 600. 00
13 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 155, 000 .50 77, 500. 00
( SPRAYABLE)
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 470 3. 00 16, 410. 00
15 (S) 850122 PAVEMENT MARKER EA 390 11.00 4,290. 00
( RETROREFLECTI VE- RECESSED)
16 999990 MOBI LI ZATI ON LS LUMP SUM 470, 000. 00 470, 000. 00

TOTAL 4,720, 270. 00



08- OE9504 Bl D245

08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 12/ 05 05/ 16/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 1, 000. 00 1000. 00
2 5, 000. 00 5000. 00 5, 000. 00 5000. 00
3 30, 000. 00 30000. 00 10, 000. 00 10000. 00
4 225, 000. 00 225000. 00 180, 000. 00 180000. 00
5 10, 000. 00 20000. 00 10, 000. 00 20000. 00
6 2.00 780. 00 5.00 1950. 00
7 10. 00 31700. 00 20. 00 63400. 00
8 25. 00 248000. 00 30. 00 297600. 00
9 375. 00 187500. 00 400. 00 200000. 00
10 81. 00 3685500. 00 84. 00 3822000. 00
11 750. 00 127500. 00 225.00 38250. 00
12 50. 00 4500. 00 40. 00 3600. 00
13 .60 93000. 00 .47 72850. 00
14 3. 50 19145. 00 2.80 15316. 00
15 15. 00 5850. 00 11.00 4290. 00
16 397, 500. 00 397500. 00 495, 000. 00 495000. 00
TOT 5,082, 975. 00 5, 230, 256. 00



