STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 02/ 05 IN LOS ANGELES COUNTY I N 06/ 06/ 05
CONTRACT NUMBER 07-206204 LOS ANGELES AND CI TY OF COMVERCE CONTRACT CCDE 'B '
LOCATI ON 07-LA-5-11.6/15.3 FROM 0.1 KM SCQUTH OF WASHI NGTON 22 CONTRACT | TEMS
BOULEVARD UNDERCROSSI NG TO 0.2 KM
RESURFACE ASPHALT CONCRETE FEDERAL AID ACI M 005-2(918)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 7 FUND TOTAL HA22 4,476, 000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF BI DDERS 4 ENG NEERS EST 3, 814, 944. 00 AMOUNT OVER 269, 257. 60 PERCENT OVER EST 7.06
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,084, 201. 60 4 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 736-4671
CORONA CA 92878
2 4,592, 399. 10 1 SULLY M LLER CONTRACTI NG 714 578-9600
COVPANY 00747612

1100 E ORANGETHORPE AVENUE 200 FAX 714 578-9672
ANAHEI M CA 92801

3 4,825, 985. 00 2 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 4, 863, 256. 00 3 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112

RANCHO CUCAMONGA CA 91730



07-206204
07-LA-5-11
06/ 02/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
06/ 06/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALERT BARRI CADE
SAN JACI NTO CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

TRAFRI C CONTROL

RAPI D STRENGTH CONCRETE

STRUCTURAL PORTLAND CEMENT CONCRETE

GRI NDI NG, DEMOLI TI ON AND JO NT SEAL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

LOOPS



07-206204 Bl D245

07-LA-5-11 PAGE 3

06/ 02/ 05 06/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HARBER COVPANI ES GRI ND CONCRETE
SAN BERNARDI NO CA
I NTEGRI TY REBAR PLACERS REBAR
MJURRI ETA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN
EL SOBRANTE CA
TRAFFI C LOOPS CRACKFI LLI NG I NC I NSTALL LOOP DETECTCRS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 I NTEGRI TY REBAR I TEMS 10 AND 11 ( PARTI AL)
MJURRI ETA CA
PAVEMENT RECYCLI NG SYSTEMS I TEM 5
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



07-206204
07-LA-5-11
06/ 02/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
06/ 06/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

I TEMS 13 THRU 20 AND 22 ( PARTI AL)

| TEM 21 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG
Rl VERSI DE CA

HARBER COVPANI ES
SAN BERNARDI NO CA

PAVEMENT REYCLI NG SYSTEMS
Rl VERSI DE CA

R AND D STEEL
COVPTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

ASPHALT

GRI NDI NG

COLD PLANI NG

REBAR

STRI PI NG

ELECTRI CAL



07-206204 Bl D245

07- LA-5-11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 02/ 05 06/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 17, 700. 00 17, 700. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 400. 00 9, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 178, 000 3.30 587, 400. 00
6 260210 AGGREGATE BASE ( APPROACH SLAB) VB 48 630. 00 30, 240. 00
7 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 21, 100 87. 50 1, 846, 250. 00
8 401108 REPLACE CONCRETE PAVEMENT VB 200 1, 050. 00 210, 000. 00
(RAPI D STRENGTH CONCRETE)
9 (S) 420201 GRI ND EXI STI NG CONCRETE MR 1, 210 11. 00 13, 310. 00
PAVENVENT
10 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 475 1, 540. 00 731, 500. 00
(TYPE R)
11 510800 PAVI NG NOTCH EXTENSI ON VB 8 8, 300. 00 66, 400. 00
12 (S) 519117 JONT SEAL (MR 30 MV) M 230 132. 00 30, 360. 00
13 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 500 33.50 16, 750. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 000 .85 19, 550. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,140 2.65 8, 321. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 700 2.65 4, 505. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 26, 400 .73 19, 272. 00
(BROKEN 10.98 M - 3.66 M
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 860 1.16 2, 157. 60
(BROKEN 5.18 M- 2.14 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,210 1. 30 9,373. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,140 2.95 12, 213. 00
21 (S) 034579 | NDUCTI VE LOOP DETECTOR ( REPLACENENT) EA 170 450. 00 76, 500. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 121, 500. 00 121, 500. 00

TOTAL 4,084, 201. 60



07-206204 Bl D245
07-LA-5-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 02/ 05 06/ 06/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 100. 00 1100. 00 1, 500. 00 1500. 00 2,500. 00 2500. 00
2 24,000. 00 24000. 00 7, 500. 00 7500. 00 10, 000. 00 10000. 00
3 10, 700. 00 10700. 00 36, 500. 00 36500. 00 12, 000. 00 12000. 00
4 183, 500. 00 183500. 00 175, 000. 00 175000. 00 300, 000. 00 300000. 00
5 3.05 542900. 00 4.50 801000. 00 4.20 747600. 00
6 500. 00 24000. 00 800. 00 38400. 00 620. 00 29760. 00
7 117.00 2468700. 00 110. 00 2321000. 00 101. 00 2131100. 00
8 867. 00 173400. 00 1, 375. 00 275000. 00 1, 100. 00 220000. 00
9 23.00 27830. 00 15. 00 18150. 00 17.00 20570. 00
10 1, 160. 00 551000. 00 1, 200. 00 570000. 00 1, 300. 00 617500. 00
11 2,500. 00 20000. 00 6, 000. 00 48000. 00 9, 500. 00 76000. 00
12 307. 00 70610. 00 150. 00 34500. 00 250. 00 57500. 00
13 38. 00 19000. 00 40. 00 20000. 00 45. 00 22500. 00
14 .95 21850. 00 1.00 23000. 00 1.00 23000. 00
15 2.90 9106. 00 3.50 10990. 00 3. 20 10048. 00
16 2.90 4930. 00 3.50 5950. 00 4.00 6800. 00
17 .80 21120. 00 1.00 26400. 00 .70 18480. 00
18 1.30 2418. 00 1.50 2790. 00 1.00 1860. 00
19 1.45 10454. 50 1.50 10815. 00 1.80 12978. 00
20 3.34 13827. 60 3.50 14490. 00 4.00 16560. 00
21 540. 90 91953. 00 500. 00 85000. 00 450. 00 76500. 00
22 300, 000. 00 300000. 00 300, 000. 00 300000. 00 450, 000. 00 450000. 00
TOT 4,592, 399. 10 4,825, 985. 00 4,863, 256. 00




