STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 02/ 05 IN SAN DI EGO COUNTY | N AND NEAR 06/ 06/ 05
CONTRACT NUMBER 11- 266404 CCEANSI DE FROM 0. 7 KM EAST OF CONTRACT CODE 'E '
LOCATI ON 11-SD-76-8.5/17.5 JEFFERI ES RANCH ROAD TO 0.4 KM EAST 21 CONTRACT | TEMS

CF THE 76 AND 15 SEPARATI ON
APPLY BONDED WEARI NG COURSE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 148, 783. 00 AMOUNT OVER 329, 819. 00 PERCENT OVER EST 28.71
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 478, 602. 00 3 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
2 1,557,172.00 1 R J NCBLE COVPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
3 1, 804, 037. 00 2 W NDSOR FUEL CO 707 838-9751 CC PREF CLAI MED
00776848
P O BOX 38 FAX 707 838-3361

W NDSOR CA 95492-0038



11- 266404
11-SD-76-8
06/ 02/ 05

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 2

OF

06/ 06/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUDHAKAR COVPANY
RI ALTO CA

ITEMS 6, 8 AND 12 THRU 21 ( PARTI AL)



11- 266404 Bl D245

11-SD-76-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

06/ 02/ 05 06/ 06/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SM TH AND SON TRAFFI C CONTROL
5424 FI FTH STREET
FALLBROOK CA 92028

SUDHAKAR COVPANY STRI PI NG AND MARKERS
1450 FI TZGERALD
RI ALTO CA 92376

SUNLAND ASPHALT I NSTALL GAP GRADED AND POLYMER MODI FI ED
P O BOX 50699
PHCENI X AZ 85076-0699

W C C CONSTRUCTORS I NSTALL SI GN PANELS

P O BOX 1480

LUCERNE VALLEY CA 92356

W C C CONSTRUCTORS PROTECT | NLETS AND CONSTRUCTI ON AREA S| GNS
P O BOX 1480

LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | TEM 7
FOUNTAI N VALLEY CA
GROUND SERVI CE TECHNOLOGY FENCI NG
ESCONDI DO CA
STATEW DE SAFETY AND SI GNS ITEM5S 5 AND 11
NI POMO CA

CONTI NUED ON NEXT PAGE



11- 266404 Bl D245

11-SD-76-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 02/ 05 06/ 06/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUDHAKAR COVPANY ITEMS 6, 8 AND 12 THRU 21 ( PARTI AL)
RI ALTO CA
TI TAN I TEM 1

REDDI NG CA



11- 266404 Bl D245

11- SD- 76- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 02/ 05 06/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 26 400. 00 10, 400. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 500. 00 30, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 151, 000. 00 151, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 750. 00 13, 500. 00
8 150713 REMOVE PAVENMENT MARKI NG MR 750 20. 00 15, 000. 00
9 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 170 1, 150. 00 195, 500. 00
10 034542 ASPHALT CONCRETE TONN 7,740 115. 00 890, 100. 00
(GAP GRADED, POLYMER MODI FI ED)
11 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 7 300. 00 2, 100. 00
EXI STI NG POST
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 750 40. 00 30, 000. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 840 2. 00 1, 680. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 300 3.00 6, 900. 00
15 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 3. 00 900. 00
(BROKEN 3.66 M- 0.92 M
16 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 76 2.00 152. 00
(BROKEN 1.83 M- 0.30 M
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,090 2.00 2, 180. 00
(BROKEN 10.98 M- 3.66 M
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10 2.00 20. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 59, 400 . 65 38, 610. 00
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 21, 500 1. 50 32, 250. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8,520 3.00 25, 560. 00

TOTAL 1,478, 602. 00



11- 266404 Bl D245
11-SD-76-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 02/ 05 06/ 06/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 250. 00 2250. 00 20, 000. 00 20000. 00
2 20, 000. 00 20000. 00 20, 000. 00 20000. 00
3 1, 000. 00 26000. 00 770. 00 20020. 00
4 40, 000. 00 40000. 00 5, 000. 00 5000. 00
5 18, 000. 00 18000. 00 20, 000. 00 20000. 00
6 190, 000. 00 190000. 00 810, 382. 00 810382. 00
7 4, 000. 00 8000. 00 10, 000. 00 20000. 00
8 15. 00 11250. 00 12. 50 9375. 00
9 450. 00 76500. 00 370. 00 62900. 00
10 130. 00 1006200. 00 92. 00 712080. 00
11 1, 000. 00 7000. 00 300. 00 2100. 00
12 40. 00 30000. 00 31. 00 23250. 00
13 2.00 1680. 00 1.00 840. 00
14 3. 00 6900. 00 2.20 5060. 00
15 3.00 900. 00 2.00 600. 00
16 2.00 152. 00 1.00 76. 00
17 2.00 2180. 00 1.00 1090. 00
18 2.00 20. 00 1.00 10. 00
19 .70 41580. 00 .45 26730. 00
20 2.00 43000. 00 1.10 23650. 00
21 3.00 25560. 00 2.45 20874. 00
TOT 1,557,172. 00 1, 804, 037. 00




