STATE OF CALI FORNI A BI D SUMMARY

I'N HUMBOLDT COUNTY NEAR TRI NI DAD
FROM 0.6 KM TO 5.4 KM NORTH OF THE
Bl G LAGOON BRI DGE

Bl D OPENI NG DATE 06/ 14/ 05
CONTRACT NUMBER 01-424204
LOCATI ON 01- HUM 101-109.5/112.5

RESURFACE ASPHALT CONCRETE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 15/ 05
CONTRACT CODE 'D '
29 CONTRACT | TEMS

FEDERAL Al D ACST- QL01- (099)E
PH QLO1- (099) E

PROPGOSALS | SSUED 2 FUND TOTAL HB1 1, 500, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 340, 346. 00 AMOUNT UNDER 365, 351. 40 PERCENT UNDER EST 27. 26
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 974, 994. 60 2 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 1, 004, 527. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA 95077

00000089

FAX 831 768-4021



01- 424204 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 14/ 05 06/ 15/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NORTHERN | NDUSTRI AL ELECTRI C MESSAGE SI GN SYSTEM
REDDI NG CA



01- 424204 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 14/ 05 06/ 15/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL COLD PLANI NG ( PARTI AL)
29334 PACIFIC ST
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE AREAS ( PARTI AL)
2788 VENTURA DR
LI NCOLN CA
A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
2788 VENTURA DR
LI NCOLN CA
E S WP P P CONSULTANTS PREPARE WATER POLLUTI ON CONTROL PLAN

1649 SI SKI YOU DR
WALNUT CREEK CA

NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL

2435 RADI O LN

REDDI NG CA

PRI CE STRI PI NG RUMBLE STRI P AND STRI PI NG

1680 ELK VALLEY RD
CRESCENT CI TY CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE Sl GNS
130 GROBRIC CT
FAI RFI ELD CA



01- 424204 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 500. 00 3, 500. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,000. 00 4,000. 00
7 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 3 50. 00 150. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 380 3.00 1, 140. 00
9 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
10 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 1 500. 00 500. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 21, 300 2.20 46, 860. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 800 23. 00 18, 400. 00
13 (S) 203015 EROS| ON CONTROL M2 100 21. 60 2, 160. 00
14 374206 SEAL RANDOM CRACKS LNKM 0.3 9, 000. 00 2, 700. 00
15 390155 ASPHALT CONCRETE ( TYPE A) TONN 30 150. 00 4, 500. 00
16 034659 ASPHALT CONCRETE TONN 4, 860 90. 00 437, 400. 00
(OPEN GRADED, 25 MM MAXI MUM GRADI NG)
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 100. 00 500. 00
AREA)
18 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 350 14. 00 4,900. 00
19 (S) 034660 CENTERLI NE RUMBLE STRI P STA 46 135. 00 6, 210. 00
(AC, GROUND- I N | NDENTATI ONS)
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.1 1, 200. 00 1, 320. 00
21 566012 ROADSI DE SI GN - TWOD POST EA 2 150. 00 300. 00
22 664097 600 MM Bl TUM NOUS COATED CORRUGATED M 1.2 3, 000. 00 3, 600. 00
STEEL PIPE (2.77 MV THI CK)
23 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 4.70 507. 60
24 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 960 1. 00 17, 960. 00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 2.00 240. 00
26 (S) 850122 PAVEMENT MARKER EA 1, 240 9. 00 11, 160. 00
( RETROREFLECTI VE- RECESSED)
27 (S) 034661 VAR ABLE MESSAGE SI GN SYSTEM LS LUMP SUM 130, 307. 00 130, 307. 00
28 (S) 034662 VAR ABLE MESSAGE S| GN SYSTEM ( SOLAR) LS LUMP SUM 180, 680. 00 180, 680. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 974, 994. 60



01- 424204 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 14/ 05 06/ 15/ 05
| TEM SECOND
Bl D AMOUNT

1 500. 00 500. 00
2 1, 500. 00 1500. 00
3 1, 200. 00 1200. 00
4 3, 290. 00 3290. 00
5 34, 340. 00 34340. 00
6 3, 000. 00 6000. 00
7 200. 00 600. 00
8 5.00 1900. 00
9 250. 00 250. 00
10 400. 00 400. 00
11 2.00 42600. 00
12 45. 00 36000. 00
13 20. 00 2000. 00
14 20, 000. 00 6000. 00
15 120. 00 3600. 00
16 88. 00 427680. 00
17 54. 00 270. 00
18 10. 50 3675. 00
19 125. 00 5750. 00
20 1, 800. 00 1980. 00
21 300. 00 600. 00
22 3, 000. 00 3600. 00
23 4.00 432. 00
24 1.00 17960. 00
25 2.00 240. 00
26 9. 00 11160. 00
27 130, 000. 00 130000. 00
28 181, 000. 00 181000. 00
29 80, 000. 00 80000. 00
TOT 1, 004, 527. 00



