STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 07/ 28/ 05 IN LOS ANGELES COUNTY I N LCS RR | NVOCLVEMENT 08/ 01/ 05
CONTRACT NUMBER 07-4K0104 ANGELES AND TORRANCE FROM WESTERN CONTRACT CODE 'E '
LOCATI ON 07-LA-213-6.7/6.7 AVENUE AT 235TH STREET 18 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNAL FEDERAL Al D ACST-S213-(004)E
PG S213-(004) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPGOSALS | SSUED 6 FUND TOTAL HB1 220, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 166, 160. 00 AMOUNT OVER 26, 583. 00 PERCENT OVER EST 16. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 192, 743. 00 1 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTALKE VI LLAGE CA 91361-3200
2 209, 000. 00 2 OAK ENG NEERI NG | NC 909 629-5150

1305 W SECOND STREET
POMONA CA 91766

00854281
FAX 909 629-8448



07-4K0104
07-LA-213-6
07/ 28/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 01/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



Bl D245

07-4K0104
07-LA-213-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 28/ 05 08/ 01/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 LI NE MASTER STRI PI NG
2469 DYWOCD DRI VE
GLENDALE CA 91206

P W TRUCKI NG TRUCKI NG



07-4K0104 Bl D245

07- LA-213- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 28/ 05 08/ 01/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 000. 00 1, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00

5 (S) 120116 TYPE || BARRI CADE EA 8 100. 00 800. 00

6 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 18 55. 00 990. 00

7 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00

8 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 10 100. 00 1, 000. 00

SI DEWALK)

9 (S) 190101 ROADWAY EXCAVATI ON VB 11 100. 00 1, 100. 00
10 390101 ASPHALT CONCRETE TONN 3 100. 00 300. 00
11 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 125. 00 625. 00

AREA)
12 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 100. 00 100. 00
METHOD)
13 (S) 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 10 400. 00 4,000. 00
CURB RAMP)
14 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 52 16. 00 832. 00
15 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 62 15. 00 930. 00
16 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 10 10. 00 100. 00
17 860297 SI GNAL AND LI GHTI NG (CI TY) LS LUMP SUM 139, 666. 00 139, 666. 00
18 999990 MOBI LI ZATI ON LS LUMP SUM 19, 000. 00 19, 000. 00



07-4K0104 Bl D245

07-LA-213-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 28/ 05 08/ 01/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00 1000. 00
2 2,700. 00 2700. 00
3 5, 600. 00 5600. 00
4 20, 000. 00 20000. 00
5 250. 00 2000. 00
6 35. 00 630. 00
7 375. 00 1125. 00
8 175. 00 1750. 00
9 150. 00 1650. 00
10 375. 00 1125. 00
11 295. 00 1475. 00
12 1, 000. 00 1000. 00
13 1, 025.00 10250. 00
14 37.00 1924. 00
15 15. 00 930. 00
16 10. 00 100. 00
17 138, 741. 00 138741. 00
18 17, 000. 00 17000. 00
TOT 209, 000. 00



