
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/16/05                    IN SONOMA COUNTY NEAR MONTE RIO AT                                 08/25/05
     CONTRACT NUMBER     04-1S3224                   0.8 KM EAST OF BOHEMIAN HIGHWAY                          CONTRACT CODE 'A '
     LOCATION            04-SON-116-8.3                                                                        66 CONTRACT ITEMS

                                                     CONSTRUCT TIEBACK WALL                    FEDERAL AID  ER-35L9-(004)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0%
 PROPOSALS ISSUED    24   FUND TOTAL   HA23      2,580,000                         TOTAL NUMBER OF WORKING DAYS    180

 NUMBER OF BIDDERS  4    ENGINEERS EST      2,311,972.50   AMOUNT OVER        884,194.50         PERCENT OVER EST 38.24
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      3,196,167.00    3              GORDON N BALL INC                     925 838-5675
                                                                                                  00710807
                     B)  180 DAYS X   1800                  333 CAMILLE AVENUE                FAX 925 838-5915
                    --------------------
                   A+B)     3,520,167.00                    ALAMO CA  94507

                   2 A)      3,244,959.00    4              CONDON JOHNSON AND ASSOCIATES         510 636-2100
                                                            INC                                   00300068
                     B)  179 DAYS X   1800                  P O BOX 12368                     FAX 510 568-9316
                    --------------------
                   A+B)     3,567,159.00                    OAKLAND CA  94604

                   3 A)      3,463,897.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  210 DAYS X   1800                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)     3,841,897.00                    WATSONVILLE CA  95077

                   4 A)      4,122,945.50    1              DONALD B MURPHY CONTRACTORS           253 838-1402
                                                            INC                                   00462599
                     B)  195 DAYS X   1800                  P O BOX 6139                      FAX 253 874-6574
                    --------------------
                   A+B)     4,473,945.50                    FEDERAL WAY WA  98063
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          08/16/05                                                                                                 08/25/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     AVAR CONSTRUCTION                                            SOIL NAIL AND DRILLING (PARTIAL)
           CAMPBELL CA

           BENTANCOURT CONSTRUCTION                                     TEMPORARY SIGNALS
           LIVERMORE CA

           CENTRAL STRIPING                                             STRIPING
           RANCHO CORDOVA CA

           JENSEN DRILLING                                              HORIZONTAL DRAINS
           EUGENE OR

           MORTON REINFORCING                                           REBAR
           LAKEPORT CA

           P C N                                                        METAL BEAM GUARD RAIL
           BYRON CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS
           AMERICAN CANYON CA

           YERBA BUENA ENGINEERING                                      PLANTING, EROSION CONTROL AND STEEL SOLDIER PILE
           SAN FRANCISCO CA



          04-1S3224                                                                                                BID245
          04-SON-116                                                                                               PAGE  3
          08/16/05                                                                                                 08/25/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     ATLAS TREE SURGERY INC                                       CLEARING AND TREE REMOVAL
           SANTA ROSA CA

           BENTANCOURT CONSTRUCTION                                     TEMPORARY SIGNAL
           LIVERMORE CA

           CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL
           SACRAMENTO CA

           CENTRAL STRIPING SERVICE INC                                 STRIPING
           RANCHO CORDOVA CA

           FRANK MEDINA GENERAL ENGINEERING                             FENCING
           OROVILLE CA

           GEODAG                                                       TIEBACK MONITORING
           SACRAMENTO CA

           HARRIS SALINAS REBAR                                         REINFORCING STEEL
           LIVERMORE CA

           JENSEN DRILLING                                              HORIZONTAL DRAINS
           EUGENE OR

           LANE SAFETY COMPANY                                          FLAGGING
           BENICIA CA

           LANE SAFETY COMPANY                                          TRAFFIC CONTROL
           BENICIA CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LO0MIS CA
 CONTINUED ON NEXT PAGE
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          08/16/05                                                                                                 08/25/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     O C JONES AND SONS                                           ASPHALT CONCRETE PAVING
           BERKELEY CA

           ROBERT T HILL AND ASSOCIATES                                 ARCHITECTURAL TREATMENT
           CHICO CA

           WATKIN AND BORTOLUSSI                                        HIGHWAY PLANTING
           SAN RAFAEL CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ATLAS TREE SURGERY                                           CLEARING, GRUBBING AND TREE REMOVAL
           SANTA ROSA CA

           BENTANCOURT CONSTRUCTION                                     TEMPORARY SIGNAL (PARTIAL)
           LIVERMORE CA

           JOHNSON WESTERN GUNITE                                       SHOTCRETE AND ARCHITECTURAL TREATMENT (PARTIAL)
           SAN LEANDRO CA

           MORTON REINFORCING                                           REBAR
           LAKEPORT CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA

           P C N CONSTRUCTION                                           CABLE RAILING AND METAL BEAM GUARD RAIL
           BYRON CA

           PACIFIC COAST DRILLING                                       HORIZONTAL DRAINS (PARTIAL)
           PETALUMA CA
 CONTINUED ON NEXT PAGE
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          08/16/05                                                                                                 08/25/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     PACIFIC COAST DRILLING                                       SOIL MILLS, TIEBACKS, DRILLED HOLE (PARTIAL)
           PETALUMA CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS, CHANELLIZERS AND CRASH CUSHIONS
           AMERICAN CANYON CA

           WATKIN AND BORTOLUSSI                                        HIGHWAY PLANTING
           SAN RAFAEL CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     BOULDERSCAPE INC                                             ITEM 46
           149 GRANADA AVENUE
           SAN CLEMENTE CA  92672

           FRANK MEDINA                                                 ITEMS 2, 3, 8, 9, 22, 23, 46, 48, 55, 56 AND 58 (PARTIAL)
           10096 AHART ROAD
           OROVILLE CA



          04-1S3224                                                                                                BID245
          04-SON-116                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6
          08/16/05                                                                                                 08/25/05

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     034854      RELOCATE WATER VALVE                           EA            2            3,000.00         6,000.00
       2     071322      TEMPORARY FENCE (TYPE CL-1.8)                  M            30               45.00         1,350.00
       3     034785      1.2 M TEMPORARY CHAIN LINK GATE                EA            1              600.00           600.00
                         (TYPE CL-1.8)
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,000.00         1,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            3,000.00         3,000.00
       6     034786      CONSTRUCTION SITE DEWATERING AND               L       303,000                 .07        21,210.00
                         NON-STORM WATER DISCHARGE CONTROL
       7     034787      TEMPORARY HYDRAULIC MULCH (BFM)                M2          883                1.00           883.00
       8     074029      TEMPORARY SILT FENCE                           M           250               20.00         5,000.00
       9     034788      TEMPORARY PERIMETER FENCE                      M           213              150.00        31,950.00
                         (TYPE WM 1.8)
      10     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            1,000.00         1,000.00
      11     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            1            1,000.00         1,000.00
      12     074034      TEMPORARY COVER                                M2        1,200                1.00         1,200.00
      13     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            2              300.00           600.00
      14 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,000.00         3,000.00
      15 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          100,000.00       100,000.00
      16 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2            3              500.00         1,500.00
      17 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           42               25.00         1,050.00
      18 (S) 128601      TEMPORARY SIGNAL SYSTEM                        LS     LUMP SUM           50,000.00        50,000.00
      19 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           280               95.00        26,600.00
      20 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           72              175.00        12,600.00
      21     150710      REMOVE TRAFFIC STRIPE                          M           230               20.00         4,600.00
      22     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           10,000.00        10,000.00
      23     160120      REMOVE TREE                                    EA            2            5,000.00        10,000.00
      24 (F) 192049      STRUCTURE EXCAVATION (SOLDIER PILE WALL)       M3          140               80.00        11,200.00
      25 (F) 192055      STRUCTURE EXCAVATION (SOIL NAIL WALL)          M3          620              150.00        93,000.00
      26 (F) 193028      STRUCTURE BACKFILL (SOIL NAIL WALL)            M3          130               45.00         5,850.00
      27 (F) 193029      STRUCTURE BACKFILL (SOLDIER PILE WALL)         M3           11              100.00         1,100.00
      28     197060      SOIL NAIL ASSEMBLY                             M         2,200              125.00       275,000.00
      29 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           15,000.00        15,000.00
      30 (S) 203003      STRAW (EROSION CONTROL)                        TONN          0.5          1,000.00           500.00
      31 (S) 203014      FIBER (EROSION CONTROL)                        KG           75                3.00           225.00
      32 (S) 203024      COMPOST (EROSION CONTROL)                      M3            1              500.00           500.00
      33 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            4            1,000.00         4,000.00
      34 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            6              200.00         1,200.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           16               15.00           240.00
      36     250401      CLASS 4 AGGREGATE SUBBASE                      M3           17              100.00         1,700.00
      37     390155      ASPHALT CONCRETE (TYPE A)                      TONN         70              150.00        10,500.00
      38     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            35               50.00         1,750.00
      39     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      40     049878      STEEL SOLDIER PILE (W 360 X 592)               M           630              725.00       456,750.00
      41 (S) 500050      TIEBACK ANCHOR                                 EA          104            7,000.00       728,000.00
      42 (S) 049879      TIEBACK LOAD MONITORING SYSTEM                 LS     LUMP SUM           50,000.00        50,000.00
      43 (F) 049880      STRUCTURAL CONCRETE, WALER                     M3          222              800.00       177,600.00
      44 (F) 510414      CLASS 1 CONCRETE (BACKFILL)                    M3          244              200.00        48,800.00
      45 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            8.1          2,000.00        16,200.00
      46 (F) 049881      ARCHITECTURAL TEXTURE                          M2          340              130.00        44,200.00
                         (TEXTURED SHOTCRETE)
      47     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      48 (SF)049882      BAR REINFORCING STEEL                          KG       70,400                2.50       176,000.00
                         (WALER)
      49 (F) 530100      SHOTCRETE                                      M3           86            1,200.00       103,200.00
      50     620909      450 MM ALTERNATIVE PIPE CULVERT                M            15              500.00         7,500.00
      51     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      52     681501      FURNISH AND INSTALL DRAIN PIPE                 M           184               10.00         1,840.00
                         (HORIZONTAL DRAIN)
      53     681502      DRILL HOLE (HORIZONTAL DRAIN)                  M           150              150.00        22,500.00
      54     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      55 (F) 731517      MINOR CONCRETE (GUTTER)                        M            60              400.00        24,000.00
      56 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          348                3.00         1,044.00
      57 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           160               65.00        10,400.00
      58 (SF)839521      CABLE RAILING                                  M            60               80.00         4,800.00
      59 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            3            4,000.00        12,000.00
      60 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M           490                8.00         3,920.00
      61 (S) 840772      PAVEMENT MARKINGS (TAPE)                       M2            3               25.00            75.00
      62 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA           68               10.00           680.00
      63     000005      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      64     035949      765 MM DRILLED HOLE                            M           635              450.00       285,750.00
      65     035950      MINOR CONCRETE (LOWER GUTTER)                  M3            5            1,000.00         5,000.00
      66     999990      MOBILIZATION                                   LS     LUMP SUM          300,000.00       300,000.00

                                                                                                    A)          3,196,167.00
                                                                                                    B)   18 DAYS X    1800
                                                                                                           -----------------
                                                                                                   A+B)         3,520,167.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |         2,000.00       4000.00|         2,000.00       4000.00|           725.00       1450.00
   2 |           180.00       5400.00|            40.00       1200.00|           135.00       4050.00
   3 |         1,600.00       1600.00|           400.00        400.00|           665.00        665.00
   4 |         2,000.00       2000.00|         5,000.00       5000.00|         6,000.00       6000.00
   5 |        20,000.00      20000.00|        66,000.00      66000.00|        20,000.00      20000.00
   6 |              .01       3030.00|              .01       3030.00|              .25      75750.00
   7 |             1.00        883.00|             4.00       3532.00|             2.50       2207.50
   8 |            10.00       2500.00|             8.00       2000.00|            30.00       7500.00
   9 |           110.00      23430.00|            94.00      20022.00|            65.00      13845.00
  10 |         1,500.00       1500.00|         2,600.00       2600.00|         4,000.00       4000.00
  11 |         1,500.00       1500.00|         2,730.00       2730.00|         3,000.00       3000.00
  12 |             1.00       1200.00|             4.00       4800.00|             5.00       6000.00
  13 |         1,000.00       2000.00|           540.00       1080.00|           300.00        600.00
  14 |         2,400.00       2400.00|         2,500.00       2500.00|         4,500.00       4500.00
  15 |        25,000.00      25000.00|        31,300.00      31300.00|        60,000.00      60000.00
  16 |            90.00        270.00|           500.00       1500.00|           300.00        900.00
  17 |            40.00       1680.00|            30.00       1260.00|            35.00       1470.00
  18 |        50,125.00      50125.00|        55,000.00      55000.00|        60,000.00      60000.00
  19 |            55.00      15400.00|            65.00      18200.00|            60.00      16800.00
  20 |           150.00      10800.00|           200.00      14400.00|           275.00      19800.00
  21 |             3.00        690.00|            20.00       4600.00|            12.00       2760.00
  22 |        10,000.00      10000.00|        10,000.00      10000.00|        10,000.00      10000.00
  23 |         5,000.00      10000.00|         5,000.00      10000.00|         2,000.00       4000.00
  24 |           175.00      24500.00|            80.00      11200.00|           120.00      16800.00
  25 |           105.00      65100.00|           115.00      71300.00|           150.00      93000.00
  26 |           125.00      16250.00|            80.00      10400.00|            60.00       7800.00
  27 |            73.00        803.00|            80.00        880.00|           250.00       2750.00
  28 |           120.00     264000.00|           133.00     292600.00|           120.00     264000.00
  29 |        18,800.00      18800.00|        18,000.00      18000.00|        25,000.00      25000.00
  30 |           582.00        291.00|           600.00        300.00|         1,200.00        600.00
  31 |             1.00         75.00|             1.00         75.00|             6.00        450.00
  32 |           191.00        191.00|           200.00        200.00|           300.00        300.00
  33 |         1,000.00       4000.00|         1,750.00       7000.00|         1,800.00       7200.00
  34 |           363.00       2178.00|           400.00       2400.00|           250.00       1500.00
  35 |             5.00         80.00|             4.00         64.00|            12.00        192.00
  36 |           150.00       2550.00|           270.00       4590.00|           250.00       4250.00
  37 |           281.00      19670.00|           230.00      16100.00|           275.00      19250.00
  38 |            71.00       2485.00|            20.00        700.00|            50.00       1750.00
  39 |              .00          0.00|              .00          0.00|              .00          0.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |         1,000.00     630000.00|         1,010.00     636300.00|         1,050.00     661500.00
  41 |         7,500.00     780000.00|         6,725.00     699400.00|        10,500.00    1092000.00
  42 |        50,000.00      50000.00|        55,000.00      55000.00|        60,000.00      60000.00
  43 |         1,100.00     244200.00|           857.00     190254.00|           800.00     177600.00
  44 |           300.00      73200.00|           391.00      95404.00|           750.00     183000.00
  45 |         1,800.00      14580.00|         2,870.00      23247.00|           300.00       2430.00
  46 |            49.00      16660.00|           140.00      47600.00|           165.00      56100.00
  47 |              .00          0.00|              .00          0.00|              .00          0.00
  48 |             2.67     187968.00|             2.42     170368.00|             3.00     211200.00
  49 |         1,250.00     107500.00|         1,560.00     134160.00|         2,500.00     215000.00
  50 |           350.00       5250.00|           650.00       9750.00|           600.00       9000.00
  51 |              .00          0.00|              .00          0.00|              .00          0.00
  52 |            10.00       1840.00|            24.00       4416.00|            30.00       5520.00
  53 |           110.00      16500.00|           210.00      31500.00|            90.00      13500.00
  54 |              .00          0.00|              .00          0.00|              .00          0.00
  55 |           100.00       6000.00|           150.00       9000.00|           200.00      12000.00
  56 |             3.00       1044.00|             5.00       1740.00|            10.00       3480.00
  57 |            73.00      11680.00|            70.00      11200.00|           125.00      20000.00
  58 |           125.00       7500.00|            80.00       4800.00|           200.00      12000.00
  59 |         2,450.00       7350.00|         4,300.00      12900.00|         3,000.00       9000.00
  60 |            10.00       4900.00|             8.00       3920.00|             4.00       1960.00
  61 |            30.00         90.00|            25.00         75.00|           300.00        900.00
  62 |            12.00        816.00|            10.00        680.00|            12.00        816.00
  63 |              .00          0.00|              .00          0.00|              .00          0.00
  64 |           300.00     190500.00|           432.00     274320.00|           280.00     177800.00
  65 |         1,200.00       6000.00|         1,380.00       6900.00|           600.00       3000.00
  66 |       265,000.00     265000.00|       340,000.00     340000.00|       425,000.00     425000.00

 TOT            A)      3,244,959.00           A)      3,463,897.00           A)      4,122,945.50
                B)   179 DAYS X   1800         B)   210 DAYS X   1800         B)   195 DAYS X   1800
                   --------------------           --------------------           --------------------
              A+B)      3,567,159.00         A+B)      3,841,897.00         A+B)      4,473,945.50


