STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

10/ 12/ 05
02-295924
02- TEH 99- 16. 4/ 16. 8

DI SADVANTAGED BUSI NESS ENTERPRI SE -
4,900, 000

PROPGCSALS | SSUED 21 FUND TOTAL
NUMBER OF BI DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 3,967, 518. 00
2 4,053, 215. 00
3 4,082, 418. 00
4 4,171, 477.50
5 4,398, 046. 50

HA21
3, 801, 270. 00

Bl DDER | D

D SUMMARY
I'N TEHAMA COUNTY NEAR LOS MOLI NCS

FROM 0.2 KM NORTH OF 9TH AVENUE
TO 62ND AVENUE

REPLACE BRI DGE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 13/ 05
CONTRACT CCODE 'C '
93 CONTRACT | TEMS

FEDERAL Al D ACNH- P099-(484)E

TOTAL NUMBER OF WORKI NG DAYS 170

PERCENT OVER EST 4. 37

6. 0%
AMOUNT OVER 166, 248. 00
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741
STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

FAX

FAX

FAX

FAX

FAX

530 245-0132
00703199
530 245-1016

916 852-5530
00745029
916 852-5533

530 226- 6400
00729880
530 226- 6401

530 365-3930
00494255
530 365-5465

916 334-1221
00286430
916 334- 0562



02- 295924
02- TEH99-1
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
10/ 13/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BALDW N CONTRACTI NG
CHI CO CA

CTM
RANCHO CORDOVA CA

E P JARRETT
WEST SACRAMENTO CA

FONTANA STEEL
STOCKTON CA

MC COULGH CONSTRUCTI ON
SALYER CA

NI TTA CONSTRUCTI ON
LOOM S CA

TRAFFI C SOLUTI ONS
REDDI NG CA

W C MALONEY
STOCKTON CA

METAL BEAM GUARD RAIL (PARTI AL)

STRI PI NG ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

PAVI NG ( PARTI AL)

BARRI ER RAI L ( PARTI AL)

PI LI NG ( PARTI AL)

REBAR ( PARTI AL)

| MPORT AND ROCK SLOPE PROTECTI ON ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

BRI DGE REMOVAL ( PARTI AL)



02- 295924
02- TEH99-1
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 13/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

DYW DAG SYSTEMS
LAKEWOCD CA

E P JARRETT
WEST SACRAMENTO CA

FONTANA STEEL
STOCKTON CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TULLIS I NC
REDDI NG CA

W C MALONEY
STOCKTON CA

ASPHALT CONCRETE AND M SCELLANECUS

VETAL BEAM GUARD RAI L

PRESTRESSI NG

Pl LI NG

REBAR

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

PAVI NG

BRI DGE REMOVAL



02- 295924 Bl D245

02- TEH99-1 PAGE 4

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE COVPANY | NC | TEMS 30, 32, 35, 68 AND 81 THRU 88 ( PARTI AL)
ANDERSON CA
APPLY A LINE I NC I TEMS 21 THRU 25, 31 AND 90 THRU 92
ANDERSON CA
AVAR CONSTRUCTI ON SYSTEMS | NC | TEM 61
CAMPBELL CA
C T M CONSTRUCTI ON | NC | TEM 89 ( PARTI AL)
RANCHO CORDOVA CA
E P JARRETT FOUNDATI ON COVPANY | NC | TEM5 59 AND 60
VEEST SACRAMENTO CA
FONTANA STEEL | TEMS 64, 67 AND 89
STOCKTON CA
NI TTA CONSTRUCTI ON | NC | TEM5 49 THRU 54
LOOM S CA
VI NTAGE PAVI NG COVPANY | NC | TEMS 57 AND 58
W NTERS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY VETAL BEAM GUARD RAI L AND CONSTRUCTI ON AREA SI GNS
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA

CONTI NUED ON NEXT PAGE



02- 295924 Bl D245

02- TEH99-1 PAGE 5

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
COOPER CRANE FURNI SH AND DRI VE PI LE
NOVATO CA
FONTANA STEEL REBAR
STOCKTON CA
LADD AND ASSOCI ATES EARTHWORK AND UNDERGROUND
REDDI NG CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
TULLIS I NC ASPHALT CONCRETE
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L ( PARTI AL)
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
FONTANA STEEL REI NFORCI NG
STOCKTON CA

CONTI NUED ON NEXT PAGE



02- 295924 Bl D245

02- TEH99-1 PAGE 6

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LADD AND ASSCOCI ATES ClVIL AND ROADWORK ( PARTI AL)
REDDI NG CA
M AND S ENVI RONMENTAL ERCSI ON CONTRCL
REDDI NG CA
TULLI S ASPHALT CONCRETE PAVI NG AND ROADWORK ( PARTI AL)

REDDI NG CA



02- 295924 Bl D245

02- TEH99-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 037519 TEMPORARY GABI ON VB 410 300. 00 123, 000. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 600 7.00 4, 200. 00
3 073026 300 MM TEMPORARY CULVERT M 120 70. 00 8, 400. 00
4 073028 450 MM TEMPORARY CULVERT M 7 200. 00 1, 400. 00
5 037520 825 MM TEMPORARY CULVERT M 13 450. 00 5, 850. 00
6 073031 900 MM TEMPORARY CULVERT M 150 250. 00 37, 500. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 500. 00 3, 500. 00
9 074027 TEMPORARY EROSI ON CONTROL BLANKET M 3, 000 6. 00 18, 000. 00
10 074028 TEMPORARY FI BER ROLL M 1, 400 10. 00 14, 000. 00
11 074029 TEMPORARY SI LT FENCE M 1, 300 15. 00 19, 500. 00
12 074036 TEMPORARY STRAW BALE BARRI ER M 40 55. 00 2,200. 00
13 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
14 037521 TEMPORARY GRAVEL BAG EA 6 35. 00 210. 00
15 (S) 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 6, 500. 00 6, 500. 00
16 037522 TEMPORARY CHECK DAM ( GRAVEL BAG M 52 300. 00 15, 600. 00
17 037523 TEMPORARY CHECK DAM M 50 300. 00 15, 000. 00
(GRAVEL BAG HEADWALL)
18 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 000. 00 6, 000. 00
19 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
20 (S) 120120 TYPE 111 BARRI CADE EA 2 100. 00 200. 00
21 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 4 100. 00 400. 00
22 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,980 2.00 5, 960. 00
23 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 60 45. 00 2,700. 00
24 (S) 120300 TEMPORARY PAVEMENT MARKER EA 170 12.50 2,125.00
25 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 16 45. 00 720. 00
26 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 500. 00 11, 000. 00
27 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 95. 00 52, 250. 00
28 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 28 450. 00 12, 600. 00
29 150227 ABANDON PI PELI NE M 50 150. 00 7, 500. 00
30 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 85 20. 00 1, 700. 00
31 (S) 150722 REMOVE PAVEMENT MARKER EA 110 8. 00 880. 00
32 150742 REMOVE ROADSI DE SI GN EA 7 125. 00 875. 00
33 150805 REMOVE CULVERT M 2 250. 00 500. 00
34 037524 RELOCATE END PLUG EA 1 900. 00 900. 00
35 152320 RESET ROADSI DE SI GN EA 4 450. 00 1, 800. 00
36 152370 RELOCATE MAI LBOX EA 5 450. 00 2, 250. 00



02- 295924 Bl D245

02- TEH 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 157550 BRI DGE REMOVAL LS LUMP SUM 70, 000. 00 70, 000. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
39 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
40 190101 ROADWAY EXCAVATI ON VB 9, 900 8. 00 79, 200. 00
41 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 380 40. 00 15, 200. 00
42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 174 60. 00 10, 440. 00
43 037525 WASHED GRAVEL (75 MM MAXI MUM) TONN 4,150 53. 00 219, 950. 00
44 193114 SAND BACKFI LL VB 4 500. 00 2, 000. 00
45 194001 DI TCH EXCAVATI ON VB 24 150. 00 3, 600. 00
46 198001 | MPORTED BORROW VB 6, 800 20. 00 136, 000. 00
47 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 830 30. 00 24, 900. 00
48 198200 SUBGRADE ENHANCEMENT FABRI C MR 4,500 5. 00 22, 500. 00
49 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 5 400. 00 2, 000. 00
50 (S) 203014 FI BER ( EROSI ON CONTROL) KG 960 1.00 960. 00
51 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 7 475. 00 3, 325. 00
52 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 50 65. 00 3, 250. 00
53 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 170 3.00 510. 00
54 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 180 4.00 720. 00
55 220101 FI NI SHI NG ROADVAY LS LUVMP SUM 15, 000. 00 15, 000. 00
56 260201 CLASS 2 AGGREGATE BASE VB 3, 500 75. 00 262, 500. 00
57 390102 ASPHALT CONCRETE ( TYPE A) TONN 6, 420 106. 00 680, 520. 00
58 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 260 50. 00 13, 000. 00

AREA)
59 (F) 490570 FURNI SH STEEL PILING (HP 360 X 174) M 843 165. 00 139, 095. 00
60 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 40 2, 800. 00 112, 000. 00
61 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 55, 000. 00 55, 000. 00
62 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 47 1, 100. 00 51, 700. 00
63 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 345 1, 100. 00 379, 500. 00
64 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 69 1, 250. 00 86, 250. 00
(TYPE N)

65 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.2 2,200. 00 13, 640. 00
66 (S) 519142 JONT SEAL (MR 40 MV) M 27 120. 00 3, 240. 00
67 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 40, 700 3.00 122, 100. 00
68 566011 ROADSI DE SI GN - ONE POST EA 7 750. 00 5, 250. 00
69 650067 300 MM REI NFORCED CONCRETE PI PE M 6 250. 00 1, 500. 00
70 650075 600 MV REI NFORCED CONCRETE Pl PE M 10 300. 00 3, 000. 00
71 654930 450 MM REI NFORCED CONCRETE PRESSURE Pl PE M 60 285. 00 17, 100. 00

(CLASS 1V, RUBBER GASKET JO NT)



02- 295924 Bl D245

02- TEH 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 705220 300 MM CONCRETE FLARED END SECTI ON EA 2 550. 00 1, 100. 00
73 705224 600 MVl CONCRETE FLARED END SECTI ON EA 2 700. 00 1, 400. 00
74 705648 450 MM SLI DE HEADGATE EA 2 2,300. 00 4. 600. 00
75 709531 1200 MM STANDPI PE M 3 600. 00 1, 800. 00
76 037526 ROCK SLOPE PROTECTION (1/4 T, METHOD A) TONN 4,100 50. 00 205, 000. 00
77 721010 ROCK SLOPE PROTECTI ON TONN 1, 700 40. 00 68, 000. 00
(BACKI NG NO. 1, METHOD B)
78 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) TONN 3, 600 54. 00 194, 400. 00
79 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 390 3.25 4,517.50
80 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 225 25. 00 5, 625. 00
81 820107 DEL| NEATOR ( CLASS 1) EA 50 50. 00 2, 500. 00
82 820112 MARKER ( CULVERT) EA 4 65. 00 260. 00
83 820151 OBJECT MARKER (TYPE L-1) EA 20 65. 00 1, 300. 00
84 ('SF) 040027 TUBULAR BI CYCLE RAI LI NG M 96 215. 00 20, 640. 00
85 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 4,500. 00 9, 000. 00
86 (S) 839576 END CAP (TYPE A) EA 2 200. 00 400. 00
87 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 750. 00 1, 500. 00
88 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 500. 00 5, 000. 00
89 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 96 325. 00 31, 200. 00
90 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 2,130 2.35 5, 005. 50
91 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 9 150. 00 1, 350. 00
92 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 10. 00 2, 000. 00
93 999990 MOBI LI ZATI ON LS LUMP SUM 395, 000. 00 395, 000. 00

TOTAL 3,967, 518. 00
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02- 295924
02- TEH99-1
10/ 12/ 05

SUMMARY

20, 000.
110.
285.

23.
20.

100.
170.
310.
140.
400.
70, 000.
15, 000.
5, 000.

OF

REMA/

106600.
9600.
6000.
1540.
5200.

30000.
3750.
40000.
10500.
14000.
20800.
800.
1100.
210.
2400.
6500.
14250.
6500.
210000.
300.
400.
5960.
3000.
1870.
800.
40000.
60500.
7980.
1150.
1700.
880.
700.
340.
310.
560.
2000.
70000.
15000.
5000.

NI NG BI DDERS

10, 000.
100.
500.

30.
20.

100.
100.
700.
400.
575.
70, 000.
15, 000.
5, 000.

102500.
7800.
15000.
2800.
6500.
45000.
3750.
25000.
27000.
25200.
19500.
1800.
5000.
390.
6000.
3900.
10000.
10000.
75000.
150.
360.
8940.
3000.
2550.
800.
20000.
55000.
14000.
1500.
1700.
660.
700.
200.
700.
1600.
2875.
70000.
15000.
5000.

Bl D245
PAGE 10
10/ 13/ 05

15, 000.

250.
30.

25.

10.

175.
150.

1, 000.
250.
250.
70, 000.
15, 000.
5, 000.

108650.
7200.
15600.
2975.
6500.
48750.
3750.
50000.
30000.
28000.
19500.
2000.
6500.
450.
7500.
3900.
10000.
6000.
85000.
300.
400.
5960.
2400.
1700.
640.
30000.
38500.
7000.
1500.
2125.
1100.
1225.
300.
1000.
1000.
1250.
70000.
15000.
5000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02- 295924
02- TEH99-1
10/ 12/ 05

346500.
38000.
17400.

103750.

1600.
3000.

238000.
24900.
22500.

2000.
960.
3325.
3250.
425.
585.
6000.

227500.

642000.
10400.

134880.
80000.
55000.
23500.

424350.
58650.

3410.
5400.
81400.
2275.
3600.
4750.
19800.
1500.
2100.
5100.
6000.

205000.
85000.

180000.

SUMMARY

2,200

21
45
45

175.
180.

1, 600.
60, 000.
700.

1, 450.
1, 000.
700.
250.

600.
450.
350.
350.
800.
900.

1, 000.

OF

REMA

158400.
3800.
12180.
116200.
1200.
2400.
272000.
37350.
20250.
2000.
960.
3500.
3100.
425.
630.
3000.
262500.
603480.
45500.
151740.
64000.
60000.
32900.
500250.
69000.
4340.
6750.
81400.
4200.
2700.
3500.
21000.
1600.
1800.
4400.
3000.
86100.
76500.
162000.

NI NG BI DDERS

PRRPPOW

160.
500.
000.
500.
500.
, 500.
, 500.

125.

500.
400.
425.
350.
500.
800.

1, 200.
1, 200.
45.
45.
50.

178200.
95000.
43500.
66400.

1200.
1200.

183600.
24900.
13500.

2500.
960.
3290.
3100.
340.
540.
5000.
227500.
584220.
9100.

134880.

140000.
55000.
70500.

517500.

103500.

9300.
3375.
101750.
3500.
2400.
4250.
21000.
1000.
1600.
2400.
3600.

184500.
76500.

180000.

Bl D245
PAGE 11
10/ 13/ 05
FI FTH
Bl D AMOUNT
25. 00 247500.
100. 00 38000.
125. 00 21750.
20. 00 83000.
350. 00 1400.
60. 00 1440.
37.00 251600.
35. 00 29050.
5. 00 22500.
575. 00 2875.
2.00 1920.
325. 00 2275.
50. 00 2500.
4.00 680.
3.00 540.
20, 000. 00 20000.
75. 00 262500.
95. 00 609900.
40. 00 10400.
90. 00 75870.
3, 000. 00 120000.
55, 000. 00 55000.
500. 00 23500.
2, 000. 00 690000.
650. 00 44850.
1, 750. 00 10850.
150. 00 4050.
2.50 101750.
250. 00 1750.
450. 00 2700.
425. 00 4250.
375. 00 22500.
500. 00 1000.
300. 00 600.
1, 200. 00 2400.
1, 200. 00 3600.
50. 00 205000.
50. 00 85000.
55. 00 198000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92

93
TOT

02- 295924

02-TEH 99-1
10/ 12/ 05
SECOND
BI D AMOUNT
6. 00 8340. 00
20. 00 4500. 00
30. 00 1500. 00
30. 00 120. 00
30. 00 600. 00
425. 00 40800. 00
3, 750. 00 7500. 00
100. 00 200. 00
800. 00 1600. 00
2,700. 00 5400. 00
275.00 26400. 00
2.50 5325. 00
80. 00 720. 00
8. 00 1600. 00
400, 000. 00 400000. 00
4, 053, 215. 00

SUMMARY

OF REMA
THI RD

BI D AMOUNT
4.00 5560
26. 00 5850
40. 00 2000
40. 00 160
40. 00 800
250. 00 24000
4, 500. 00 9000
175. 00 350
650. 00 1300
2, 300. 00 4600
280. 00 26880
2.50 5325
82. 00 738
8. 00 1600.
400, 000. 00 400000
4,082, 418. 00

FOURTH

BI D AMOUNT
3.00 4170
50. 00 11250
38. 00 1900
40. 00 160
35. 00 700
300. 00 28800
4, 500. 00 9000
175. 00 350
650. 00 1300
2, 300. 00 4600
300. 00 28800
2.25 4792
75. 00 675
7.50 1500.
416, 000. 00 416000
4,171, 477.50

Bl D245
PAGE 12
10/ 13/ 05
FI FTH
Bl D AMOUNT
3.25 4517
15. 00 3375
40. 00 2000
50. 00 200
35. 00 700
175. 00 16800
4, 500. 00 9000
180. 00 360
650. 00 1300
2, 300. 00 4600
175. 00 16800
2.30 4899
80. 00 720
8. 00 1600.
440, 000. 00 440000
4,398, 046. 50



