STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

10/ 13/ 05
07-4H9004
07-LA-60-20.5

Bl D

SUMMARY

IN LOS ANGELES COUNTY | N ROALAND
HEl GHTS AT NOGALES STREET

CONSTRUCT RETAI NI NG WALL

PROPGOSALS | SSUED 10 FUND TOTAL HB4N 749, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 620, 331. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D

1 984, 590. 00 1

2 1, 143, 552. 00 4

3 1, 158, 347. 00 2

4 1, 220, 988. 50 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

364, 259. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 17/ 05
CONTRACT CODE 'F '
55 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

A C C U CONSTRUCTI ON

23135 BETTY RD
PERRI S CA 92570

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

OLI VAS VALDEZ | NC

P O BOX 4576
COVINA CA 91723

ORTIl Z ENTERPRI SES | NCORPORATED

6 CUSHI NG SU TE 200
IRVINE CA 92618

FAX

FAX

FAX

FAX

951 657-8200
00814809
951 657-8281

949 252- 0441
00615876
949 252-0266

626 915-7633
00784558
626 915- 7683

949 753-1414
00467088
949 753-1477

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

300
EST 58.72

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-4H9004 Bl D245

07- LA-60-20 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 13/ 05 10/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY | TEM5 45 THRU 47
I NDUSTRY CA
AHEAD CONSTRUCTI ON | TEMS 30, 34 THRU 37 AND 43 ( PORTI ON)
LOS ANGELES CA
AVERI CAN BARRI CADES | TEM 3
ANAHEI M CA
BEADOR AND SCON ITEMS 5 THRU 7
CORONA CA
CAL PAC ENG NEERI NG I TEMS 31 THRU 33 (PORTI ON)
LOS ANGELES CA
GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1, 2, 4 AND 18 (PORTI ON)
FOUNTAI N VALLEY CA
J M STEEL | TEMS 37 AND 48 ( PORTI ON)
VI CTORVI LLE CA
LOS ANGELES SI GNAL CONSTRUCTI ON | TEMS 53 AND 54
I NDUSTRY CA
STERNDAHL ENTERPRI SES ITEM5 9 THRU 11 AND 49 THRU 52

SUN VALLEY CA



07-4H9004 Bl D245
07- LA-60-20 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 13/ 05 10/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY RAI LI NG
I NDUSTRY CA
CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG AND MARKI NG
BURBANK CA
ECOLOGE C PLANTI NG AND | RRI GATI ON
TEMECULA CA
J M STEEL REBAR
VI CTORVI LLE CA
PACI FI C ELECTRI C MODI FY RAMPS, SI GNALS AND LI GHTI NG
BELL GARDENS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER
POVMONA CA
ALCORN FENCE COVPANY FENCI NG
SUN VALLEY CA
BEADOR AND SON CONSTRUCTI ON RAI LI NG
CORONA CA 92883
ECOLOG C I NC LANDSCAPI NG
TEMECULA CA
J M STEEL REI NFORCI NG STEEL
VI CTORVI LLE CA
CONTI NUED ON NEXT PAGE



07-4H9004 Bl D245

07- LA-60-20 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 13/ 05 10/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LOS ANGELES S| GNAL CONSTRUCTI ON ELECTRI CAL
I NDUSTRY CA
RU Z ENG NEERI NG ASPHALT
LONG BEACH CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY ROADSI DE SI GNS AND METAL BEAM GUARD RAI L
SUN VALLEY CA
ALL AMERI CAN ASPHALT
CORONA  CA
CMV ELECTRI CAL
UPLAND CA
J M STEEL REI NFCRCI NG STEEL
VI CTORVI LLE CA
Rl VERA | RRI GATI ON LANDSCAPI NG
CRANGE CA
SAMS EQUI PMENT M NOR TRAFFI C DEVI CES
FRESNO CA
SAMS EQUI PMVENT STORM WATER POLLUTI ON PREVENTI ON PLAN
FRESNO CA

CONTI NUED ON NEXT PAGE



07-4H9004
07- LA-60-20 SUMMARY OF
10/ 13/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
10/ 17/ 05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHADAR COVPANY
RIALTO CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-4H9004 Bl D245

07- LA- 60- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
2 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
5 (S) 120116 TYPE || BARRI CADE EA 5 40. 00 200. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 40. 00 240. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 120. 00 36, 000. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 275. 00 3, 850. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 170 33. 00 5, 610. 00
STRI PE
10 150710 REMOVE TRAFFI C STRI PE M 330 3. 00 990. 00
11 150713 REMOVE PAVENMENT MARKI NG M2 30 30. 00 900. 00
12 150742 REMOVE ROADSI DE S| GN EA 5 200. 00 1, 000. 00
13 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 2 660. 00 1, 320. 00
14 152430 ADJUST | NLET EA 1 700. 00 700. 00
15 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 190 30. 00 5, 700. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 210 70. 00 14, 700. 00
18 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
19 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 980 40. 00 39, 200. 00
20 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 930 50. 00 46, 500. 00
21 198050 EMBANKVENT VB 120 20. 00 2, 400. 00
22 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 15, 000. 00 15, 000. 00
23 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 5, 000. 00 5, 000. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00 15, 000. 00
25 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 5, 000. 00 5, 000. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
27 (S) 208797 150 MM WELDED STEEL Pl PE CONDUI T M 10 500. 00 5, 000. 00
(6.35 MM THI CK)
28 250401 CLASS 4 AGGREGATE SUBBASE VB 220 100. 00 22, 000. 00
29 260301 CLASS 3 AGGREGATE BASE VB 110 100. 00 11, 000. 00
30 280000 LEAN CONCRETE BASE VB 160 140. 00 22, 400. 00
31 390103 ASPHALT CONCRETE ( TYPE B) TONN 350 120. 00 42, 000. 00
32 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 70 170. 00 11, 900. 00
33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 250. 00 2, 000. 00
34 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 410 550. 00 225, 500. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.4 1, 400. 00 8, 960. 00



07-4H9004 Bl D245

07- LA- 60- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 510526 M NOR CONCRETE ( BACKFI LL) VB 24 400. 00 9, 600. 00
37 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 27, 350 3. 00 82, 050. 00
38 562002 METAL (BARRI ER MOUNTED SI GN) KG 100 21. 00 2,100. 00
39 566011 ROADSI DE SI GN - ONE POST EA 3 600. 00 1, 800. 00
40 650075 600 MM REI NFORCED CONCRETE PI PE M 14 400. 00 5, 600. 00
41 664015 450 MM CORRUGATED STEEL PI PE M 80 200. 00 16, 000. 00
(2.01 MV THI CK)
42 721009 ROCK SLOPE PROTECTI ON VB 2.2 900. 00 1, 980. 00
(FACING METHOD B)
43 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 4 1, 500. 00 6, 000. 00
CURB RAMP)
44 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 888 10. 00 8, 880. 00
45 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 1 4,000. 00 4,000. 00
46 (S) 839555 END CAP EA 1 830. 00 830. 00
47 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 200. 00 3, 200. 00
48 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) M 165 320. 00 52, 800. 00
49 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 50 55. 00 2, 750. 00
50 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 610 4.00 2, 440. 00
51 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 90 12.00 1, 080. 00
52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 55 12. 00 660. 00
53 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 22, 000. 00 22, 000. 00
54 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 85, 000. 00 85, 000. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 984, 590. 00



07-4H9004 Bl D245
07- LA-60-20 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 13/ 05 10/ 17/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 250. 00 2250. 00 2,250. 00 2250. 00 2,250. 00 2250. 00
2 6, 000. 00 6000. 00 5, 500. 00 5500. 00 25, 000. 00 25000. 00
3 4, 000. 00 4000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
4 70, 000. 00 70000. 00 80, 000. 00 80000. 00 27,000. 00 27000. 00
5 150. 00 750. 00 250. 00 1250. 00 400. 00 2000. 00
6 45. 00 270. 00 75. 00 450. 00 60. 00 360. 00
7 75. 00 22500. 00 150. 00 45000. 00 100. 00 30000. 00
8 350. 00 4900. 00 500. 00 7000. 00 500. 00 7000. 00
9 22.00 3740. 00 2.00 340. 00 6. 00 1020. 00
10 5.50 1815. 00 2.00 660. 00 4.00 1320. 00
11 22.00 660. 00 18. 00 540. 00 38. 00 1140. 00
12 200. 00 1000. 00 210. 00 1050. 00 188. 00 940. 00
13 500. 00 1000. 00 670. 00 1340. 00 600. 00 1200. 00
14 2,200. 00 2200. 00 2,500. 00 2500. 00 1, 700. 00 1700. 00
15 68. 00 12920. 00 40. 00 7600. 00 50. 00 9500. 00
16 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
17 60. 00 12600. 00 110. 00 23100. 00 125. 00 26250. 00
18 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
19 42.00 41160. 00 90. 00 88200. 00 60. 00 58800. 00
20 52. 00 48360. 00 80. 00 74400. 00 85. 00 79050. 00
21 60. 00 7200. 00 250. 00 30000. 00 30. 00 3600. 00
22 15, 000. 00 15000. 00 15, 000. 00 15000. 00 21, 750. 00 21750. 00
23 4, 500. 00 4500. 00 5, 000. 00 5000. 00 3, 000. 00 3000. 00
24 11, 000. 00 11000. 00 12, 000. 00 12000. 00 5, 000. 00 5000. 00
25 4, 500. 00 4500. 00 5, 000. 00 5000. 00 2, 000. 00 2000. 00
26 15, 000. 00 15000. 00 17, 000. 00 17000. 00 11, 500. 00 11500. 00
27 600. 00 6000. 00 600. 00 6000. 00 900. 00 9000. 00
28 80. 00 17600. 00 80. 00 17600. 00 55. 00 12100. 00
29 80. 00 8800. 00 85. 00 9350. 00 125. 00 13750. 00
30 225. 00 36000. 00 250. 00 40000. 00 400. 00 64000. 00
31 85. 00 29750. 00 90. 00 31500. 00 100. 00 35000. 00
32 120. 00 8400. 00 300. 00 21000. 00 110. 00 7700. 00
33 75. 00 600. 00 45. 00 360. 00 440. 00 3520. 00
34 850. 00 348500. 00 470. 00 192700. 00 927. 00 380070. 00
35 2, 800. 00 17920. 00 870. 00 5568. 00 2,500. 00 16000. 00
36 300. 00 7200. 00 240. 00 5760. 00 180. 00 4320. 00
37 1.50 41025. 00 2.00 54700. 00 1.35 36922. 50
38 16. 00 1600. 00 22.00 2200. 00 18. 50 1850. 00
39 400. 00 1200. 00 610. 00 1830. 00 554. 00 1662. 00




07-4H9004 Bl D245
07- LA-60-20 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 13/ 05 10/ 17/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 350. 00 4900. 00 750. 00 10500. 00 650. 00 9100. 00

41 200. 00 16000. 00 300. 00 24000. 00 500. 00 40000. 00

42 1, 000. 00 2200. 00 2,500. 00 5500. 00 500. 00 1100. 00

43 800. 00 3200. 00 1, 800. 00 7200. 00 1, 500. 00 6000. 00

44 7.00 6216. 00 5.50 4884. 00 5. 00 4440. 00

45 4,000. 00 4000. 00 4,500. 00 4500. 00 3, 688. 00 3688. 00

46 900. 00 900. 00 1, 000. 00 1000. 00 753. 00 753. 00

47 3, 300. 00 3300. 00 3, 500. 00 3500. 00 2,953. 00 2953. 00

48 400. 00 66000. 00 250. 00 41250. 00 175. 00 28875. 00

49 38. 00 1900. 00 40. 00 2000. 00 50. 00 2500. 00

50 2.10 1281. 00 2.00 1220. 00 2.50 1525. 00

51 7.00 630. 00 3.00 270. 00 10. 00 900. 00

52 11.00 605. 00 5. 00 275. 00 16. 00 880. 00

53 10, 000. 00 10000. 00 25, 000. 00 25000. 00 14, 500. 00 14500. 00

54 62, 000. 00 62000. 00 86, 000. 00 86000. 00 59, 000. 00 59000. 00

55 130, 000. 00 130000. 00 105, 000. 00 105000. 00 120, 000. 00 120000. 00

TOT 1, 143, 552. 00 1, 158, 347. 00 1, 220, 988. 50




