STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 11/ 08/ 05 I N SOLANO COUNTY AT VARI QUS
CONTRACT NUMBER 04- 443604 LOCATI ONS
LOCATI ON 04- SOL-80-7.9/39.5

I NSTALL OR UPGRADE RAMP LI GHTI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 09/ 05
CONTRACT CODE 'B '
17 CONTRACT | TEMS

FEDERAL AlID ACST- X095- (019) E
P- X095- (019) E

TOTAL NUMBER OF WORKI NG DAYS 260

PERCENT UNDER EST 3. 23

707 552-6900
00161273

FAX 707 554-6347

PROPGOSALS | SSUED 8 FUND TOTAL HB4N 2, 800, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 2,100, 000. 00 AMOUNT UNDER 67, 850. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,032, 150. 00 2 STEI NY AND COVPANY | NC
P O BOX 3008
VALLEJO CA 94590
2 2,645, 750. 00 1 TENNYSON ELECTRI C I NC

7275 NATI ONAL DRI VE
LI VERMORE CA 94550

925 606-1038
00717998

FAX 925 606- 7656



04- 443604
04- SOL- 80- 7
11/ 08/ 05

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
11/ 09/ 05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NORWOOD CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TRENCHI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL



04- 443604
04- SOL- 80- 7
11/ 08/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

11/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI AZ CORPORATI ON
SAN JOSE CA

TRAFFI C CONTROL AND EXCAVATI ON ( PARTI AL)



04- 443604 Bl D245

04- SOL- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 65, 550. 00 65, 550. 00
6 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00 45, 000. 00
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7. 400. 00 7, 400. 00
8 035054 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 90, 000. 00 90, 000. 00
(LOCATION 1, 2)
9 035055 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 360, 000. 00 360, 000. 00
(LOCATION 3, 4, 5, 6, 7, 8, 9)
10 035056 LI GHTI NG AND SI GN' | LLUM NATI ON LS LUMP SUM 295, 000. 00 295, 000. 00
(LOCATION 10, 11, 12, 13, 14)
11 035057 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 215, 000. 00 215, 000. 00
(LOCATION 15, 16, 17, 18, 19, 20)
12 035058 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 195, 000. 00 195, 000. 00
(LOCATION 21, 22, 23, 24, 25, 26)
13 035059 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 190, 000. 00 190, 000. 00
(LOCATI ON 27, 28, 29, 30, 31, 32)
14 035060 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 187, 000. 00 187, 000. 00
(LOCATI ON 33, 34, 35, 36, 37)
15 035061 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 166, 000. 00 166, 000. 00
(LOCATI ON 38, 39, 40, 41, 42)
16 035062 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 185, 000. 00 185, 000. 00
(LOCATI ON 43, 44, 45, 46)
17 999990 MOBI LI ZATI ON LS LUMP SUM 10, 000. 00 10, 000. 00

TOTAL 2,032, 150. 00



04- 443604 Bl D245

04- SOL- 80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 08/ 05 11/ 09/ 05
| TEM SECOND
Bl D AMOUNT
1 9, 250. 00 9250. 00
2 4,500. 00 4500. 00
3 7,500. 00 7500. 00
4 4,500. 00 4500. 00
5 180, 000. 00 180000. 00
6 75, 000. 00 75000. 00
7 45, 000. 00 45000. 00
8 80, 000. 00 80000. 00
9 485, 000. 00 485000. 00
10 220, 000. 00 220000. 00
11 320, 000. 00 320000. 00
12 220, 000. 00 220000. 00
13 220, 000. 00 220000. 00
14 245, 000. 00 245000. 00
15 155, 000. 00 155000. 00
16 295, 000. 00 295000. 00
17 80, 000. 00 80000. 00
TOT 2, 645, 750. 00



