STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

11/ 17/ 05
12- 00504

12- ORA-91-12.8/14.3

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

RAS

Bl D TOTAL

1, 452, 801. 00

1,523,177.00

1, 545, 700. 00

1, 676, 081. 90

1, 752, 397.50

Bl D

SUMMARY

I N ORANGE COUNTY | N ANAHEI M FROM
2.6 KM EAST OF ROUTE 91 AND 90
SEPARATI ON TO 0.1 KM WEST OF VEIR
CANYON ROAD UNDERCROSSI NG

REHABI LI TATE ROADWAY

1,193, 000
1, 051, 326. 30
BI DDER | D
4
5
1
2
6

7.0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 401, 474.70

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 19/ 05
CONTRACT CODE 'C '
51 CONTRACT | TEMS

FEDERAL AlID ACNH P091-(126)E

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

T D S ENG NEERI NG

2899 AGOURA ROAD SU TE 171
VWESTLAKE VI LLAGE CA 91361

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

909 356-8880
00532499
909 356-1299

805 371-4639
00667073
805 494-0757

951 674-7352
00720483
951 674-7495

949 252- 0441
00615876
949 252-0266

714 538-5156
00743775
714 538-5157

185
EST 38. 19



12- 00504
12-ORA-91-1
11/ 17/ 05

1, 881, 097. 00

3

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878

Bl D245
PAGE 2
11/ 19/ 05

951 736- 7600
00267073
FAX 951 739-4671



12- 00504
12-ORA-91-1
11/ 17/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 19/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

AUSTI N ENTERPRI SE
BAKERSI FELD CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

MOCRE SI GNAL AND LI GHTI NG
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE DI KE

PORTLAND CEMENT CONCRETE GRI NDI NG

ASPHALT CONCRETE

SI GN STRUCTURE

ELECTRI CAL

STRI PI NG



12- 00504
12-ORA-91-1
11/ 17/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CALMEX ENG NEERI NG
RI VERSI DE CA

CROWN FENCE
SANTA FE SPRI NGS CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

GRI ND PORTLAND CEMENT CONCRETE

PAVEMENT AND EMULSI ON

VETAL BEAM GUARD RAI LI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CROWN FENCE COVPANY
SANTA FE SPRI NGS CA

MOORE SI GNALS AND LI GHTI NG
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

GRI ND CONCRETE PAVEMENT

ASPHALT CONCRETE

VETAL BEAM GUARD RAI L

LI GHTING, SIGN | LLUM NATI ON AND CLOSED CI RCU T TELEVI SI ON

STRI PI NG



12- 00504
12-ORA-91-1
11/ 17/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 5
11/ 19/ 05

02

ALCORN FENCE
ORANGE CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

PACI FI C ELECTRI C
BELL GARDENS CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

GRI NDI NG

ASPHALT

LI GHTI NG

COLD PLANE ASPHALT CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACE FENCE
CI TY OF | NDUSTRY CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

MOORE SI GNAL AND LI GHTI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

I TEMS 10 AND 30 THRU 40 ( PARTI AL)

| TEM 27 ( PARTI AL)

ITEMS 11 THRU 13 AND 41 THRU 48 (PARTI AL)

| TEMS 49 AND 50 (PARTI AL)



12- 00504 Bl D245

12-ORA-91-1 PAGE 6

11/ 17/ 05 11/ 19/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PAVEMENT RECYCLI NG | TEM 16 ( PARTI AL)
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | TEM 3 ( PARTI AL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AUSTI N ENTERPRI SE GRI ND PORTLAND CEMENT CONCRETE
BAKERSFI ELD CA
H GHLI GHT ELECTRI C ELECTRI CAL AND MOBI LI ZATI ON ( PORTI ON)
Rl VERSI DE CA
MODERN ALLOYS | NC REMOVE AND | NSTALL SI GNS AND METAL BEAM GUARD RAI L
STANTON CA
STATEW DE SAFETY AND SI GNS CHANNEL! ZER AND CHANGEABLE MESSAGE SI GNS
NI POMO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS TEMPORARY CRASH CUSHI ONS AND REMOVE SI GNS
NI POMO CA
SUDHAKAR COVPANY | NC STRI PI NG, MARKI NG AND MOBI LI ZATI ON ( PORTI ON)
RI ALTO CA

CONTI NUED ON NEXT PAGE



12- 00504
12-ORA-91-1
11/ 17/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ULMER | NDUSTRI ES
FONTANA CA

I NSTALL SI GN STRUCTURE



12- 00504 Bl D245

12-ORA-91-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 25, 000. 00 25, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 000. 00 1, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 18 35. 00 630. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00 12, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 930 40. 00 37, 200. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 66 300. 00 19, 800. 00
9 129150 TEMPORARY TRAFFI C SCREEN M 930 15. 00 13, 950. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 30. 00 1, 050. 00
11 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 720 2.00 1, 440. 00
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5, 440 3. 00 16, 320. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 410 1.00 3, 410. 00
14 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 100. 00 200. 00
15 (S) 150760 REMOVE SI GN STRUCTURE EA 1 3, 500. 00 3, 500. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 940 5.00 4,700. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 2, 000. 00 2, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 1, 380 35. 00 48, 300. 00
19 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 68 80. 00 5, 440. 00
(AERI ALLY DEPGCSI TED LEAD)
20 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 3, 300. 00 3, 300. 00
21 260201 CLASS 2 AGGREGATE BASE VB 700 55. 00 38, 500. 00
22 390102 ASPHALT CONCRETE (TYPE A) TONN 1,420 75. 00 106, 500. 00
23 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 21 10. 00 210. 00
24 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 540 10. 00 5, 400. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 15 10. 00 150. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5 400. 00 2, 000. 00
27 (S) 420201 GRI ND EXI STI NG CONCRETE MR 1, 550 12. 00 18, 600. 00
PAVENVENT
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.7 2,500. 00 6, 750. 00
29 510526 M NOR CONCRETE ( BACKFI LL) VB 1 300. 00 300. 00
30 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 37,526 7.50 281, 445. 00
31 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 37,526 .50 18, 763. 00
32 (S) 561015 1524 MM CAST- I N- DRI LLED- HOLE M 40 2,400. 00 96, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
33 566012 ROADSI DE SI GN - TWDO POST EA 5 500. 00 2,500. 00
34 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAME M 9 250. 00 2, 250. 00



12- 00504 Bl D245

12- ORA-91- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 650069 450 MM REI NFORCED CONCRETE PI PE M 5 1, 200. 00 6, 000. 00
36 703233 GRATED LI NE DRAI N M 28 280. 00 7, 840. 00
37 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 444 2. 00 888. 00
38 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 69 110. 00 7,590. 00
39 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 6 900. 00 5, 400. 00
40 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 3, 000. 00 18, 000. 00
41 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2,230 1.50 3, 345. 00
42 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 540 3.00 1, 620. 00
43 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 650 2.50 1, 625. 00
(BROKEN 3.66 M- 0.92 M
44 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 980 1.50 10, 470. 00
(BROKEN 10.98 M- 3.66 M
45 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 35 1.00 35. 00
(BROKEN 5.18 M- 2.14 M
46 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 720 1. 00 720. 00
47 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 490 2. 00 4, 980. 00
48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 920 4.00 3, 680. 00
49 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 420, 000. 00 420, 000. 00
50 (S) 860990 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 110, 000. 00 110, 000. 00

TOTAL 1, 452, 801. 00



| TEM
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12- 00504
12-ORA-91-1
11/ 17/ 05

800.

500.
500.

1, 800.
250.
200.
200.
400.

111.
795.

127800.
168.
4590.
120.
4000.
17050.
1350.
500.
270187.
56289.
72000.
1250.
1800.
1000.
11200.
111.
7659.
4770.

SUMMARY

500.

3, 000.
2, 150.

2,400.
500.
250.
650.
300.

135.
1, 000.

OF

REMA/

120700.
325.
4860.
270.
2500.
18600.
8100.
2150.
281445.
18763.
96000.
2500.
2250.
3250.
8400.
2664.
9315.
6000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

4, 500. 00 4500
8, 000. 00 8000
7, 000. 00 7000
100, 000. 00 100000
45. 00 810
10, 000. 00 10000
70. 00 65100
350. 00 23100
10. 00 9300
36. 00 1260
2.80 2016
2.80 15232
1.20 4092
200. 00 400
3, 400. 00 3400
8. 60 8084
8, 000. 00 8000
55. 00 75900
200. 00 13600
3, 300. 00 3300
80. 00 56000.
87.00 123540.
15. 00 315.
15. 00 8100.
15. 00 225.
800. 00 4000.
12. 90 19995.
2, 800. 00 7560.
700. 00 700.
8. 50 318971.
. 65 24391.
2,570. 00 102800.
550. 00 2750.
200. 00 1800.
300. 00 1500.
500. 00 14000.
4.00 1776.
110. 00 7590.
1, 000. 00 6000.

Bl D245
PAGE 10
11/ 19/ 05
FI FTH
Bl D AMOUNT
4, 500. 00 4500
5, 000. 00 5000
25, 000. 00 25000
35, 000. 00 35000
50. 00 900
25, 000. 00 25000
65. 00 60450
450. 00 29700
20. 00 18600
40. 00 1400
3.00 2160
3.00 16320
1.50 5115
150. 00 300
2,500. 00 2500
10. 00 9400
8, 000. 00 8000
48. 00 66240
130. 00 8840
3, 300. 00 3300
75. 00 52500.
80. 00 113600.
25. 00 525.
20. 00 10800.
25. 00 375.
950. 00 4750.
15. 00 23250.
1, 500. 00 4050.
500. 00 500.
11. 00 412786.
1.50 56289.
1, 350. 00 54000.
1, 000. 00 5000.
300. 00 2700.
500. 00 2500.
250. 00 7000.
10. 00 4440.
170. 00 11730.
1, 250. 00 7500.



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

12- 00504
12-ORA-91-1
11/ 17/ 05
SECOND
Bl D AMOUNT
2,450. 00 14700. 00
1.65 3679. 50
3.00 1620. 00
2.00 1300. 00
.85 5933. 00
.85 29.75
2.90 2088. 00
1.50 3735. 00
5. 00 4600. 00
320, 000. 00 320000. 00
10, 000. 00 10000. 00
100, 000. 00 100000. 00
1,523,177.00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
2, 800. 00 16800
1.75 3902
3.50 1890
2.25 1462
1.00 6980
3. 00 105
3.00 2160
1.75 4357
5.50 5060.
435, 000. 00 435000
20, 000. 00 20000
150, 000. 00 150000
1, 545, 700. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
3, 700. 00 22200
1.40 3122
2.90 1566
2.90 1885
1.50 10470
3.00 105
1.30 936
1.80 4482
2.40 2208.
400, 000. 00 400000
14, 000. 00 14000.
150, 000. 00 150000
1, 676, 081. 90

Bl D245

PAGE 11
11/ 19/ 05
FI FTH
Bl D AMOUNT
3, 000. 00 18000
1.50 3345
3.00 1620
3.00 1950
1.50 10470
1.50 52
1.50 1080
2.00 4980
2.50 2300.
460, 580. 00 460580
21, 000. 00 21000
125, 000. 00 125000
1,752, 397. 50
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12- 00504
12-ORA-91-1
11/ 17/ 05

460. 00

4,600. 00
1, 500. 00
11. 00

2,600. 00
275. 00
165. 00

1, 700. 00
330. 00

96. 00
815. 00

117860.
189.
4860.
135.
2300.
18600.
12420.
1500.
412786.
37526.
104000.
1375.
1485.
8500.
9240.
1554.
6624.
4890.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
11/ 19/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

12- 00504
12-ORA-91-1
11/ 17/ 05

140000. 00
1, 881, 097. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
11/ 19/ 05



