STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

0

1/ 31/ 06

04-271604
04- MRN-101-1.4/7.7

E
RAS

B I

D SUMMARY

I'N MARI N COUNTY | N AND NEAR

SAUSALI TO AND CORTE MADERA AT
VARI QUS LOCATI ONS

H GHWAY PLANTI NG AND | RRI GATI

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 01/ 06

CONTRACT CODE 'B '

8

ON FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NES
TOTAL NUMBER OF WORKI NG DAYS

781. 90

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

FUND TOTAL HA25 1, 935, 000
NG NEERS EST 1, 546, 277. 10 AMOUNT OVER 21,
Bl D TOTAL Bl DDER | D
1, 568, 059. 00 3 MC GUI RE AND HESTER
9009 RAI LROAD AVENUE
OAKLAND CA 94603
1, 584, 830. 50 2 CLEARY BROS LANDSCAPE
P O BOX 3577
DANVI LLE CA 94526
1, 794, 937. 00 1 WATKI N AND BORTCLUSSI

FORSTER AND KROEGER LANDSCAPE

MAI NTENANCE | NC
77 LARKSPUR STREET
SAN RAFAEL CA 94901-4

510 632-7676
00095879
FAX 510 562-5209

I NC 925 838-2551
00778704

FAX 925 838-8716

I NC 415 453-4691

00820975

FAX 415 453-4129
886

7 CONTRACT | TEMS

S ENTERPRI SES - 3. 0%

925

PERCENT OVER EST 1.41

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS
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Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 01/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS I NC
8940 SHELDON ROAD
ELK GROVE CA 95624

ATLAS TREE SURGERY
1544 LUDW G AVENUE
SANTA RCSA CA 95407

BAI LEY FENCE COVPANY
3205 BAUMBERG AVENUE
HAYWARD CA 94545

DECO ASPHALT
3451 DARI BETH DRI VE
ENCI NO CA 91436

ASPHALT CONCRETE CURBS ( PARTI AL)

TREE REMOVAL

CHAI' N LI NK FENCE

COLORED ASPHALT

GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN

P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

THOVAS AND PRATT
1588 BROADWAY STREET
VALLEJO CA 94589

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
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Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

02/ 01/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
8940 SHELDON ROAD
ELK GROVE CA

BAI LEY FENCE
3205 BAUMBERG
HAYWARD CA

NO FAULT ASPHALT
P O BOX 50877
PALO ALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

FENCI NG

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS TREE SURGERY
SANTA ROSA CA

NO FAULT ASPHALT
PALO ALTO CA

TREE REMOVAL

ASPHALT CONCRETE PAVI NG
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04- MRN- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
01/ 31/ 06 02/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 840 10. 00 8, 400. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,975.00 2,975.00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 10, 000. 00 10, 000. 00
4 038025 DRAI NAGE | NLET PROTECTI ON EA 1 200. 00 200. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 556. 00 6, 556. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 24,000. 00 24,000. 00
7 160120 REMOVE TREE LS LUWVP SUM 13, 128. 00 13, 128. 00
8 190101 ROADWAY EXCAVATI ON VB 180 85. 00 15, 300. 00
9 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 66 300. 00 19, 800. 00
(AERI ALLY DEPGCSI TED LEAD)
10 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 2, 950. 00 2, 950. 00
11 200002 ROADSI DE CLEARI NG LS LUMP SUM 53, 350. 00 53, 350. 00
12 200114 ROCK BLANKET M 520 85. 00 44,200. 00
13 038027 ROCK BLANKET ( MODI FI ED) MR 170 100. 00 17, 000. 00
14 038028 PLACE BOULDERS LS LUWVP SUM 7, 000. 00 7, 000. 00
15 202003 I RON SULFATE KG 6 55. 00 330. 00
16 202006 SO L AMENDMENT VB 200 80. 00 16, 000. 00
17 202011 MULCH VB 1, 350 50. 00 67, 500. 00
18 202031 COWMVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 1,610 8. 00 12, 880. 00
19 038029 ERCSI ON CONTRCOL NETTI NG %24 840 12. 00 10, 080. 00
20 204005 PLANT ( GROUP E) EA 5, 830 2.00 11, 660. 00
21 204006 PLANT ( GROUP F) EA 2,140 3. 00 6, 420. 00
22 204017 PLANT ( GROUP W EA 12 20. 00 240. 00
23 204035 PLANT ( GROUP A) EA 2,520 20. 00 50, 400. 00
24 204036 PLANT ( GROUP B) EA 310 35. 00 10, 850. 00
25 204009 PLANT (CGROUP I) EA 560 82. 00 45, 920. 00
26 204038 PLANT ( GROUP U) EA 9 130. 00 1,170.00
27 2040083 PLANT ( GROUP O) EA 21 560. 00 11, 760. 00
28 204053 W LD FLOAER SEEDI NG HA 0.2 35, 000. 00 7, 000. 00
29 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 310, 000. 00 310, 000. 00
30 038030 PLANT ESTABLI SHVENT WORK ( MULCH) VB 680 50. 00 34, 000. 00
31 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 5, 000. 00 5, 000. 00
32 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUWP SUM 80, 000. 00 80, 000. 00
33 038032 COVMUNI CATI ON CABLE LS LUMP SUM 1, 200. 00 1, 200. 00
34 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 44 200. 00 8, 800. 00
35 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 1 300. 00 300. 00
36 206613 40 WM ELECTRI C REMOTE CONTROL VALVE EA 6 260. 00 1, 560. 00



04-271604 Bl D245

04- NRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 31/ 06 02/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 6 300. 00 1, 800. 00
38 038033 40 MM FLOW SENSCR EA 2 3, 800. 00 7, 600. 00
39 038034 50 MM FLOW SENSOR EA 6 3, 900. 00 23, 400. 00
40 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 3 5, 500. 00 16, 500. 00
(WALL MOUNTED)
41 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 5, 000. 00 5, 000. 00
(WALL MOUNTED)
42 038035 40 STATI ON | RRI GATI ON CONTROLLER EA 1 7, 500. 00 7, 500. 00
(WALL MOUNTED)
43 038036 BASE STATI ON EA 1 15, 000. 00 15, 000. 00
44 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 3 5, 000. 00 15, 000. 00
(WALL MOUNTED)
45 038037 ADDI TI ONAL 3 YEAR SERVI CE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
46 038038 FREEDOM REMOTE SYSTEM LS LUMP SUM 3, 000. 00 3, 000. 00
47 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 6, 764 9. 00 60, 876. 00
(SUPPLY LI NE)
48 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 1,738 9. 00 15, 642. 00
(SUPPLY LI NE)
49 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 882 10. 00 8, 820. 00
(SUPPLY LI NE)
50 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 102 11.00 1, 122. 00
(SUPPLY LI NE)
51 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 421 12.00 5, 052. 00
(SUPPLY LI NE)
52 038039 BACKFLOW PREVENTER ASSEMBLY BLANKET EA 9 200. 00 1, 800. 00
53 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 1, 500. 00 3, 000. 00
54 208466 SPRI NKLER ( TYPE A- 6) EA 39 40. 00 1, 560. 00
55 208467 SPRI NKLER ( TYPE A-7) EA 25 28.00 700. 00
56 208476 SPRI NKLER ( TYPE B- 6) EA 210 50. 00 10, 500. 00
57 208482 SPRI NKLER ( TYPE C- 2) EA 1, 080 10. 00 10, 800. 00
58 208488 25 MM GATE VALVE EA 2 140. 00 280. 00
59 208489 32 MM GATE VALVE EA 6 150. 00 900. 00
60 208490 40 MV GATE VALVE EA 3 200. 00 600. 00
61 208491 50 MM GATE VALVE EA 7 275. 00 1, 925. 00
62 208493 75 MM GATE VALVE EA 1 400. 00 400. 00
63 208509 25 MM WE STRAI NER EA 14 80. 00 1, 120. 00
64 208511 40 MM WYE STRAI NER EA 1 100. 00 100. 00
65 208517 20 MM QUI CK COUPLI NG VALVE EA 11 150. 00 1, 650. 00
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04- NRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 31/ 06 02/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 038040 FLOW PACKAGE EA 8 500. 00 4,000. 00
67 208796 100 MM WELDED STEEL PI PE CONDUI T M 80 390. 00 31, 200. 00
(6.02 MV THI CK)
68 208798 200 MM VELDED STEEL Pl PE CONDUI T M 60 400. 00 24, 000. 00
(6.35 MV THI CK)
69 038041 WATERI NG LS LUMP SUM 85, 000. 00 85, 000. 00
70 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 3 12, 000. 00 36, 000. 00
71 (S) 038042 MAI NTENANCE VEHI CLE PULLOUT ( MODI FI ED) EA 1 13, 000. 00 13, 000. 00
72 (S) 260200 AGGREGATE BASE VB 160 160. 00 25, 600. 00
73 (S) 038043 ASPHALT CONCRETE (M SCELLANEQUS AREA) TONN 4 120. 00 480. 00
74 (S) 038044 PLACE ASPHALT CONCRETE MR 29 200. 00 5, 800. 00
(M SCELLANEOUS AREA)
75 (S) 390113 ASPHALT CONCRETE DI KE TONN 6 350. 00 2,100. 00
76 (S) 038045 ASPHALT CONCRETE ( DECOMPOSED GRANI TE) MR 170 40. 00 6, 800. 00
77 (S) 038046 ASPHALT CONCRETE ( COLORED) M2 1, 000 18. 50 18, 500. 00
78 (S) 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 100 24. 00 2, 400. 00
79 641134 450 MM PLASTI C Pl PE M 15 265. 00 3, 975. 00
80 690158 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 27 150. 00 4, 050. 00
81 700617 DRAI NAGE | NLET MARKER EA 13 60. 00 780. 00
82 038047 DRAI NAGE | NLET ( TYPE G 2) EA 2 1, 500. 00 3, 000. 00
83 750001 M SCELLANEQUS | RON AND STEEL KG 110 3.00 330. 00
84 802185 3.7 M CHAIN LI NK GATE (TYPE CL-1.2) EA 2 1, 013. 00 2, 026. 00
85 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1,121.00 2,242.00
86 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2,200. 00 2, 200. 00
87 999990 MOBI LI ZATI ON LS LUMP SUM 150, 000. 00 150, 000. 00

TOTAL 1, 568, 059. 00
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04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 31/ 06 02/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 10. 50 8820. 00 12. 00 10080. 00

2 4,500. 00 4500. 00 4,500. 00 4500. 00

3 10, 000. 00 10000. 00 9, 900. 00 9900. 00

4 350. 00 350. 00 1, 000. 00 1000. 00

5 7,500. 00 7500. 00 5, 000. 00 5000. 00

6 50, 000. 00 50000. 00 9, 000. 00 9000. 00

7 10, 000. 00 10000. 00 30, 000. 00 30000. 00

8 50. 00 9000. 00 300. 00 54000. 00

9 250. 00 16500. 00 400. 00 26400. 00
10 4,400. 00 4400. 00 3, 000. 00 3000. 00
11 53, 350. 00 53350. 00 53, 350. 00 53350. 00
12 80. 00 41600. 00 190. 00 98800. 00
13 107. 00 18190. 00 155. 00 26350. 00
14 11, 000. 00 11000. 00 9, 000. 00 9000. 00
15 16. 00 96. 00 10. 00 60. 00
16 65. 00 13000. 00 70. 00 14000. 00
17 50. 00 67500. 00 60. 00 81000. 00
18 1.25 2012. 50 2.00 3220. 00
19 9. 00 7560. 00 6. 00 5040. 00
20 1.50 8745. 00 2.00 11660. 00
21 50. 00 107000. 00 .50 1070. 00
22 10. 00 120. 00 20. 00 240. 00
23 15. 00 37800. 00 15. 00 37800. 00
24 35. 00 10850. 00 50. 00 15500. 00
25 50. 00 28000. 00 34. 00 19040. 00
26 85. 00 765. 00 75. 00 675. 00
27 375. 00 7875. 00 250. 00 5250. 00
28 70, 000. 00 14000. 00 10, 000. 00 2000. 00
29 180, 000. 00 180000. 00 450, 000. 00 450000. 00
30 50. 00 34000. 00 35. 00 23800. 00
31 50, 000. 00 50000. 00 9, 000. 00 9000. 00
32 25, 000. 00 25000. 00 30, 000. 00 30000. 00
33 5, 000. 00 5000. 00 3, 500. 00 3500. 00
34 230. 00 10120. 00 250. 00 11000. 00
35 255.00 255. 00 270. 00 270. 00
36 240. 00 1440. 00 280. 00 1680. 00
37 250. 00 1500. 00 300. 00 1800. 00
38 735. 00 1470. 00 900. 00 1800. 00
39 750. 00 4500. 00 850. 00 5100. 00
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04-271604
04- MRN- 101
01/ 31/ 06

240.
250.
260.
265.
350.
150.
155.
125.
3, 500.
450.
500.
2, 500.
8, 100.
1, 275.
200.
475.
107.
640.
135.
148.
45.

148750.
4500.

SUMMARY

33

200.
210.
220.
225.
350.
220.
250.
130.
2,500.
300.
320.
32, 400.
8, 000.
9, 000.
180.
400.
54.
400.
100.
80.

OF

.00

REMA/

101460. 00
22594. 00
12348. 00

1734. 00
8420. 00
1800. 00
4400. 00
1755. 00
1175. 00
7980. 00
14040. 00
400. 00
1260. 00
660. 00
1575. 00
350. 00
3080. 00
250. 00
1430. 00
20000. 00
24000. 00
19200. 00
32400. 00
24000. 00
9000. 00
28800. 00
1600. 00
1566. 00
2400. 00
17000. 00
80000. 00
3300. 00

N |

N G

B I

DDERS

Bl D245
PACE 8
02/ 01/ 06
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04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 31/ 06 02/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
79 250. 00 3750. 00 500. 00 7500. 00
80 150. 00 4050. 00 500. 00 13500. 00
81 100. 00 1300. 00 75. 00 975. 00
82 500. 00 1000. 00 2, 800. 00 5600. 00
83 23.00 2530. 00 20. 00 2200. 00
84 1, 260. 00 2520. 00 2,500. 00 5000. 00
85 1, 330. 00 2660. 00 1, 000. 00 2000. 00
86 5, 000. 00 5000. 00 3, 000. 00 3000. 00
87 100, 000. 00 100000. 00 179, 000. 00 179000. 00

TOT 1, 584, 830. 50 1, 794, 937. 00



