Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
01/ 31/ 06 I'N SAN JOAQUI N COUNTY I N AND NEAR
10- 300164 TRACY AT VARI OQUS LOCATI ONS

10- SJ- 205- R3. 0/ R13. 6

W DEN FREEVWAY AND BRI DGES

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
FUND TOTAL HB4C 0
ENG NEERS EST

79,767,903.40 AMOUNT UNDER 3,791, 527. 30

FCR

Bl D TOTAL Bl DDER | D

O C JONES C C MYERS A JO NT
VENTURE

1520 FOURTH STREET
BERKELEY CA 94710

75, 976, 376. 10 3

78,770,064. 70 5 DE SI LVA GATES BROSAMER A

JO NT VENTURE OF DE SI LVA
GATES CONSTRUCTI ON AND R AND L
BROSAMER | NC

P O BOX 2909

DUBLI N CA 94568

82,412,097. 09 1 CALI FORNI A ENG NEERI NG
BAY CI TI ES JO NT VENTURE
20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

86, 071, 456. 00 4 F C | CONSTRUCTORS TElI CHERT
CONSTRUCTI ON A JO NT VENTURE
P O BOX 276830
SACRAMENTO CA 95827-6830

99, 650, 576. 00 2 GRANI TE MCM A JO NT VENTURE

P O BOX 50085

WATSONVI LLE CA 95077

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

02/ 01/ 06
CONTRACT CODE "A '
204 CONTRACT | TEMS

FEDERAL AID ACNH X077- (014)N
| - X077- (014) N

TOTAL NUMBER OF WORKI NG DAYS 1015

PERCENT UNDER EST 4.75

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

510 526-3424
00759729
FAX 510 526- 0990

925 829-9220
00767893

FAX 925 803-4263

925 461-1500
00274652
FAX 925 461-0510

916 386-5900
00837069
FAX 916 386-2940

831 724-1011
00999999
FAX 831 768-4021



10- 300164 Bl D245

10- SJ- 205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 31/ 06 02/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADAMS AND SM TH STRUCTURAL STEEL ( PARTI AL)
LI NDON UT
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
BAY AREA DRI LLI NG CAST I N DRI LLED HCOLE PI LES ( PARTI AL)
Pl TTSBURG CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
COLLINS ELECTRI C ELECTRI CAL
STOCKTON CA
DE BRUI N DECK TREATMENT ( PARTI AL)
FRENCH CAMP CA
ETM CONCRETE BRI DGE RAIL ( PARTI AL)
RANCHO CORDOVA CA
EDS SAFETY SERVI CE TRAFFI C CONTROL ( PARTI AL)
LODI CA
GERCO OVERHEAD SI GNS
AUBURN CA
HARRI S SALI NAS REBAR ( PARTI AL)
LI VERMORE CA
KENTS O L PAVI NG FABRI C AND O LS ( PARTI AL)
STOCKTON CA

CONTI NUED ON NEXT PAGE



10- 300164 Bl D245

10- SJ- 205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 31/ 06 02/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MASONRY DESI GN MASONRY ( PARTI AL)
SACRAMENTO CA
OLI VEI RA FENCE CHAI'N LI NK RAI LI NG
SANTA CLARA CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS
FAI RFI ELD CA
W C MALONEY DEMCLI TI ON ( PARTI AL)

STOCKTON CA



10- 300164
10-SJ-205-R
01/ 31/ 06

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PACE 4
02/ 01/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ADAMS AND SM TH
LI NDON UT

ALLANTE FENCE COVPANY
FRESNO CA

APEX FENCE COVPANY | NC
ANDERSON CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C I NC
SAN LEANDRO CA

COOPER CRANE AND RI G3 NG
NOVATO CA

DE BRUI N
FRENCH CAMP CA

FRANK MEDI NA GENERAL ENG NEERI NG
OROVI LLE CA

HARRI S SALI NAS
LI VERMORE CA

K C | ENVI RONVENTAL | NC
SAN LU S OBI SPO CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

SI GN STRUCTURES

VETAL BEAM GUARD RAI L

CAST I N DRILLED HCLE PI LI NG

STRI PI NG

ELECTRI CAL

DRI VEN PI LI NG

POLYESTER CONCRETE AND JO NT SEALS

ADJUST | NLET AND CRACK SEAL

REBAR

LANDSCAPI NG AND ERGCSI ON CONTROL



10- 300164 Bl D245

10- SJ- 205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

01/ 31/ 06 02/ 01/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 Kl ECON PRECAST G RDERS
ANTI OCH CA
M BUMGARNER | NC CONCRETE BARRI ER
LI VERMORE CA
MASONRY DESI GN MASONRY SCUNDWALL
SACRAMENTO CA
PENHALL COVPANY DEMOLI TI ON
SAN LEANDRO CA
PRQJIECT MANAGEMENT SYSTEM CRI TI CAL PATH METHOD SCHEDULI NG
Cl TRUS HEI GHTS CA
R E SERRANO REPLACE PORTLAND CEMENT CONCRETE
MARTI NEZ CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
Pl SMO BEACH CA
T D W CONSTRUCTI ON | NC UNDERGROUND
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAY AREA DRI LLI NG I NC CAST I N DRI LLED HCOLE PI LI NG AND RELATED ( PARTI AL)

CONTI NUED

PI TTSBURG CA

COLUMBI A ELECTRI C I NC
SAN LEANDRO CA
ON NEXT PAGE

ELECTRI CAL AND RELATED ( PARTI AL)



10- 300164 Bl D245

10- SJ- 205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6

01/ 31/ 06 02/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 COOPER CRANE AND RI G3 NG DRI VEN PI LES AND RELATED ( PARTI AL)

NOVATO CA
DE BRUI N CONSTRUCTI ON | NC POLYESTER CONCRETE AND RELATED ( PARTI AL)
FRENCH CAMP CA
HARRI S SALI NAS REBAR REBAR AND RELATED ( PARTI AL)
LI VERMORE CA
KI ECON PRECAST G RDERS AND RELATED ( PARTI AL)
ANTI OCH CA
MBI BARRI ERS, RAILINGS AND SI GNS AND RELATED ( PARTI AL)
LI VERMORE CA
MASONRY DESI GN SOUNDWALL AND RELATED ( PARTI AL)
SACRAMENTO CA
R E SERRANO CONCRETE PAVEMENT AND RELATED ( PARTI AL)
MARTI NEZ CA
VST COAST VEELDI NG COLUWN CASI NGS AND RELATED ( PARTI AL)
PERRIS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY M SCELLANEQUS ASPHALT CONCRETE AND DI KE ( PARTI AL)

LI NCOLN CA
BAY AREA DRI LLI NG CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
Pl TTSBURG CA

CONTI NUED ON NEXT PAGE



10- 300164 Bl D245

10- SJ- 205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7

01/ 31/ 06 02/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CTM BRI DGE CONCRETE BARRI ER AND RELATED ( PARTI AL)

RANCHO CORODVA CA
CTM ROADWAY CONCRETE BARRI ERS AND RELATED ( PARTI AL)
RANCHO CORDOVA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
COLUMBI A ELECTRI C ELECTRI CAL
SAN LEANDRO CA
DE BRUI N CONSTRUCTI ON CLEAN AND TREAT BRI DGE DECK AND RELATED ( PARTI AL)
FRENCH CAMP CA
DE BRUI N CONSTRUCTI ON JO NT SEAL ASSEMBLY AND RELATED ( PARTI AL)
FRENCH CAMP CA
FONTANA STEEL REI NFORCI NG STEEL AND RELATED ( PARTI AL)
STOCKTON CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
JEFFCO PAI NTI NG PAI NTI NG AND RELATED ( PARTI AL)
VALLEJO CA
KENTS O L SERVI CE PAVEMENT REI NFORCI NG FABRI C
STOCKTON CA
KI ECON PRESCAST PRESTRESSED G RDERS AND RELATED ( PARTI AL)
ANTI OCH CA

CONTI NUED ON NEXT PAGE



10- 300164 Bl D245

10- SJ- 205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8

01/ 31/ 06 02/ 01/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MBI VETAL BEAM GUARD RAI L AND OVERHEAD S| GN STRUCTURE
LI VERMORE CA
MASONRY DESI GNS MASONRY SOUNDWALL AND RELATED ( PARTI AL)
SACRAMENTO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TEMPCRARY CRASH CUSHI ON
SAN JOSE CA
STATEW DE SAFETY AND SI GNS ROADSI DE MARKERS, SI GNS AND DELI NEATORS
SAN JOSE CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)
VALLEJO CA
THOVAS AND PRATT TRAI NI NG ( PARTI AL)
VALLEJO CA
W C MALONEY BRI DGE DEM LI TI ON AND RELATED ( PARTI AL)
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SHOTCRETE AND Tl EBACKS

CONTI NUED

ADAMS AND SM TH
LI NDON UT

ALLANTE FENCE
FRESNO CA
ON NEXT PAGE

STRUCTURAL STEEL

SI GN STRUCTURES



10- 300164
10- SJ- 205-R SUMMARY OF
01/ 31/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 9
02/ 01/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

CONFAB
LATHROP CA

DRI LL TECH
ANTI OCH CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG
VALLEJO CA

MASONRY DESI GN
SACRAMENTO CA

R E SERRANO
MARTI NEZ CA

VETAL BEAM GUARD RAI L

STRI PI NG AND PAVEMENT MARKI NG

ELECTRI CAL AND S| GNAL

PRECAST G RDERS

GROUT COLUWN CASI NGS

REBAR

PAI NTI NG

MASONRY WALL

RAPI D SET CONCRETE



10- 300164 Bl D245

10- SJ- 205- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 31/ 06 02/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 4,000. 00 4,000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 765 3, 300. 00 2,524, 500. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 430 13.00 5, 590. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 200, 000. 00 200, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 16 4,500. 00 72, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00 400, 000. 00
9 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 340 20. 00 6, 800. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 120, 000 .40 48, 000. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 160 50. 00 8, 000. 00
12 (S) 120300 TEMPORARY PAVENMENT MARKER EA 23, 000 3.25 74, 750. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 35, 000. 00 35, 000. 00
14 (S) 035306 PORTABLE RADAR TRAI LER EA 2 15, 000. 00 30, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 54, 200 21. 00 1, 138, 200. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 540 175. 00 94, 500. 00
17 (S) 129150 TEMPORARY TRAFFI C SCREEN M 73, 400 5. 50 403, 700. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 800 25. 00 45, 000. 00
19 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 39, 600 3. 00 118, 800. 00
STRI PE
20 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 57, 000 2. 00 114, 000. 00
21 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 350 25. 00 8, 750. 00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 24, 200 1. 00 24, 200. 00
23 150742 REMOVE ROADSI DE S| GN EA 22 150. 00 3, 300. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 18, 500 2.50 46, 250. 00
25 (S) 035307 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 500 60. 00 90, 000. 00
(STEEL POST)
26 (S) 035308 RECONSTRUCT TERM NAL SYSTEM EA 14 1, 700. 00 23, 800. 00
(TYPE ET)
27 (S) 035309 RECONSTRUCT TERM NAL SYSTEM EA 6 1, 500. 00 9, 000. 00
(TYPE SRT)
28 152320 RESET ROADSI DE SI GN EA 1 400. 00 400. 00
29 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 19, 300 21.00 405, 300. 00
30 152390 RELOCATE ROADSI DE SI GN EA 2 200. 00 400. 00
31 152430 ADJUST | NLET EA 77 1, 600. 00 123, 200. 00
32 152443 ADJUST PI PE | NLET TO GRADE EA 53 750. 00 39, 750. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 900 10. 00 89, 000. 00



10- 300164 Bl D245

10- SJ- 205- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 31/ 06 02/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 153210 REMOVE CONCRETE VB 360 45. 00 16, 200. 00
35 153221 REMOVE CONCRETE BARRI ER M 10, 900 1. 00 10, 900. 00
36 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 20, 152 5. 50 110, 836. 00
37 (S) 156585 REMOVE CRASH CUSHI ON EA 23 170. 00 3, 910. 00
38 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 70, 000. 00 70, 000. 00
39 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 70, 000. 00 70, 000. 00
40 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 30, 000. 00 30, 000. 00
41 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 30, 000. 00 30, 000. 00
42 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 50, 000. 00 50, 000. 00
43 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 30, 000. 00 30, 000. 00
44 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 15, 000. 00 15, 000. 00
45 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 40, 000. 00 40, 000. 00
46 157569 BRI DGE REMOVAL ( PORTI ON), LOCATI ON | LS LUMP SUM 60, 000. 00 60, 000. 00
47 157570 BRI DGE REMOVAL ( PORTI ON), LOCATI ON J LS LUMP SUM 50, 000. 00 50, 000. 00
48 157571 BRI DGE REMOVAL ( PORTI ON), LOCATI ON K LS LUMP SUM 35, 000. 00 35, 000. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
50 170101 DEVELOP WATER SUPPLY LS LUVP SUM 75, 000. 00 75, 000. 00
51 190101 ROADWAY EXCAVATI ON VB 179, 000 15. 00 2, 685, 000. 00
52 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7,500. 00 7,500. 00
53 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2,967 80. 00 237, 360. 00
54 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 513 350. 00 179, 550. 00
55 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 2 3, 000. 00 6, 000. 00
56 (F) 049941 STRUCTURE EXCAVATI ON ( CRASH \ALL) VB 1,377 150. 00 206, 550. 00
57 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 465 70. 00 32, 550. 00
58 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 647 120. 00 197, 640. 00
59 (F) 049913 STRUCTURE BACKFI LL ( CRASH WALL) VB 808 75. 00 60, 600. 00
60 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 22 200. 00 4, 400. 00
61 (F) 193119 LEAN CONCRETE BACKFI LL VB 2 1, 200. 00 2, 400. 00
62 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4, 400 43. 00 189, 200. 00
63 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 2, 300. 00 2, 300. 00
64 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 79 500. 00 39, 500. 00
65 (S) 203014 FI BER ( EROSI ON CONTROL) KG 23, 800 1.00 23, 800. 00
66 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 1, 390 110. 00 152, 900. 00
67 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 1, 000. 00 4, 000. 00
68 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 560 100. 00 56, 000. 00
69 (S) 203056 COVMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 3, 960 .70 2,772.00
70 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 2,970 5. 50 16, 335. 00
71 (S) 204017 PLANT (GROUP W EA 135 16. 00 2, 160. 00



10- 300164 Bl D245

10- SJ- 205- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
01/ 31/ 06 02/ 01/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00 10, 000. 00

73 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 1, 500. 00 1, 500. 00

74 (S) 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 813 200. 00 162, 600. 00

75 220101 FI NIl SH NG ROADVWAY LS LUMP SUM 150, 000. 00 150, 000. 00

76 260201 CLASS 2 AGGREGATE BASE VB 183, 000 40. 00 7,320, 000. 00

77 260210 AGGREGATE BASE ( APPROACH SLAB) VB 211 180. 00 37, 980. 00

78 374206 SEAL RANDOM CRACKS LNKM 4.3 4,500. 00 19, 350. 00

79 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 200 570. 00 114, 000. 00

80 390153 ASPHALT CONCRETE ( TYPE A) TONN 4, 850 75. 00 363, 750. 00

81 390154 ASPHALT CONCRETE ( TYPE B) TONN 194, 000 69.00 13,386, 000. 00

82 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 32, 000 107. 00 3, 424, 000. 00

83 391005 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 310 100. 00 31, 000. 00
REI NFORCI NG FABRI C)

84 393001 PAVEMENT REI NFORCI NG FABRI C M2 265, 000 1. 20 318, 000. 00

85 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 570 55. 00 31, 350. 00
AREA)

86 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 430 4.50 1, 935. 00

87 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 16, 400 4.50 73, 800. 00

88 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 920 4.50 4,140. 00

89 394054 SHOULDER RUMBLE STRI P M 60, 300 . 60 36, 180. 00
(AC, GROUND- I N | NDENTATI ONS)

90 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 680 650. 00 442, 000. 00

91 401108 REPLACE CONCRETE PAVENENT VB 3, 730 880. 00 3, 282, 400. 00
(RAPI D STRENGTH CONCRETE)

92 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 224, 000 .90 201, 600. 00

93 416101 PAVEMENT TRANSI TI ON TAPER M2 3, 030 12.00 36, 360. 00

94 (S) 049914 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 872 125. 00 109, 000. 00
Pl LI NG (CRASH WALL)

95 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 50 135. 00 6, 750. 00
Pl LI NG

96 049915 FURNI SH PI LI NG ( MODI FI ED) ( CLASS 900) M 627 200. 00 125, 400. 00
(PP406 X 15.9)

97 (S) 049916 DRI VE Pl LE (MODI FI ED) ( CLASS 900) EA 32 2,500. 00 80, 000. 00
(PP406 X 15. 9)

98 049917 FURNI SH PI LI NG ( CLASS 625C) M 6, 366 50. 00 318, 300. 00
( ALTERNATI VE X)

99 (S) 049918 DRI VE Pl LE ( CLASS 625C) EA 467 1, 200. 00 560, 400. 00

( ALTERNATI VE X)



10- 300164 Bl D245

10- SJ- 205- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
01/ 31/ 06 02/ 01/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

100 049919 FURNI SH PI LI NG ( CLASS 400C) M 1,567 75. 00 117, 525. 00
( ALTERNATI VE X)

101 (S) 049920 DRI VE Pl LE ( CLASS 4000C) EA 108 1, 200. 00 129, 600. 00
( ALTERNATI VE X)

102 049921 FURNI SH PI LI NG ( MODI FI ED) ( CLASS 625) M 4,354 270. 00 1, 175, 580. 00
(PP360 X 15.9)

103 (S) 049922 DRI VE Pl LE (MODI FI ED) (CLASS 625) EA 290 1, 200. 00 348, 000. 00
(PP360 X 15. 9)

104 049923 FURNI SH PI LI NG ( MODI FI ED) ( CLASS 400) M 542 150. 00 81, 300. 00
(PP360 X 12.7)

105 (S) 049924 DRI VE Pl LE (MODI FI ED) ( CLASS 400) EA 32 2,200. 00 70, 400. 00
(PP360 X 12.7)

106 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 5, 360 120. 00 643, 200. 00
Pl LI NG ( SOUND WALL)

107 499024 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 570 400. 00 228, 000. 00
PI LI NG (460 MV)

108 (S) 499025 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 27 7,000. 00 189, 000. 00
PI LE (460 MV)

109 500050 TI EBACK ANCHOR EA 84 1, 800. 00 151, 200. 00

110 510000 SEAL COURSE CONCRETE VB 134 200. 00 26, 800. 00

111 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 758 425. 00 322, 150. 00

112 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 5, 640 985. 00 5, 555, 400. 00

113 (F) 049925 STRUCTURAL CONCRETE, CRASH WALL VB 510 550. 00 280, 500. 00

114 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 150 1, 000. 00 150, 000. 00

115 (F) 049926 STRUCTURAL CONCRETE, CRASH WALL VB 409 350. 00 143, 150. 00
FOOTI NG

116 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 647 800. 00 517, 600. 00
(TYPE N)

117 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 1,420 1, 050. 00 1, 491, 000. 00
(TYPE R)

118 ('SF) 510080 STRUCTURAL CONCRETE, APPROACH SLAB VB 137 700. 00 95, 900. 00

119 049927 JACKI NG SUPERSTRUCTURE LS LUMP SUM 500, 000. 00 500, 000. 00

120 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 74 750. 00 55, 500. 00

121 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 7 2, 800. 00 19, 600. 00

122 510800 PAVI NG NOTCH EXTENSI ON VB 45 5, 500. 00 247, 500. 00

123 (F) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) M2 445 170. 00 75, 650. 00

124 511106 DRI LL AND BOND DOWEL M 352 90. 00 31, 680. 00

125 511118 CLEAN EXPANSI ON JOI NT M 344 50. 00 17, 200. 00



10- 300164 Bl D245
10- SJ- 205- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
01/ 31/ 06 02/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
126 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 24 5, 000. 00 120, 000. 00
G RDER (10 M- 15 M
127 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 7,500. 00 45, 000. 00
G RDER (20 M- 25 M
128 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 12 9, 500. 00 114, 000. 00
G RDER (25 M- 30 M
129 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 42 1, 500. 00 63, 000. 00
G RDER
130 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 772 2,200. 00 1, 698, 400. 00
131 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 20, 312 60. 00 1, 218, 720. 00
132 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 5, 960 220. 00 1, 311, 200. 00
133 (S) 519102 JONT SEAL (TYPE AL) M 12 100. 00 1, 200. 00
134 (S) 519117 JONT SEAL (MR 30 MV) M 685 110. 00 75, 350. 00
135 (S) 519120 JONT SEAL (MR 15 M) M 189 100. 00 18, 900. 00
136 (S) 519144 JONT SEAL (MR 50 MV M 261 180. 00 46, 980. 00
137 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,137,270 2.10 2, 388, 267. 00
138 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 28, 333 1. 90 53, 832. 70
139 ( SF) 049928 BAR REI NFORCI NG STEEL ( CRASH WALL) KG 84, 844 2.10 178, 172. 40
140 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 1,136 1.75 1, 988. 00
141 (S) 520120 HEADED BAR REl NFORCEMENT EA 16 10. 00 160. 00
142 ( SF)530100 SHOTCRETE VB 180 625. 00 112, 500. 00
143 540101 ASPHALT MEMBRANE WATERPROOFI NG M2 105 125. 00 13, 125. 00
144 ( SF)550110 COLUWN CASI NG KG 88, 110 12.00 1, 057, 320. 00
145 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 323, 320 3.75 1, 212, 450. 00
146 ( SF)550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 323, 320 .85 274, 822. 00
147 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 44,930 11. 60 521, 188. 00
148 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 44, 930 1. 00 44, 930. 00
149 (S) 035310 1372 MM CAST- | N- DRI LLED- HOLE CONCRETE M 78 4,240. 00 330, 720. 00
PI LE (S| GN FOUNDATI ON)
150 566011 ROADSI DE SI GN - ONE POST EA 21 325. 00 6, 825. 00
151 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 3 90. 00 270. 00
METHOD)
152 568007 INSTALL SI GN OVERLAY EA 4 500. 00 2, 000. 00
153 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 39 160. 00 6, 240. 00
154 (S) 049929 CLEAN AND PAI NT STEEL PILING LS LUMP SUM 65, 000. 00 65, 000. 00
155 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 180, 000. 00 180, 000. 00
156 664010 300 MM CORRUGATED STEEL PI PE M 150 200. 00 30, 000. 00

(2.01 MM THI CK)
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| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
157 681136 50 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 20 300. 00 6, 000. 00
158 049930 150 MV WELDED STEEL PI PE CASI NG M 44 250. 00 11, 000. 00
( BRI DGE)
159 705042 300 MM STEEL FLARED END SECTI ON EA 9 600. 00 5, 400. 00
160 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 12 800. 00 9, 600. 00
161 (F) 049931 CONCRETE ( SLOPE PROTECTI ON) ( PORTI ON) VB 10 1, 300. 00 13, 000. 00
162 729010 ROCK SLOPE PROTECTI ON FABRI C MR 46 20. 00 920. 00
163 (F) 731517 M NOR CONCRETE ( GUTTER) VB 7 2, 000. 00 14, 000. 00
164 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,332 3.00 3, 996. 00
165 ( SF) 750496 M SCELLANEOUS METAL KG 1, 795 20. 00 35, 900. 00
(RESTRAI NER - PI PE TYPE)
166 ( SF) 750498 M SCELLANEOUS METAL KG 8, 375 18. 00 150, 750. 00
(RESTRAI NER - CABLE TYPE)
167 (SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 7,609 15. 00 114, 135. 00
168 820107 DELI NEATOR ( CLASS 1) EA 140 30. 00 4., 200. 00
169 820118 GUARD RAI LI NG DELI NEATOR EA 120 20. 00 2. 400. 00
170 820132 OBJECT MARKER (TYPE L) EA 38 30. 00 1, 140. 00
171 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PQST) M 180 100. 00 18, 000. 00
172 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 21 3, 000. 00 63, 000. 00
173 ( SF) 049932 CHAI N LI NK RAI LI NG ( TYPE 2) M 105 290. 00 30, 450. 00
174 (SF) 833032 CHAI'N LI NK RAI LI NG ( TYPE 7) M 138 133. 00 18, 354. 00
175 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 1, 990 75. 00 149, 250. 00
176 (S) 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 20 3, 000. 00 60, 000. 00
177 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL PCST) M 14, 300 110. 00 1, 573, 000. 00
178 (SF) 839521 CABLE RAI LI NG M 76 70. 00 5, 320. 00
179 (S) 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 1 300. 00 300. 00
180 (S) 839547 TERM NAL CONNECTCR ( THRI E BEAM BARRI ER) EA 1 200. 00 200. 00
181 (S) 839553 END SECTI ON EA 5 250. 00 1, 250. 00
182 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 15 1, 000. 00 15, 000. 00
183 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 800. 00 1, 800. 00
184 (S) 038508 ALTERNATI VE FLARED TERM NAL SYSTEM EA 11 2, 200. 00 24, 200. 00
185 (S) 035311 CRASH CUSHI ON, SAND FI LLED ( ARRAY B14) EA 1 5, 000. 00 5, 000. 00
186 (F) 049933 CONCRETE BARRI ER ( TYPE 60R) M 79 520. 00 41, 080. 00
187 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 193 400. 00 77, 200. 00
188 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 1,724 230. 00 396, 520. 00
189 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 166 425. 00 70, 550. 00
190 839734 CONCRETE BARRI ER ( TYPE 736SV) M 1, 616 450. 00 727, 200. 00
191 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 230 65. 00 14, 950. 00
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01/ 31/ 06 02/ 01/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
192 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 81, 200 1.35 109, 620. 00

( SPRAYABLE)

193 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 20, 000 2.00 40, 000. 00
194 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 600 3. 50 30, 100. 00
195 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 30, 000. 00 30, 000. 00
196 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 60, 000. 00 60, 000. 00
197 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 5, 000. 00 5, 000. 00
198 (S) 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 1,724 40. 00 68, 960. 00
199 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 911 8. 00 7,288.00
200 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00 25, 000. 00
201 (S) 861203 H GH SPEED WEI GH- | N- MOTI ON SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
202 (S) 861502 MODI FY S| GNAL LS LUMP SUM 50, 000. 00 50, 000. 00
203 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 200, 000. 00 200, 000. 00
204 999990 MOBI LI ZATI ON LS LUMP SUM 5, 950, 000. 00 5, 950, 000. 00

TOTAL 75,976, 376. 10
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10- 300164

10- SJ- 205-R

01/ 31/ 06

500, 000.
25.

40.

3.

25, 000.
10, 000.
55.
300.

5.

40.

3.

1.

30.

1.

60.

2.

60.

1, 500.
1, 200.
150.

10.

150.

1, 000.
1, 000.
5.

200.
10.

5.

300.
35, 000.
45, 000.

00
00

00
00
00
00
00

4000.
7076250.
8600.
9000.
100000.
32000.
20000.
500000.
8500.
48000.
6400.
69000.
25000.
20000.
2981000.
162000.
367000.
72000.
118800.
57000.
10500.
24200.
1320.
37000.
90000.
21000.
7200.
150.
193000.
300.
77000.
53000.
44500.
72000.
109000.
100760.
6900.
35000.
45000.

SUMMARY

976, 000.
28.

1.

25.

4.

30, 000.
7, 000.
15.
229.

7.

25.

2.

20.

1.

100.

9.

61.

1, 700.
1, 500.
500.
11.
500.

1, 836.
969.

8.

153.

12.

5.

50.

40, 000.
50, 000.

OF

REMA/

4000.
9562500.
3139.
9000.
150000.
32000.
40000.
976000.
9707.
150000.
4080.
94300.
30000.
14000.
856902.
123930.
513800.
45000.
89100.
11400.
7140.
30250.
2200.
173900.
91500.
23800.
9000.
500.
220985.
1000.
141372.
51357.
71200.
55080.
137340.
100760.
1150.
40000.
50000.

N |

NG BI DDERS
FOURTH
BI D AMOUNT

4, 000. 00 4000.
5, 000. 00 3825000.
20. 00 8600.
9, 000. 00 9000.
300, 000. 00 300000.
4,000. 00 64000.
75, 000. 00 75000.
2,750, 000. 00 2750000.
35. 00 11900.
.50 60000.
35. 00 5600.
4.00 92000.
80, 000. 00 80000.
10, 000. 00 20000.
26. 00 1409200.
250. 00 135000.
10. 00 734000.
30. 00 54000.
3.30 130680.
2.10 119700.
28. 00 9800.
1.10 26620.
100. 00 2200.
5.00 92500.
65. 00 97500.
1, 800. 00 25200.
1, 600. 00 9600.
300. 00 300.
6. 00 115800.
300. 00 600.
1, 500. 00 115500.
1, 600. 00 84800.
15. 00 133500.
150. 00 54000.
15. 00 163500.
7.50 151140.
600. 00 13800.
90, 000. 00 90000.
50, 000. 00 50000.

Bl D245
PAGE 17
02/ 01/ 06
FI FTH
Bl D AMOUNT
4, 000. 00 4000.
12, 000. 00 9180000.
30. 00 12900.
9, 000. 00 9000.
500, 000. 00 500000.
5, 000. 00 80000.
30, 000. 00 30000.
3, 000, 000. 00 3000000.
30. 00 10200.
1.20 144000.
40. 00 6400.
4.00 92000.
350, 000. 00 350000.
15, 000. 00 30000.
50. 00 2710000.
500. 00 270000.
7.00 513800.
16. 00 28800.
2.20 87120.
1.20 68400.
20. 00 7000.
1.20 29040.
60. 00 1320.
10. 00 185000.
54. 00 81000.
1, 100. 00 15400.
900. 00 5400.
150. 00 150.
15. 00 289500.
500. 00 1000.
2,500. 00 192500.
1, 500. 00 79500.
20. 00 178000.
100. 00 36000.
10. 00 109000.
10. 00 201520.
500. 00 11500.
35, 000. 00 35000.
80, 000. 00 80000.
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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1, 000. 00
100. 00
1.00

6. 00

15. 00

1, 000. 00
1, 000. 00
175. 00
1, 000. 00
33. 00
300. 00
2, 000. 00

100000.
1432000.
2000.
415380.
15390.
3200.
117045.
23250.
115290.
16160.
1540.
2600.
132000.
1000.
39500.
23800.
139000.
4000.
56000.
3960.
17820.
2025.
1000.
1000.
142275.
1000.
6039000.
63300.
8600.

SUMMARY

OF

. 00
.90

.00
.00
.00
.00
.85
.00
.00

REMA/

100000. 00
3222000. 00
4000. 00
890100. 00
153900. 00
600. 00
413100. 00
34875. 00
115290. 00
56560. 00
4400. 00
1000. 00
146080. 00
10710. 00
40612. 32
23800. 00
166105. 00
4080. 00
57120. 00
2772.00
17523. 00
4131. 00
12240. 00
10710. 00
121950. 00
16000. 00
4913550. 00
15825. 00
10965. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
30, 000. 00 30000
30, 000. 00 30000
50, 000. 00 50000
20, 000. 00 20000
20, 000. 00 20000
50, 000. 00 50000
50, 000. 00 50000
50, 000. 00 50000
50, 000. 00 50000
10, 000. 00 10000.
100, 000. 00 100000.
16. 00 2864000.
5, 000. 00 5000.
150. 00 445050.
260. 00 133380.
1, 000. 00 2000.
300. 00 413100.
40. 00 18600.
60. 00 98820.
80. 00 64640.
80. 00 1760.
900. 00 1800.
60. 00 264000.
11, 000. 00 11000.
530. 00 41870.
1.10 26180.
125. 00 173750.
1, 100. 00 4400.
110. 00 61600.
.75 2970.
6. 50 19305.
32.00 4320.
12, 000. 00 12000.
12, 000. 00 12000.
160. 00 130080.
100, 000. 00 100000.
44. 00 8052000.
250. 00 52750.
6, 000. 00 25800.

Bl D245
PAGE 18
02/ 01/ 06
FI FTH
Bl D AMOUNT
35, 000. 00 35000
30, 000. 00 30000
35, 000. 00 35000
30, 000. 00 30000
35, 000. 00 35000
15, 000. 00 15000
30, 000. 00 30000
35, 000. 00 35000
25, 000. 00 25000
10, 000. 00 10000.
100, 000. 00 100000.
25.00 4475000.
15, 000. 00 15000.
88. 00 261096.
375. 00 192375.
2,500. 00 5000.
275.00 378675.
80. 00 37200.
120. 00 197640.
145. 00 117160.
800. 00 17600.
4,000. 00 8000.
75. 00 330000.
10, 000. 00 10000.
500. 00 39500.
1.00 23800.
120. 00 166800.
1, 000. 00 4000.
100. 00 56000.
.70 2772.
6. 00 17820.
30. 00 4050.
12, 000. 00 12000.
10, 000. 00 10000.
400. 00 325200.
25, 000. 00 25000.
50. 00 9150000.
300. 00 63300.
5, 000. 00 21500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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01/ 31/ 06
SECOND
BI D AMOUNT

300. 00 60000. 00
64. 00 310400. 00
64. 00 12416000. 00
80. 00 2560000. 00
1.00 310. 00
1.25 331250. 00
25.00 14250. 00
4.00 1720. 00
4.00 65600. 00
4.00 3680. 00
1.00 60300. 00
1.00 680. 00
1, 150. 00 4289500. 00
.60 134400. 00
20. 00 60600. 00
250. 00 218000. 00
325. 00 16250. 00
400. 00 250800. 00
4, 000. 00 128000. 00
45. 00 286470. 00
750. 00 350250. 00
100. 00 156700. 00
1, 000. 00 108000. 00
210. 00 914340. 00
2,500. 00 725000. 00
210. 00 113820. 00
2,500. 00 80000. 00
175. 00 938000. 00
320. 00 182400. 00
5, 000. 00 135000. 00
3, 000. 00 252000. 00
175. 00 23450. 00
350. 00 265300. 00
1, 070. 00 6034800. 00
600. 00 306000. 00
1, 100. 00 165000. 00
250. 00 102250. 00
715. 00 462605. 00
1, 200. 00 1704000. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
519. 75 103950. 00
82. 50 400125. 00
64. 40 12493600. 00
84.70 2710400. 00
1.02 316. 20
1.30 344500. 00
20. 00 11400. 00
4.15 1784. 50
4.15 68060. 00
4.15 3818. 00
1.05 63315. 00
100. 00 68000. 00
900. 00 3357000. 00
1.25 280000. 00
20. 60 62418. 00
250. 00 218000. 00
300. 00 15000. 00
400. 00 250800. 00
5, 000. 00 160000. 00
45. 00 286470. 00
1, 000. 00 467000. 00
40. 00 62680. 00
1, 000. 00 108000. 00
210. 00 914340. 00
2,700. 00 783000. 00
210. 00 113820. 00
3, 000. 00 96000. 00
145. 00 777200. 00
355. 00 202350. 00
6, 000. 00 162000. 00
2, 000. 00 168000. 00
250. 00 33500. 00
300. 00 227400. 00
900. 00 5076000. 00
700. 00 357000. 00
700. 00 105000. 00
300. 00 122700. 00
700. 00 452900. 00
1, 250. 00 1775000. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT

400. 00 80000. 00
76. 00 368600. 00
69. 00 13386000. 00
95. 00 3040000. 00
1.00 310. 00
1.35 357750. 00
65. 00 37050. 00
5.00 2150. 00
5. 00 82000. 00
5.00 4600. 00
1.00 60300. 00
400. 00 272000. 00
963. 00 3591990. 00
1.20 268800. 00
25. 00 75750. 00
725. 00 632200. 00
300. 00 15000. 00
270. 00 169290. 00
1, 600. 00 51200. 00
100. 00 636600. 00
900. 00 420300. 00
98. 00 153566. 00
1, 350. 00 145800. 00
450. 00 1959300. 00
900. 00 261000. 00
175. 00 94850. 00
1, 600. 00 51200. 00
175. 00 938000. 00
330. 00 188100. 00
2,500. 00 67500. 00
1, 850. 00 155400. 00
300. 00 40200. 00
500. 00 379000. 00
900. 00 5076000. 00
500. 00 255000. 00
1, 100. 00 165000. 00
350. 00 143150. 00
950. 00 614650. 00
1, 200. 00 1704000. 00

Bl D245
PAGE 19
02/ 01/ 06
FI FTH
BI D AMOUNT
500. 00 100000. 00
85. 00 412250. 00
85. 00 16490000. 00
120. 00 3840000. 00
1.00 310. 00
1.15 304750. 00
75. 00 42750. 00
4.00 1720. 00
4.00 65600. 00
4.00 3680. 00
3.00 180900. 00
1.00 680. 00
900. 00 3357000. 00
1.00 224000. 00
40. 00 121200. 00
210. 00 183120. 00
260. 00 13000. 00
260. 00 163020. 00
2, 800. 00 89600. 00
75. 00 477450. 00
1, 250. 00 583750. 00
75. 00 117525. 00
2,900. 00 313200. 00
420. 00 1828680. 00
1, 500. 00 435000. 00
150. 00 81300. 00
3, 000. 00 96000. 00
120. 00 643200. 00
300. 00 171000. 00
6, 000. 00 162000. 00
1, 900. 00 159600. 00
295. 00 39530. 00
500. 00 379000. 00
895. 00 5047800. 00
550. 00 280500. 00
1, 350. 00 202500. 00
450. 00 184050. 00
1, 000. 00 647000. 00
1, 200. 00 1704000. 00
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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01/ 31/ 06

10.

3, 000.
200.
100.
200.
200.

25, 000.
100, 000.
300.

164400.
5000.
74000.
21000.
360000.
35600.
22880.
30960.
96000.
30000.
72000.
42000.
1775600.
1218720.
1370800.
1200.
102750.
18900.
45675.
2274540.
36832.
110297.
1817.
1600.
90000.
8400.
748935.
1293280.
242490.
449300.
44930.
234000.
4200.
300.
800.
7800.
25000.
100000.
45000.

SUMMARY

12.

4, 700.
175.
100.
160.
160.

50, 000.
150, 000.
129.

OF

REMA

95900.
300000.
74000.
10710.
270000.
66750.
24640.
17200.
168000.
96000.
204000.
63000.
1582600.
1218720.
1132400.
1200.
68500.
18900.
41760.
2388267.
72249.
148477.
13632.
1600.
112500.
7350.
704880.
1180118.
226324.
539160.
44930.
366600.
3675.
300.
640.
6240.
50000.
150000.
19372.

NI NG BI DDERS

13.

4, 500.
250.
200.
200.
180.

15, 000.
130, 000.
350.

109600.
390000.
66600.
17500.
324000.
44500.
28160.
41280.
160800.
96000.
204000.
92400.
1557896.
1178096.
1341000.
1500.
106175.
18900.
91350.
2274540.
84999.
254532.
5680.
800.
121500.
11550.
819423.
1099288.
323320.
584090.
49423.
351000.
5250.
600.
800.
7020.
15000.
130000.
52500.

Bl D245
PAGE 20
02/ 01/ 06
FI FTH
Bl D AMOUNT
1, 000. 00 137000.
100, 000. 00 100000.
1, 200. 00 88800.
5, 000. 00 35000.
7, 000. 00 315000.
150. 00 66750.
20. 00 7040.
100. 00 34400.
6, 500. 00 156000.
16, 000. 00 96000.
17, 000. 00 204000.
2,500. 00 105000.
2,500. 00 1930000.
40. 00 812480.
200. 00 1192000.
320. 00 3840.
115. 00 78775.
95. 00 17955.
200. 00 52200.
2.00 2274540.
2.00 56666.
2.00 169688.
8. 00 9088.
50. 00 800.
625. 00 112500.
120. 00 12600.
10. 00 881100.
4.00 1293280.
1.00 323320.
12. 00 539160.
1.00 44930.
4, 300. 00 335400.
250. 00 5250.
100. 00 300.
500. 00 2000.
100. 00 3900.
60, 000. 00 60000.
200, 000. 00 200000.
200. 00 30000.
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157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

10- 300164

10- SJ- 205-R

01/ 31/ 06

100.

3, 000.
150.
150.
70.

2, 500.
100.
100.
200.
200.
200.
000.
, 000.
500.
, 000.
325.
300.
175.
210.
300.
40.
.70

2.

4.
25, 000.

(SNl o

00
00
00
00

00
50
00

139300.
50000.
1430000.
7600.
200.
200.
1000.
15000.
1000.
27500.
10000.
25675.
57900.
301700.
34860.
484800.
9200.
56840.
40000.
38700.
25000.

SUMMARY

100.
3, 000.
300.
135.
75.

3, 000.
115.
5, 320.
100.
100.
50.

1, 000.
2,100.
2, 200.
5, 000.
1, 100.
500.
190.
315.
410.
38.

1.

1.

3.

41, 000.

OF

REMA/

149250.
60000.
1644500.
404320.
100.
100.
250.
15000.
2100.
24200.
5000.
86900.
96500.
327560.
52290.
662560.
8912.
85260.
28000.
31820.
41000.

NI NG BI DDERS

42, 000.

159200.
64000.
1787500.
6080.
120.
200.
500.
16500.
2200.
27500.
5500.
31600.
60795.
344800.
49800.
662560.
16100.
117740.
44000.
32250.
42000.

Bl D245
PAGE 21
02/ 01/ 06
FI FTH
Bl D AMOUNT
100. 00 2000
150. 00 6600
500. 00 4500
500. 00 6000
5, 000. 00 50000
10. 00 460
1, 500. 00 10500
3. 00 3996
13. 00 23335.
14. 00 117250.
13. 00 98917.
35. 00 4900.
35. 00 4200.
35. 00 1330.
100. 00 18000.
3, 200. 00 67200.
125. 00 13125.
250. 00 34500.
90. 00 179100.
3, 100. 00 62000.
110. 00 1573000.
170. 00 12920.
200. 00 200.
200. 00 200.
250. 00 1250.
1, 000. 00 15000.
1, 500. 00 1500.
2,500. 00 27500.
5, 000. 00 5000.
600. 00 47400.
450. 00 86850.
200. 00 344800.
300. 00 49800.
290. 00 468640.
40. 00 9200.
1.00 81200.
1.50 30000.
4.00 34400.
40, 000. 00 40000.



| TEM

196
197
198
199
200
201
202
203
204

TOT

10- 300164
10- SJ- 205-R
01/ 31/ 06
SECOND
BI D AMOUNT
50, 000. 00 50000
1, 000. 00 1000.
75. 00 129300.
70. 00 63770.
10, 000. 00 10000.
200, 000. 00 200000.
25, 000. 00 25000.
100, 000. 00 100000.

7,875, 000. 00 7875000.

00

78, 770,064. 70

SUMMARY

OF REMA

82,412,097. 09

THI RD

Bl D AMOUNT
65, 000. 00 65000.
10, 000. 00 10000.
85. 00 146540.
80. 00 72880.
50, 000. 00 50000.
250, 000. 00 250000.
40, 000. 00 40000.
210, 000. 00 210000.
8, 200, 252. 00 8200252.

NI NG BI DDERS

86, 071, 456. 00

FOURTH

BI D AMOUNT
88, 000. 00 88000.
1, 000. 00 1000.
115. 00 198260.
50. 00 45550.
30, 000. 00 30000.
250, 000. 00 250000.
55, 000. 00 55000.
310, 000. 00 310000.
8, 600, 000. 00 8600000.

Bl D245

PAGE 22
02/ 01/ 06
FI FTH
Bl D AMOUNT
85, 000. 00 85000
800. 00 800.
112. 00 193088.
50. 00 45550.
30, 000. 00 30000.
250, 000. 00 250000.
55, 000. 00 55000.
310, 000. 00 310000.

9, 200, 000. 00 9200000.

99, 650, 576. 00



