STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 28/ 06
02-1C1704

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

02- SHA- 299- 26. 8/ 27.

BI D SUMMARY DEPARTMENT
I N SHASTA COUNTY NEAR REDDI NG FROM
0.7 KM WEST OF OLD OREGON TRAI L

2 UNDERCROSSI NG TO OLD OREGON TRAI L

UNDERCRGCSSI NG
| MPROVE SI GHT DI STANCE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

CF TRANSPORTATI ON Bl D245
PAGE 1
03/ 01/ 06
CONTRACT CCODE "A '’
57 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

44
PERCENT OVER EST 5.17

707 443-6371
00105709
FAX 707 443-0277

CC PREF CLAI MED

PROPGCSALS | SSUED 14 FUND TOTAL HB1 1, 300, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 139, 853. 00 AMOUNT OVER 58, 883. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,198, 736. 00 2 MERCER FRASER COVPANY
P O BOX 1006
EUREKA CA 95502-1006
2 1, 210, 284. 00 1 TULLI'S INC

P O BOX 493416
REDDI NG CA 96049

530 241-5105
00295418
FAX 530 241-5570

CC PREF CLAI MED

3. 0%



02-1C1704 Bl D245

02- SHA- 299 PAGE 2

02/ 28/ 06 03/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE I TEM5S 9, 10, 16 AND 50 THRU 54
ANDERSON CA
M AND F ENVI RONVENTAL | TEMS 26 THRU 31
REDDI NG CA
TRAFFI C SOLUTI ONS ITEMS 7, 8, 13, 17, 38, 39 AND 45 THRU 49 ( PARTI AL)

REDDI NG CA



02-1C1704 Bl D245

02- SHA- 299 PAGE 3

02/ 28/ 06 03/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE TRAFFI C MARKI NG
ANDERSON CA
JERRY LEE FORD M NOR CONCRETE
REDDI NG CA
RI CHARD A HEAPS ELECTRI C PEDESTRI AN BARRI CADE AND TRAFFI C CONTROL ( PARTI AL)

SACRAMENTO CA

RI CHARD A HEAPS ELECTRI C SI GNAL, LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON
SACRAMENTO CA

TRAFFI C SOLUTI ONS SI GNS AND MARKERS ( PARTI AL)
REDDI NG CA



02-1C1704 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

02/ 28/ 06 03/ 01/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074028 TEMPORARY FI BER ROLL M 320 10. 00 3, 200. 00
4 074030 TEMPORARY STRAW BALE EA 6 20. 00 120. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 500. 00 2, 500. 00
6 074035 TEMPORARY CHECK DAM M 20 500. 00 10, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
9 120150 TEMPORARY PAVENENT MARKI NG MR 17 135. 00 2, 295. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,020 4.00 8, 080. 00
11 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 38 43.00 1, 634. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 10, 000. 00 10, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 080 40. 00 43, 200. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 200. 00 2, 800. 00
15 150305 OBLI TERATE SURFACI NG MR 66 35. 00 2, 310. 00
16 150710 REMOVE TRAFFI C STRI PE M 170 10. 00 1, 700. 00
17 150742 REMOVE ROADSI DE S| GN EA 14 150. 00 2,100. 00
18 038397 REMOVE UNDERDRAI N M 700 15. 00 10, 500. 00
19 152604 MODI FY | NLET EA 1 2, 500. 00 2, 500. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 270 35. 00 9, 450. 00
21 153210 REMOVE CONCRETE VB 4.2 600. 00 2,520. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
23 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 6, 580 30. 00 197, 400. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 130 50. 00 6, 500. 00
26 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.8 600. 00 1, 080. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 360 2. 00 720. 00
28 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1.3 420. 00 546. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 27 140. 00 3, 780. 00
30 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 66 5. 00 330. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 66 7.00 462. 00
32 260201 CLASS 2 AGGREGATE BASE VB 2, 340 55. 00 128, 700. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 360 100. 00 236, 000. 00
34 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 390 120. 00 46, 800. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 140 60. 00 8, 400. 00
AREA)

36 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 900 10. 00 9, 000. 00



02-1C1704 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 28/ 06 03/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.5 2,000. 00 5, 000. 00
38 566011 ROADSI DE SI GN - ONE POST EA 10 400. 00 4, 000. 00
39 566012 ROADSI DE SI GN - TWO POST EA 2 4, 800. 00 9, 600. 00
40 664016 450 MM CORRUGATED STEEL PI PE M 13 300. 00 3, 900. 00
(2.77 MM THI CK)
41 680933 200 MM PERFORATED PLASTI C M 840 47.00 39, 480. 00
Pl PE UNDERDRAI N
42 731502 M NOR CONCRETE (M SCELLANEOUS VB 45 1, 600. 00 72, 000. 00
CONSTRUCTI ON)
43 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 463 4.00 1, 852. 00
44 038398 MARKER ( UNDERDRAI N CLEANOUT) EA 7 35. 00 245. 00
45 820108 DELI NEATOR ( CLASS 2) EA 27 35. 00 945, 00
46 820110 M LEPCST MARKER EA 1 40. 00 40. 00
47 820112 MARKER ( CULVERT) EA 3 35. 00 105. 00
48 820131 OBJECT MARKER ( TYPE K) EA 4 35. 00 140. 00
49 (S) 833077 PEDESTRI AN BARRI CADE EA 4 800. 00 3, 200. 00
50 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 76 62. 00 4,712.00
51 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 020 5. 00 5, 100. 00
52 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 4.00 1, 200. 00
53 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 300 2.00 600. 00
(BROKEN 10.98 M- 3.66 M
54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 9. 00 990. 00
55 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 152, 000. 00 152, 000. 00
56 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 26, 000. 00 26, 000. 00
57 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 25, 000. 00 25, 000. 00

TOTAL 1,198, 736. 00



02-1C1704 Bl D245

02- SHA- 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 28/ 06 03/ 01/ 06
| TEM SECOND
Bl D AMOUNT

1 2, 600. 00 2600. 00

2 10, 000. 00 10000. 00

3 12. 00 3840. 00

4 25.00 150. 00

5 5, 000. 00 5000. 00

6 25.00 500. 00

7 10, 000. 00 10000. 00

8 54, 000. 00 54000. 00

9 135. 00 2295. 00
10 3. 60 7272.00
11 43. 00 1634. 00
12 6, 000. 00 6000. 00
13 40. 00 43200. 00
14 300. 00 4200. 00
15 50. 00 3300. 00
16 9. 50 1615. 00
17 100. 00 1400. 00
18 13. 00 9100. 00
19 2,500. 00 2500. 00
20 25.00 6750. 00
21 150. 00 630. 00
22 5, 000. 00 5000. 00
23 1, 500. 00 1500. 00
24 33. 00 217140. 00
25 40. 00 5200. 00
26 850. 00 1530. 00
27 5. 00 1800. 00
28 800. 00 1040. 00
29 110. 00 2970. 00
30 6. 00 396. 00
31 8. 00 528. 00
32 39. 00 91260. 00
33 125. 00 295000. 00
34 125. 00 48750. 00
35 31. 00 4340. 00
36 4.75 4275. 00
37 3, 000. 00 7500. 00
38 300. 00 3000. 00
39 3, 950. 00 7900. 00




02-1C1704 Bl D245

02- SHA- 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 28/ 06 03/ 01/ 06
| TEM SECOND
Bl D AMOUNT
40 400. 00 5200. 00
41 80. 00 67200. 00
42 930. 00 41850. 00
43 3. 00 1389. 00
44 40. 00 280. 00
45 55. 00 1485. 00
46 55. 00 55. 00
47 55. 00 165. 00
48 55. 00 220. 00
49 850. 00 3400. 00
50 62. 00 4712. 00
51 4.25 4335. 00
52 3. 80 1140. 00
53 1.50 450. 00
54 8.50 935. 00
55 151, 627. 00 151627. 00
56 25, 939. 00 25939. 00
57 24,787.00 24787. 00

TOT 1, 210, 284. 00



