STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 22/ 06
04-0120F4
04- SF-80-8.2/8.7

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGCSALS | SSUED 45 FUND TOTAL HA4S3

NUMBER OF BI DDERS 2

BI D SUMMARY

I N SAN FRANCI SCO COUNTY | N
SAN FRANCI SCO FROM 0.6 KM TO 1. 3 KM
EAST OF YERBA BUENA TUNNEL EAST
PORTAL

CONSTRUCT SELF ANCHORED SUSPENSI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

03/ 24/ 06
CONTRACT CODE "A '’
140 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

0

ENG NEERS EST 1, 483, 167, 002. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS
49, 081, 067. 00

2490

PERCENT UNDER EST 3.31

CC PREF CLAI MED

CC PREF CLAI MED

PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 1, 434, 085, 935. 00 1 AMERI CAN BRI DGE FLUOR 412 631-1000
ENTERPRI SES | NC A JO NT 00873905
VENTURE
1000 AMERI CAN BRI DGE WAY FAX 412 631-2003
CORACPOLI S PA 15108

2 1, 681, 459, 000. 00 2 KIEW T KOCH SKANSKA NMANSON 360 693-1478
A JO NT VENTURE 00868443
P O BOX 1769 FAX 360 693-5582

VANCOUVER WA 98668- 1769

1. 0%



04- 0120F4 Bl D245

04- SF-80-8 PAGE 2

03/ 22/ 06 03/ 24/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BLEYCO | NC ITEM5S 5, 96, 97, 103 THRU 120, 135 AND 140
11425 CULL CANYON ROAD
CASTRO VALLEY CA 94552

C AND W DI VI NG SERVI CES | NC I TEMS 130 AND 134 ( PARTI AL)
P O BOX 2438
NATI ONAL CI TY CA 94951-2433

CERTI FI ED COATI NGS OF CALI FORNI A I NC I TEMS 32 AND 77 THRU 81 ( PARTI AL)
1045 DETRO T AVENUE
CONCCORD CA 94518

F W SPENSER AND SON | NC I TEM5S 121 THRU 129 AND 140
1422 HARRI SON STREET
CAKLAND CA 94612

O C JONES AND SONS | TEM5 30 THRU 33
1520 FOURTH STREET
BERKELEY CA 94710-1774

TRAYLOR PACI FI C THE DUTRA GROUP I TEMS 8 THRU 11 ( PARTI AL)
34 EXECUTI VE PARK STE 100
I RVINE CA 92614



04- 0120F4 Bl D245

04- SF-80-8 PAGE 3

03/ 22/ 06 03/ 24/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BLEYCO | NC ELECTRI CAL
CASTRO VALLEY CA
BRUSCO TUGBOATS ( PARTI AL)
LONGVI EW WA
CERTI FI ED COATI NGS PAI NTI NG
CONCORD CA
GLOBAL ENVI RONVENTAL NETWORK | NC CONFI NED SPACE MONI TORI NG
FOUNTAI N VALLEY CA
REG ONAL STEEL REBAR
TRACY CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
MOUNTAI N RANCH CA
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
VALLEJO CA
USA CONSTRUCTI ON CONCRETE PUMPI NG
SAN JOSE CA
VEEST DI VI NG SERVI CES | NC MARI NE AND CREW BOAT SERVI CES
NATI ONAL CI TY CA
WESTAR MARI NE SERVI CES TUGBOATS ( PARTI AL)

SAN FRANCI SCO CA



04- 0120F4 Bl D245

04- SF-80-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 22/ 06 03/ 24/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 030748 WORKI NG DRAW NG CAMPUS LS LUMP SUM 5, 380, 000. 00 5, 380, 000. 00
2 030702 ELECTRONI C MOBI LE DAILY DI ARY COVPUTER LS LUWVP SUM 22,540. 00 22,540. 00
SYSTEM DATA DELI VERY
3 030704 EROSI ON CONTROL ( TYPE B) M 1,570 25. 00 39, 250. 00
4 070010 PROGRESS SCHEDULE (CRI Tl CAL PATH) LS LUMP SUM 6, 000, 000. 00 6, 000, 000. 00
5 070018 TI ME- RELATED OVERHEAD VDAY 2,490 86, 000. 00 214, 140, 000. 00
6 071322 TEMPORARY FENCE (TYPE CL-1.8) M 205 75. 00 15, 375. 00
7 030705 3.66 M TEMPORARY GATE (TYPE CL-1. 8) EA 1 2,500. 00 2,500. 00
8 049281 FURNI SH TEMPORARY TOWERS LS LUMP SUM 224,000, 000. 00 224,000, 000. 00
9 049816 REMOVE TEMPORARY TOWERS LS LUWP SUM 6, 000, 000. 00 6, 000, 000. 00
10 049297 REMOVE SKYWAY TEMPORARY TOVWER ( AE) LS LUMP SUM 600, 000. 00 600, 000. 00
11 049298 REMOVE SKYWAY TEMPCORARY TOWNER ( AW LS LUWP SUM 600, 000. 00 600, 000. 00
12 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 50, 000. 00 50, 000. 00
PREVENTI ON PLAN
13 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 100, 000. 00 100, 000. 00
14 030706 NON- STORM WATER DI SCHARGES LS LUWVP SUM 100, 000. 00 100, 000. 00
15 030707 TURBI DI TY CONTROL LS LUMP SUM 100, 000. 00 100, 000. 00
16 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUVP SUM 50, 000. 00 50, 000. 00
17 074034 TEMPORARY COVER MR 1, 350 15. 00 20, 250. 00
18 030708 ACCELERATED WORKI NG DRAW NGS SUBM TTAL LS LUWP SUM 26, 900, 000. 00 26, 900, 000. 00
19 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
20 150605 REMOVE FENCE M 90 20. 00 1, 800. 00
21 150620 REMOVE GATE EA 2 500. 00 1, 000. 00
22 030709 RECONSTRUCT CHAI N LI NK FENCE ( TYPE M 150 150. 00 22,500. 00
CL-2.4, BLACK VI NYL-CLAD) W TH BARBED
23 030710 RECONSTRUCT 3.66 M CHAIN LI NK GATE ( TYPE EA 2 2, 800. 00 5, 600. 00
CL-2.4, BLACK VI NYL-CLAD) W TH BARBED
24 032138 STABI LI ZI NG EMULSI ON KG 35 35. 00 1,225.00
25 203014 FI BER ( ERCSI ON CONTRCOL) KG 155 5.00 775.00
26 203021 FI BER ROLLS M 252 20. 00 5, 040. 00
27 203024 COVPOST ( ERCSI ON CONTRQOL) KG 470 1.00 470. 00
28 030711 MOVE | N MOVE OUT ( EROSI ON CONTROL) EA 4 2, 000. 00 8, 000. 00
29 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 30 100. 00 3, 000. 00
30 (S) 049299 EPOXY ASPHALT CONCRETE AGGREGATE TONN 3,670 50. 00 183, 500. 00
31 (S) 049300 EPOXY ASPHALT BOND COAT AND BI NDER KG 268, 000 8. 00 2, 144, 000. 00
32 (S) 049301 APPLY EPOXY ASPHALT BOND COAT M 32, 800 20. 00 656, 000. 00
33 (S) 049302 PLACE EPOXY ASPHALT CONCRETE SURFACI NG MR 32, 800 20. 00 656, 000. 00
34 (S) 049303 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUWVP SUM 3, 000, 000. 00 3, 000, 000. 00

(PI ER W)



04- 0120F4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 22/ 06 03/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 049304 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 700, 000. 00 700, 000. 00
(PI ER E2)
36 (S) 049305 H GH STRENGTH PRESTRESSI NG ROD ( 75MV) LS LUMP SUM 1, 500, 000. 00 1, 500, 000. 00
37 (S) 049306 CABLE TI EDOWN LS LUMP SUM 2, 000, 000. 00 2, 000, 000. 00
38 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8, 200 4,700.00 38,540, 000. 00
39 (F) 049307 STRUCTURAL CONCRETE, FENDER VB 370 1, 600. 00 592, 000. 00
40 049817 FURNI SH PRECAST CONCRETE FENDER MODULES VB 880 1, 600. 00 1, 408, 000. 00
41 049818 ERECT PRECAST CONCRETE FENDER MODULES EA 8 250, 000. 00 2,000, 000. 00
42 (F) 049308 M NOR CONCRETE ( COUNTERVEI GHT) VB 430 300. 00 129, 000. 00
43 ( SF) 049309 FURNI SH POLYESTER CONCRETE OVERLAY VB 40 6, 000. 00 240, 000. 00
(13 M)
44 (SF) 049310 PLACE POLYESTER CONCRETE OVERLAY (13MV) M2 3, 050 175. 00 533, 750. 00
45 (S) 049311 FURNI SH AND | NSTALL SPHERI CAL BUSHI NG EA 4 1, 750, 000. 00 7, 000, 000. 00
BEARI NG ( PI ER E2)
46 (S) 049312 FURNI SH SPHERI CAL BUSHI NG RI NG BEARI NG EA 4 1, 000, 000. 00 4,000, 000. 00
(H NGE K)
47 (S) 049313 I NSTALL Cl RCULAR SEGVENTED BEARI NG EA 16 12, 000. 00 192, 000. 00
(H NGE A)
48 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1,410, 000 5. 00 7, 050, 000. 00
49 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 48, 500 6. 00 291, 000. 00
( BRI DGE)
50 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 183, 000 8. 00 1, 464, 000. 00
51 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 183, 000 1. 00 183, 000. 00
52 (F) 049314 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 13,095, 000 10.00 130, 950, 000. 00
( TOAER)
53 (F) 049315 ERECT STRUCTURAL STEEL (BRI DGE) ( TOWER) KG 13,095, 000 1.00 13,095, 000. 00
54 (F) 049316 FURNI SH STRUCTURAL STEEL ( BRI DGE) EA 68 40, 000. 00 2, 720, 000. 00
(TOWER STRUT)
55 (F) 049317 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 29, 235, 000 9.00 263,115, 000. 00
(BOX G RDER)
56 (F) 049318 ERECT STRUCTURAL STEEL (BRI DGE) KG 29, 235, 000 1.00 29,235, 000. 00
(BOX G RDER)
57 (F) 049319 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 1,273,000 7.00 8, 911, 000. 00
( Bl KEPATH)
58 (F) 049320 ERECT STRUCTURAL STEEL (BRI DGE) KG 1,222,000 1. 00 1, 222, 000. 00
( Bl KEPATH)
59 (SF) 049321 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 1,130,000 25.00 28,250, 000. 00

( SADDLE)



04- 0120F4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 22/ 06 03/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
60 (F) 049322 ERECT STRUCTURAL STEEL (BRI DGE) KG 1,130,000 1. 00 1, 130, 000. 00
( SADDLE)
61 (SF) 049323 FURNI SH AND | NSTALL SHEAR KEY (PIER E2) EA 4 2,500,000.00 10, 000, 000. 00
62 (F) 049324 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 260, 000 38. 00 9, 880, 000. 00
(Pl PE BEAM)
63 (F) 049325 ERECT STRUCTURAL STEEL (BRI DGE) KG 260, 000 7.00 1, 820, 000. 00
(Pl PE BEAM)
64 (F) 049326 I NSTALL STRUCTURAL STEEL (BRI DGE) EA 4 20, 000. 00 80, 000. 00
(PI PE BEAM) (H NGE AW & AE)
65 049327 FURNI SH STRUCTURAL STEEL (BRI DGE) EA 4 100, 000. 00 400, 000. 00
(Pl PE BEAM FUSE)
66 (SF) 049328 FURNI SH PWS CABLE SYSTEM KG 4,800, 000 6.00 28,800, 000. 00
67 (SF) 049329 ERECT PWS CABLE SYSTEM KG 4,800, 000 2.50 12,000, 000. 00
68 (SF) 049330 FURNI SH SUSPENDER SYSTEM KG 650, 000 5. 00 3, 250, 000. 00
69 (SF) 049331 ERECT SUSPENDER SYSTEM KG 650, 000 1. 00 650, 000. 00
70 (S) 049332 TONER SUSPENDER ASSEMBLI ES LS LUMP SUM 500, 000. 00 500, 000. 00
71 030712 SERVI CE PLATFORM EA 5 60, 000. 00 300, 000. 00
72 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 9, 200 6. 00 55, 200. 00
73 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9, 200 1. 00 9, 200. 00
74 562002 METAL ( BARRI ER MOUNTED SI GN) KG 1, 020 15. 00 15, 300. 00
75 (SF) 049333 PLASTI C LUVBER VB 99 8, 000. 00 792, 000. 00
76 ( SF) 049334 UHMW POLYETHYLENE PANEL (50MV) MR 637 800. 00 509, 600. 00
77 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVMP SUM 200, 000. 00 200, 000. 00
78 (S) 049335 CLEAN AND PAI NT STRUCTURAL STEEL ( TOVER) LS LUMP SUM 3, 000, 000. 00 3, 000, 000. 00
79 (S) 049336 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 10, 000, 000. 00 10, 000, 000. 00
(BOX G RDER)
80 (S) 049337 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 100, 000. 00 100, 000. 00
( Bl KEPATH)
81 (S) 049338 CLEAN AND PAI NT CABLE SYSTEM LS LUMP SUM 5, 000, 000. 00 5, 000, 000. 00
82 (SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 250, 000 15. 00 3, 750, 000. 00
83 030713 PERI METER FENCE ( TYPE WM 1. 8) M 410 95. 00 38, 950. 00
84 (SF) 833020 CHAI N LI NK RAI LI NG M 130 250. 00 32, 500. 00
85 ( SF) 049339 STEEL BARRI ER (TYPE 732 MODI FI ED) M 2, 490 1, 600. 00 3, 984, 000. 00
86 (SF) 049340 Bl KEPATH RAI LI NG M 1, 246 1, 800. 00 2, 242, 800. 00
87 (F) 839527 CABLE RAI LI NG ( MODI FI ED) M 3, 000 150. 00 450, 000. 00
88 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 7 1, 000. 00 7, 000. 00
89 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 18 80. 00 1, 440. 00
90 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,500 2. 00 15, 000. 00



04- 0120F4 Bl D245

04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 22/ 06 03/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
91 030715 75 MM PAI NT TRAFFI C STRI PE M 2, 500 2.00 5, 000. 00
(BLACK, 1- COAT)
92 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 590 2.00 1, 180. 00
93 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 8 100. 00 800. 00
94 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,390 4.00 5, 560. 00
95 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 440 6. 00 2, 640. 00
96 030716 UNDERGROUND LS LUMP SUM 600, 000. 00 600, 000. 00
97 037528 ELECTRI CAL UTI LI TI ES REMOVAL LS LUMP SUM 15, 000. 00 15, 000. 00
98 (S) 049342 ELEVATOR LS LUMP SUM 850, 000. 00 850, 000. 00
99 (F) 049343 MAI NTENANCE TRAVELER LS LUMP SUM 7,000, 000. 00 7,000, 000. 00
100 ( SF) 049344 MAI NTENANCE TRAVELER ( Bl KEPATH) LS LUVP SUM 1, 500, 000. 00 1, 500, 000. 00
101 ( SF) 049345 TRAVELER SUPPORT RAI L KG 398, 570 7. 00 2, 789, 990. 00
102 ( SF) 049346 W ND VORTEX GENERATOR PLATES EA 82 9, 000. 00 738, 000. 00
103 030717 SAS SUPERSTRUCTURE Gl RDER WESTBOUND LS LUMP SUM 3, 000, 000. 00 3, 000, 000. 00
104 030718 SAS SUPERSTRUCTURE ROADVAY EASTBOUND LS LUMP SUM 2,500, 000. 00 2,500, 000. 00
105 030719 SAS SUPERSTRUCTURE Gl RDER EASTBOUND LS LUMP SUM 3, 000, 000. 00 3, 000, 000. 00
106 030720 TOMNER AND SUSPENSI ON CABLE LS LUMP SUM 3, 000, 000. 00 3, 000, 000. 00
107 030721 NAVI GATI ON AND AVI ATI ON WARNI NG SYSTEMS LS LUMP SUM 350, 000. 00 350, 000. 00
108 030722 SCADA REMOTE TERM NAL UNI T SYSTEM LS LUMP SUM 500, 000. 00 500, 000. 00
109 030723 CALL BOX SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
110 030724 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 115, 000. 00 115, 000. 00
111 030725 CAVERA W TH HOUSI NG ENCLOSURE EA 2 6, 000. 00 12, 000. 00
112 (S) 030726 PAN/ TILT UNI T EA 2 4,500. 00 9, 000. 00
113 (S) 030727 CAVERA CONTROL UNI T EA 2 4,500. 00 9, 000. 00
114 (S) 030728 VI DEO TRANSM TTER DUPLEX DATA EA 2 3, 000. 00 6, 000. 00
115 (S) 030729 M CROWAVE VEHI CLE DETECTI ON SENSOR EA 6 6, 500. 00 39, 000. 00
SYSTEM
116 (S) 030730 FI BER OPTI C DATA MODEMS EA 6 3, 700. 00 22, 200. 00
117 (S) 030731 FI BER OPTI C CABLE M 2, 300 12.00 27, 600. 00
(72- FI BER | NDOOR/ OUTDOCR)
118 (S) 030732 FI BER OPTI C CABLE M 150 60. 00 9, 000. 00
(12- FI BER | NDOOR/ OUTDOCR)
119 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 8 1, 300. 00 10, 400. 00
120 040028 STRONG MOTI ON DETECTI ON SYSTEM LS LUMP SUM 550, 000. 00 550, 000. 00
121 030734 CCSF RECLAI M WATER (6 NPS) M 640 750. 00 480, 000. 00
122 030735 CCSF SEWER FORCE MAIN (10 NPS) M 640 1, 700. 00 1, 088, 000. 00
123 030736 CCSF WATER MAIN (12 NPS) M 640 1, 700. 00 1, 088, 000. 00
124 030737 DOVESTI C WATER (2NPS) (T1 TOWER) M 152 700. 00 106, 400. 00



04- 0120F4 Bl D245

04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 22/ 06 03/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
125 030738 DOVESTI C WATER (2 1/2 NPS) M 2, 560 600. 00 1, 536, 000. 00
126 030739 COVPRESS AIR (4 NPS) M 2, 560 650. 00 1, 664, 000. 00
127 030740 COWPRESS AIR (3 NPS) (T1 TOVER) M 152 1, 800. 00 273, 600. 00
128 040029 DEHUM DI FI ER SYSTEM LS LUMP SUM 1, 500, 000. 00 1, 500, 000. 00
129 030747 BOOSTER PUMP STATI ON EA 1 100, 000. 00 100, 000. 00
130 031195 TRANSPORTATI ON FOR THE ENG NEER LS LUMP SUM 4,000, 000. 00 4, 000, 000. 00
131 031196 PHOTO SURVEY OF EXI STI NG FACI LI TI ES LS LUMP SUM 100, 000. 00 100, 000. 00
132 031197 VI BRATI ON MONI TORI NG LS LUMP SUM 250, 000. 00 250, 000. 00
133 031198 CONSTRUCTI ON' SURVEY! NG LS LUMP SUM 1, 500, 000. 00 1, 500, 000. 00
134 040030 ESTABLI SH MARI NE ACCESS LS LUMP SUM 38,500, 000. 00 38, 500, 000. 00
135 031526 SAS SUPERSTRUCTURE ROADVAY WESTBOUND LS LUMP SUM 1, 800, 000. 00 1, 800, 000. 00
136 (S) 049349 SEI'SM C JO NT (HI NGE AW LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00
137 (S) 049350 SEI' SM C JO NT (H NGE AE) LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00
138 040031 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 300, 000. 00 300, 000. 00
( DACROVET)
139 032992 DOCUMENT MANAGEMENT SYSTEM LS LUMP SUM 880, 000. 00 880, 000. 00
140 999990 MOBI LI ZATI ON LS LUMP SUM 215,000, 000. 00 215, 000, 000. 00

TOTAL 1, 434, 085, 935. 00



04- 0120F4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 22/ 06 03/ 24/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 800, 000. 00 3800000. 00

2 22,540. 00 22540. 00

3 25. 00 39250. 00

4 1, 100, 000. 00 1100000. 00

5 99, 661. 00 248155890. 00

6 33. 00 6765. 00

7 750. 00 750. 00

8 153, 498, 000. 00 153498000. 00

9 27,740, 900. 00 27740900. 00
10 800, 000. 00 800000. 00
11 800, 000. 00 800000. 00
12 20, 000. 00 20000. 00
13 200, 000. 00 200000. 00
14 190, 000. 00 190000. 00
15 190, 000. 00 190000. 00
16 100, 000. 00 100000. 00
17 15. 00 20250. 00
18 26, 300, 000. 00 26300000. 00
19 100, 000. 00 100000. 00
20 20. 00 1800. 00
21 500. 00 1000. 00
22 107. 00 16050. 00
23 900. 00 1800. 00
24 10. 00 350. 00
25 5. 00 775. 00
26 15. 00 3780. 00
27 5. 00 2350. 00
28 5, 000. 00 20000. 00
29 75. 00 2250. 00
30 750. 00 2752500. 00

31 9. 00 2412000. 00
32 2.00 65600. 00
33 12. 00 393600. 00
34 948, 000. 00 948000. 00
35 218, 000. 00 218000. 00
36 750, 000. 00 750000. 00
37 1, 415, 000. 00 1415000. 00
38 2,320.00 19024000. 00
39 1, 160. 00 429200. 00



04- 0120F4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 22/ 06 03/ 24/ 06
| TEM SECOND
Bl D AMOUNT

40 7,120. 00 6265600. 00
41 36, 000. 00 288000. 00
42 300. 00 129000. 00
43 5, 350. 00 214000. 00
44 85. 00 259250. 00
45 645, 000. 00 2580000. 00
46 120, 000. 00 480000. 00
47 23, 000. 00 368000. 00
48 3.05 4300500. 00
49 2.65 128525. 00
50 6. 00 1098000. 00
51 3.25 594750. 00
52 11.75 153866250. 00
53 5.00 65475000. 00
54 42, 860. 00 2914480. 00
55 10. 10 295273500. 00
56 4.20 122787000. 00
57 3. 60 4582800. 00
58 .80 977600. 00
59 25.00 28250000. 00
60 1.90 2147000. 00
61 1, 150, 000. 00 4600000. 00
62 20. 00 5200000. 00
63 2.35 611000. 00
64 351, 000. 00 1404000. 00
65 620, 000. 00 2480000. 00
66 8.90 42720000. 00
67 9.10 43680000. 00
68 9. 60 6240000. 00
69 15. 00 9750000. 00
70 291, 000. 00 291000. 00
71 200, 000. 00 1000000. 00
72 16. 00 147200. 00
73 2.00 18400. 00
74 10. 00 10200. 00
75 5, 500. 00 544500. 00
76 1, 300. 00 828100. 00
77 111, 000. 00 111000. 00
78 3, 204, 000. 00 3204000. 00




04- 0120F4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
03/ 22/ 06 03/ 24/ 06
| TEM SECOND
Bl D AMOUNT

79 6, 515, 000. 00 6515000. 00
80 18, 000. 00 18000. 00
81 4,462, 000. 00 4462000. 00
82 40. 00 10000000. 00
83 77.00 31570. 00
84 207. 00 26910. 00
85 1, 800. 00 4482000. 00
86 2, 000. 00 2492000. 00
87 54. 00 162000. 00
88 500. 00 3500. 00
89 90. 00 1620. 00
90 2.00 15000. 00
91 2.00 5000. 00
92 2.00 1180. 00
93 110. 00 880. 00
94 5. 00 6950. 00
95 7.00 3080. 00
96 624, 000. 00 624000. 00
97 15, 000. 00 15000. 00
98 558, 000. 00 558000. 00
99 6, 600, 000. 00 6600000. 00
100 600, 000. 00 600000. 00
101 22.00 8768540. 00
102 2,000. 00 164000. 00
103 3, 085, 000. 00 3085000. 00
104 2,771, 000. 00 2771000. 00
105 3, 229, 000. 00 3229000. 00
106 3, 191, 000. 00 3191000. 00
107 378, 000. 00 378000. 00
108 517, 000. 00 517000. 00
109 60, 000. 00 60000. 00
110 120, 000. 00 120000. 00
111 5, 800. 00 11600. 00
112 4,500. 00 9000. 00
113 45, 000. 00 90000. 00
114 3, 000. 00 6000. 00
115 7, 000. 00 42000. 00
116 4,000. 00 24000. 00
117 13. 00 29900. 00



04- 0120F4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 22/ 06 03/ 24/ 06
| TEM SECOND
Bl D AMOUNT

118 64. 00 9600. 00
119 1, 300. 00 10400. 00
120 570, 000. 00 570000. 00
121 757. 00 484480. 00
122 1, 710. 00 1094400. 00
123 1,747.00 1118080. 00
124 671. 00 101992. 00
125 574. 00 1469440. 00
126 651. 00 1666560. 00
127 1, 800. 00 273600. 00
128 1, 524, 000. 00 1524000. 00
129 86, 000. 00 86000. 00
130 5, 500, 000. 00 5500000. 00
131 100, 000. 00 100000. 00
132 300, 000. 00 300000. 00
133 7,000, 000. 00 7000000. 00
134 36, 000, 000. 00 36000000. 00
135 2,116, 000. 00 2116000. 00
136 800, 000. 00 800000. 00
137 800, 000. 00 800000. 00
138 525, 000. 00 525000. 00
139 880, 000. 00 880000. 00
140 252,548, 663. 00 252548663. 00

TOT 1, 681, 459, 000. 00



