STATE OF CALI FORNI A

03/ 28/ 06
01- 462004
01- HUM 96-0.0/5.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY

I N HUMBOLDT COUNTY NEAR W LLOW
CREEK FROM ROUTE 299 TO 5.2 KM WEST

OF TI SH TANG VI ADUCT

CH P SEAL

Bl D245
PACE 1
03/ 30/ 06
CONTRACT CODE 'F '
16 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF Bl DDERS 2 ENG NEERS EST 557, 760. 00 AMOUNT OVER 102, 555. 20 PERCENT OVER EST 18. 39
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 660, 315. 20 2 I NTERNATI ONAL SURFACI NG 209 525-9065 CC PREF CLAI MED
SYSTEMS 00736996
P O BOX 4770 FAX 209 236-1864
MODESTO CA 95352
2 702, 761. 00 1 MANHOLE ADJUSTI NG CONTRACTORS 323 558-8000 CC PREF CLAI MED

I NC
9500 BEVERLY ROAD
PI CO RI VERA CA 90660

00398443

FAX 323 558-8055

3. 0%



01- 462004 Bl D245
01- HUM 96-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BAYWOOD ENVI RONVENTAL SERVI CES PREPARE WATER POLLUTI ON CONTROL PLAN
FAI RFAX CA
PRI CE STRI PI NG STRI PI NG AND REMOVAL
CRESCENT CI TY CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS ( PARTI AL)

REDDI NG CA



01- 462004 Bl D245
PAGE 3

01- HUM 96-0 SUMMARY OF REMAI NI NG BI DDERS
03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRI CE STRI PI NG SERVI CE ITEM5S 6, 7 AND 12 THRU 15

CRESCENT CITY CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

| TEM 4 ( PORTI ON)

TI TAN ITEMS 1 THRU 3

REDDI NG CA



01- 462004 Bl D245

01- HUM 96- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 28/ 06 03/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 79, 427. 00 79, 427. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 127, 310. 00 127, 310. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 8, 000. 00 24, 000. 00
6 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT M2 7 600. 00 4,200. 00
MARKI NG
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 57 75. 00 4,275.00
8 365001 SAND COVER TONN 260 30. 00 7, 800. 00
9 370120 ASPHAL T- RUBBER Bl NDER TONN 320 629. 00 201, 280. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 32 100. 00 3, 200. 00
11 375030 SCREENI NGS ( HOT- APPLI ED) TONN 1, 600 85. 00 136, 000. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 63 95. 00 5, 985. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29, 400 1.52 44, 688. 00
14 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 350 1.52 532. 00
(BROKEN 3.66 M- 0.92 M
15 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 760 1.52 2, 675. 20
(BROKEN 10.98 M- 3.66 M
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,020 7.15 14, 443. 00

TOTAL 660, 315. 20



01- 462004 Bl D245

01- HUM 96-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 28/ 06 03/ 30/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00 1000. 00
2 4,500. 00 4500. 00
3 11, 260. 00 11260. 00
4 311, 611. 00 311611. 00
5 3, 000. 00 9000. 00
6 440. 00 3080. 00
7 55. 00 3135. 00
8 25.00 6500. 00
9 500. 00 160000. 00
10 400. 00 12800. 00
11 83. 00 132800. 00
12 72.00 4536. 00
13 1.10 32340. 00
14 1.10 385. 00
15 1.10 1936. 00
16 3.90 7878. 00
TOT 702, 761. 00



