STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 10/ 06 I'N MENDOCI NO COUNTY NEAR W LLITS AT 05/ 11/ 06
CONTRACT NUMBER 01- 443404 JAMES CREEK BRI DGE CONTRACT CCODE 'K '
LOCATI ON 01- MEN-20-20.0 18 CONTRACT | TEMS

REPAI R BRI DGE DECK FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 6 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 2 ENG NEERS EST 203, 530. 00 AMOUNT UNDER 15, 165. 00 PERCENT UNDER EST 7.45
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 188, 365. 00 1 TRUESDELL CORPORATI ON OF 602 437-1711 CC PREF CLAI MED
CALI FORNI A I NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHOENI X AZ 85040
2 237,871. 00 2 CONTRACTORS CHEM CAL | NC 510 783-5631 SB PREF CLAI MED
00465453
3130 DEPOT ROAD FAX 510 783-3468 BID IS OVER SBP

HAYWARD CA 94545 PREFERENCE LIM TS



01- 443404 Bl D245

01- MEN- 20-2 PAGE 2

05/ 10/ 06 05/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON I TEM 9
SACRAMENTO CA
CENTRAL STRI PI NG I TEM 17 THRU 18
RANCHO CORDOVA CA
GRANI TE CONSTRUCT! ON  COMPANY I TEM 11
UKI AH CA
NELSON | NDUSTRI AL I TEMS 8 AND 10

OKLAHOVA I TY K

TRAFFI C SOLUTI ONS ITEMS 5 THRU 7
REDDI NG CA



01- 443404 Bl D245

01- MEN- 20-2 PAGE 3

05/ 10/ 06 05/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GRANI TE CONSTRUCTI ON COMPANY ITEM5S 9 AND 11
UKI AH CA
PRI CE STRI PI NG I TEMS 16 AND 17
REDDI NG CA
TAKAKO TRAFFI C | TEM 6 ( PARTI AL)
MOUNTAI N RANCH CA
WARD AND ASSOCI ATES | TEM 1 ( PARTI AL)

CASTRO VALLEY CA



01- 443404 Bl D245

01- MEN- 20- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4

05/ 10/ 06 05/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 300. 00 2,100. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 1 2, 000. 00 2. 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 250. 00 2, 250. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 800. 00 10, 800. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 850. 00 5, 700. 00
8 (F) 038893 REMOVE CHI P SEAL MR 630 10. 00 6, 300. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 86 45. 00 3, 870. 00
10 (F) 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 630 4.50 2. 835. 00
11 (S) 390102 ASPHALT CONCRETE (TYPE A) TONN 11 600. 00 6, 600. 00
12 511118 CLEAN EXPANSI ON JOI NT M 18 150. 00 2., 700. 00
13 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 19 3, 400. 00 64, 600. 00
14 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 630 57. 00 35, 910. 00
15 (S) 519117 JONT SEAL (MR 30 M) M 18 185. 00 3, 330. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 340 14. 50 4., 930. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 24 60. 00 1, 440. 00
18 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00 30, 000. 00

TOTAL 188, 365. 00



01- 443404 Bl D245

01- MEN- 20-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 10/ 06 05/ 11/ 06
| TEM SECOND
Bl D AMOUNT
1 750. 00 750. 00
2 1, 500. 00 1500. 00
3 350. 00 2450. 00
4 2,500. 00 2500. 00
5 3, 000. 00 3000. 00
6 40, 000. 00 40000. 00
7 2, 000. 00 4000. 00
8 38. 00 23940. 00
9 102. 00 8772.00
10 10. 00 6300. 00
11 709. 00 7799. 00
12 100. 00 1800. 00
13 3, 400. 00 64600. 00
14 66. 00 41580. 00
15 200. 00 3600. 00
16 12. 00 4080. 00
17 50. 00 1200. 00
18 20, 000. 00 20000. 00
TOT 237,871. 00



