STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 02/ 06
03- 1E1504
03- PLA-193-5.6

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N PLACER COUNTY ABQUT 8 KM
LI NCOLN AT HI DDEN ACRES LANE

REHABI LI TATE CULVERT AND SLOPE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
EAST OF 08/ 03/ 06

CONTRACT CODE 'E '
34 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12 FUND TOTAL HA23 200, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 2 ENG NEERS EST 178, 800.00 AMOUNT OVER 19, 550. 00 PERCENT OVER EST 10. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 198, 350. 00 2 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530 CC PREF CLAI MED
I NC 00745029
P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741
2 254, 332. 00 1 BALDW N CONTRACTI NG COVPANY 530 742-5141 CC PREF CLAI MED

I NC
4509 SKYWAY DRI VE
MARYSVI LLE CA 95901

00091712
FAX 530 742-3916

3. 0%



03- 1E1504
03- PLA-193
08/ 02/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 03/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TI TAN DVBE
REDDI NG CA

WATER POLLUTI ON CONTRCL PROGRAM



03- 1E1504 Bl D245

03- PLA-193 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 02/ 06 08/ 03/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY I TEMS 9, 11, 14, 15, 21, 33 AND 34
FREMONT CA
FARWEST SAFETY ITEMS 7, 10, 13 AND 17
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 4

FOUNTAI N VALLEY CA

NI TTA EROCSI ON CONTROL | TEMS 23 AND 24
LOOM S CA



03- 1E1504 Bl D245

03- PLA- 193 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 02/ 06 08/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071303 TEMPORARY FENCE ( TYPE W) M 92 100. 00 9, 200. 00
2 039457 TEMPORARY STREAM CROSSI NG SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
3 039458 TEMPORARY STREAM DI VERSI ON SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
4 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
6 (S) 074041 STREET SWEEPI NG LS LUMP SUM 3, 000. 00 3, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 70 20. 00 1, 400. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 100. 00 600. 00
11 (S) 120300 TEMPORARY PAVENMENT MARKER EA 240 5. 00 1, 200. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 150. 00 16, 500. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 280 8. 00 2, 240. 00
STRI PE
15 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 140 8. 00 1, 120. 00
16 150805 REMOVE CULVERT M 6 400. 00 2, 400. 00
17 152255 RESET MAI LBOX EA 15 300. 00 4,500. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 350 30. 00 10, 500. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,000. 00 4,000. 00
20 190101 ROADWAY EXCAVATI ON VB 58 120. 00 6, 960. 00
21 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
22 198001 | MPORTED BORROW VB 98 100. 00 9, 800. 00
23 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 1, 000 4.00 4,000. 00
24 203021 FI BER ROLLS M 34 20. 00 680. 00
25 260201 CLASS 2 AGGREGATE BASE VB 23 200. 00 4, 600. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 83 250. 00 20, 750. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 72 15. 00 1, 080. 00
28 650075 600 MV REI NFORCED CONCRETE Pl PE M 9 600. 00 5, 400. 00
29 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 10 400. 00 4,000. 00
(2.01 MM THI CK)
30 692086 200 MM ENTRANCE TAPER EA 1 250. 00 250. 00
31 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 32 200. 00 6, 400. 00
32 729010 ROCK SLOPE PROTECTI ON FABRI C MR 34 5. 00 170. 00
33 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 420 10. 00 4, 200. 00
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 10. 00 400. 00

TOTAL 198, 350. 00



03- 1E1504 Bl D245

03- PLA-193 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 02/ 06 08/ 03/ 06
| TEM SECOND
Bl D AMOUNT

1 50. 00 4600. 00
2 20, 000. 00 20000. 00
3 8, 500. 00 8500. 00
4 625. 00 625. 00
5 3, 500. 00 3500. 00
6 5, 000. 00 5000. 00
7 1,570. 00 1570. 00
8 60, 000. 00 60000. 00
9 30. 00 2100. 00
10 50. 00 300. 00
11 12. 00 2880. 00
12 4,500. 00 9000. 00
13 103. 00 11330. 00
14 35. 00 9800. 00
15 20. 00 2800. 00
16 300. 00 1800. 00
17 150. 00 2250. 00
18 35. 00 12250. 00
19 4, 000. 00 4000. 00
20 200. 00 11600. 00
21 3, 000. 00 3000. 00
22 150. 00 14700. 00
23 1.45 1450. 00
24 8. 00 272.00
25 300. 00 6900. 00
26 275. 00 22825. 00
27 40. 00 2880. 00
28 1, 000. 00 9000. 00
29 200. 00 2000. 00
30 750. 00 750. 00
31 300. 00 9600. 00
32 5.00 170. 00
33 14. 00 5880. 00
34 25.00 1000. 00
TOT 254, 332. 00



