STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 24/ 06 IN LOS ANGELES COUNTY I N 08/ 28/ 06
CONTRACT NUMBER 07-4L5204 LOS ANGELES AT 0.5 KM EAST OF ROCKY CONTRACT CODE '"H '
LOCATI ON 07-LA-118-0.3/0.3 PEAK ROAD 27 CONTRACT | TEMS

MEDI AN DRAI NAGE | MPROVEMENT FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 250, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF Bl DDERS 3 ENG NEERS EST 187, 737. 00 AMOUNT OVER 15, 495. 00 PERCENT OVER EST 8. 25
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 203, 232. 00 3 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
2 207, 408. 00 2 RSB GROUP | NC 949 679-9303 SB PREF CLAI MED
00773526
22865 LAKE FOREST DR STE 26 FAX 949 786-4791
LAKE FOREST CA 92630
3 229, 189. 00 1 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266

IRVINE CA 92614-5706
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02 TI TAN DVBE
REDDI NG CA

UNI TED RENTAL HI GHWAY TECHNOLOG ES
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

SUPPLY K RAI L

I NSTALL CRASH CUSHI ONS AND TRAFFI C CONTRCL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SE
SUN VALLEY CA

STRI PI NG



07-4L5204 Bl D245

07-LA-118-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 24/ 06 08/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 500. 00 17, 500. 00
5 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 12 100. 00 1, 200. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 600 3. 00 1, 800. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 150 50. 00 7,500. 00
8 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 42 12. 00 504. 00
9 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 700. 00 1, 400. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 100. 00 30, 000. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 450. 00 4, 950. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 600 7.00 4, 200. 00
STRI PE
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 300 4.00 1, 200. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 82 2.00 164. 00
15 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
16 152604 MODI FY | NLET EA 1 1, 000. 00 1, 000. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00 1, 000. 00
18 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 500. 00 3, 500. 00
19 194001 DI TCH EXCAVATI ON VB 42 50. 00 2,100. 00
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.7 3, 500. 00 9, 450. 00
21 650069 450 MM REI NFORCED CONCRETE PI PE M 8 650. 00 5, 200. 00
22 703233 GRATED LI NE DRAI N M 140 400. 00 56, 000. 00
23 727901 M NOR CONCRETE (DI TCH LI NI NG VB 16 900. 00 14, 400. 00
24 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 258 10. 00 2,580. 00
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 900 4.00 3, 600. 00
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 82 12. 00 984. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00 20, 000. 00

TOTAL 203, 232. 00



07-4L5204 Bl D245

07-LA-118-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 24/ 06 08/ 28/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 1, 000. 00 1000. 00
2 3, 000. 00 3000. 00 3, 000. 00 3000. 00
3 3, 500. 00 3500. 00 3, 500. 00 3500. 00
4 35, 000. 00 35000. 00 40, 000. 00 40000. 00
5 55.00 660. 00 60. 00 720. 00
6 4.00 2400. 00 4.40 2640. 00
7 35. 00 5250. 00 50. 00 7500. 00
8 20. 00 840. 00 22.00 924. 00
9 2,750. 00 5500. 00 1, 000. 00 2000. 00
10 50. 00 15000. 00 85. 00 25500. 00
11 100. 00 1100. 00 375. 00 4125. 00
12 10. 00 6000. 00 11. 00 6600. 00
13 5. 00 1500. 00 5.50 1650. 00
14 4.00 328. 00 5.00 410. 00
15 1, 000. 00 1000. 00 600. 00 600. 00
16 5, 000. 00 5000. 00 4,500. 00 4500. 00
17 3, 000. 00 3000. 00 1, 000. 00 1000. 00
18 3, 500. 00 3500. 00 4,000. 00 4000. 00
19 300. 00 12600. 00 110. 00 4620. 00
20 3, 000. 00 8100. 00 1, 900. 00 5130. 00
21 200. 00 1600. 00 300. 00 2400. 00
22 175. 00 24500. 00 390. 00 54600. 00
23 700. 00 11200. 00 1, 150. 00 18400. 00
24 10. 00 2580. 00 3. 00 774.00
25 6. 00 5400. 00 7.00 6300. 00
26 25.00 2050. 00 28. 00 2296. 00
27 46, 000. 00 46000. 00 25, 000. 00 25000. 00
TOT 207, 408. 00 229, 189. 00



