STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 07/ 06 I'N LOS ANGELES COUNTY | N LONG BEACH 09/ 11/ 06
CONTRACT NUMBER 07-2203U4 FROM 0.9 KM NORTH OF VST OCEAN CONTRACT CCDE 'B '

48 CONTRACT | TEMS

FEDERAL AID STPL-6207- (039)E
N- 6207- (039) E

TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT OVER EST 25.71

951 736- 7600
00267073

FAX 951 739-4671

949 252- 0441
00615876

FAX 949 252-0266

LOCATI ON 07-LA-710-5.5/6.8 BOULEVARD TO 0.1 KM SQUTH OF
ROUTE 1
RESURFACE PAVEMENT
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPGCSALS | SSUED 17 FUND TOTAL HA22 |, HB1 0
NUMBER OF BI DDERS 3 ENG NEERS EST 3,775,522. 50 AMOUNT OVER 970, 770. 10
PROGRAM ELEMENTS 400 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,746, 292. 60 3 ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878-2229
2 5, 587, 698. 00 1 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
3 6, 587, 290. 00 2 EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

562 599-5841
00688659

FAX 562 591- 7485



07-2203U4 Bl D245

07-LA-710-5 PAGE 2

09/ 07/ 06 09/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 L A SI GNAL ELECTRI CAL
I NDUSTRY CA
MODERN ALLOYS BARRI ER RAI L AND METAL BEAM GUARD RAI L
STANTON CA
SRD STORM DRAI'N
ANAHEI M CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-2203U4
07-LA-710-5
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

09/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT ( PORTI ON)

CONCRETE BARRI ERS ( PORTI ON)

TRAFFI C MONI TOR STATI ON

COLD PLANE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MODERN ALLOYS | NC
STANTON CA

MOCRE ELECTRI C
CORONA CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

CONCRETE BARRI ER

ELECTRI CAL

COLD M LLI NG

STRI PI NG



07-2203U4 Bl D245

07-LA-710-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 12, 700. 00 12, 700. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 7, 000. 00 7, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 23, 200. 00 23, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 11, 000. 00 11, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 600, 000. 00 600, 000. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7,000 .90 6, 300. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 28 47.00 1, 316. 00
8 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 1, 400 4.00 5, 600. 00
9 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 3, 540. 00 3, 540. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,910 74.00 141, 340. 00
11 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 14 196. 00 2,744.00
12 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 780 30. 00 23, 400. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,300 3.15 7,245.00
STRI PE
14 150710 REMOVE TRAFFI C STRI PE M 4,700 2.12 9, 964. 00
15 150722 REMOVE PAVEMENT MARKER EA 1, 400 1. 06 1, 484. 00
16 150806 REMOVE Pl PE M 170 183. 00 31, 110. 00
17 150820 REMOVE | NLET EA 9 3, 180. 00 28,620. 00
18 150826 REMOVE NMANHOLE EA 1 3, 300. 00 3, 300. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 88, 300 1.70 150, 110. 00
20 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 1,880 7.40 13, 912. 00
21 190101 ROADWAY EXCAVATI ON VB 3, 730 74.00 276, 020. 00
22 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00 3, 000. 00
23 260301 CLASS 3 AGGREGATE BASE VB 470 115. 00 54, 050. 00
24 390103 ASPHALT CONCRETE ( TYPE B) TONN 6, 210 86. 50 537, 165. 00
25 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q TONN 12, 800 100. 00 1, 280, 000. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13 3, 300. 00 42, 900. 00
27 510509 M NOR CONCRETE ( MEDI AN PAVI NG VB 24 323. 00 7,752.00
28 510526 M NOR CONCRETE ( BACKFI LL) VB 16 466. 00 7, 456. 00
29 038084 ARCHI TECTURAL TEXTURED | MAGE EA 75 820. 00 61, 500. 00
30 650069 450 MM REI NFORCED CONCRETE PI PE M 44 740. 00 32, 560. 00
31 650072 525 MM REI NFORCED CONCRETE PI PE M 0.6 1, 650. 00 990. 00
32 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1,690 3.82 6, 455. 80
33 820180 I NSTALL MEDI AN M LEAGE PANEL EA 14 110. 00 1, 540. 00
34 839708 CONCRETE BARRI ER ( TYPE 60GC) M 720 584. 00 420, 480. 00
35 038085 CONCRETE BARRI ER ( TYPE 60GCW M 130 1, 270. 00 165, 100. 00
36 038086 CONCRETE BARRI ER ( TYPE 60GE MODI Fl ED) M 150 1,570. 00 235, 500. 00



07-2203U4 Bl D245

07- LA-710-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 79. 50 636. 00
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 600 1.04 12, 064. 00
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 260 3.18 4,006. 80
40 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 050 2.12 2,226.00
(BROKEN 3.66 M- 0.92 M
41 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 850 . 90 6, 165. 00
(BROKEN 10.98 M- 3.66 M
42 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 230 .90 207. 00
(BROKEN 5.18 M- 2.14 M
43 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 900 2.12 4,028. 00
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 300 4.24 5,512. 00
45 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 209, 000. 00 209, 000. 00
46 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
47 010215 REMOVE DOUBLE THRI E BEAM BARRI ER M 160 60. 00 9, 600. 00
48 999990 MOBI LI ZATI ON LS LUMP SUM 276, 494. 00 276, 494. 00

TOTAL 4,746, 292. 60



07-2203U4 Bl D245

07-LA-710-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 07/ 06 09/ 11/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 3, 000. 00 3000. 00 23, 000. 00 23000. 00

2 7, 590. 00 7590. 00 2,100. 00 2100. 00

3 30, 000. 00 30000. 00 23, 000. 00 23000. 00

4 8, 500. 00 8500. 00 9, 500. 00 9500. 00

5 245, 000. 00 245000. 00 1, 250, 000. 00 1250000. 00

6 .95 6650. 00 .80 5600. 00

7 55. 00 1540. 00 53. 00 1484. 00

8 4.40 6160. 00 5.30 7420. 00

9 1, 000. 00 1000. 00 6, 400. 00 6400. 00
10 68. 00 129880. 00 125. 00 238750. 00
11 375. 00 5250. 00 316. 00 4424. 00
12 32.00 24960. 00 30. 00 23400. 00
13 3. 40 7820. 00 2.00 4600. 00
14 2.20 10340. 00 1.60 7520. 00
15 1.15 1610. 00 1.00 1400. 00
16 65. 00 11050. 00 270. 00 45900. 00
17 700. 00 6300. 00 1, 085. 00 9765. 00
18 2,000. 00 2000. 00 5, 300. 00 5300. 00
19 3. 40 300220. 00 3.30 291390. 00
20 21.00 39480. 00 34. 00 63920. 00
21 72.00 268560. 00 125. 00 466250. 00
22 3, 000. 00 3000. 00 5, 300. 00 5300. 00
23 115. 00 54050. 00 215. 00 101050. 00
24 122. 00 757620. 00 117. 00 726570. 00
25 170. 00 2176000. 00 105. 00 1344000. 00
26 4,000. 00 52000. 00 3,070. 00 39910. 00
27 400. 00 9600. 00 900. 00 21600. 00
28 400. 00 6400. 00 716. 00 11456. 00
29 500. 00 37500. 00 1, 266. 00 94950. 00
30 325. 00 14300. 00 900. 00 39600. 00
31 1, 500. 00 900. 00 2,900. 00 1740. 00
32 3. 00 5070. 00 6. 40 10816. 00
33 100. 00 1400. 00 185. 00 2590. 00
34 610. 00 439200. 00 582. 00 419040. 00
35 1, 300. 00 169000. 00 1, 220. 00 158600. 00
36 1, 700. 00 255000. 00 1, 566. 00 234900. 00
37 90. 00 720. 00 105. 00 840. 00
38 1.10 12760. 00 .90 10440. 00
39 3.30 4158. 00 2.10 2646. 00



| TEM

40
41
42
43
44
45
46
47
48

TOT

07-2203U4
07-LA-710-5
09/ 07/ 06
SECOND
Bl D AMOUNT
2.30 2415. 00
.90 6165. 00
1.00 230. 00
2.20 4180. 00
4.40 5720. 00
193, 000. 00 193000. 00
.00 0. 00
65. 00 10400. 00
250, 000. 00 250000. 00
5, 587, 698. 00

SUMMARY

3.
194, 800.

60.
650, 000.

OF REMA

RD
AMOUNT

10 2205
80 5480
80 184
60 3040
70 4810.
00 194800.
00 0.
00 9600.
00 650000

6, 587, 290. 00

N

N G

B

DDERS

Bl D245
PACGE 7
09/ 11/ 06



