STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 07/ 06
12-0E7404
12-ORA-5-3.6

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 22

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

FCR

Bl D

SUMMARY

I N ORANGE COUNTY | N SAN CLEMENTE AT
SOUTHBOUND AVENI DA PI CO OFF RAMVP

W DEN EXI STI NG OFF RAWP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

FUND TOTAL HB4N 4,225, 000
ENG NEERS EST 3, 837, 196. 00
Bl D TOTAL Bl DDER | D
4,123, 049. 50 4
4,141, 251. 60 6
4,201, 513. 60 2
4,328, 338. 00 5
4,354, 700. 00 3

AMOUNT OVER 285, 853. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 11/ 06
CONTRACT CODE 'C '
89 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

230
PERCENT OVER EST 7.45

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

SEMA CONSTRUCTI ON | NC

6 ORCHARD SUI TE 150
LAKE FOREST CA 92630

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

GRI FFI TH COVPANY

2020 S YALE ST
SANTA ANA CA 92704

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

909 350- 3535
00247770
FAX 909 350-6820

SB PREF CLAI MED

949 740- 0500
00657770
FAX 949 829-0100

CC PREF CLAI MED

949 252- 0441
00615876
FAX 949 252-0266

CC PREF CLAI MED

714 549-2291
00000088
FAX 714 549-4033

CC PREF CLAI MED

951 674-7352
00720483
FAX 951 674-7495

SB PREF CLAI MED

3. 0%



12- 0E7404
12-ORA-5-3
09/ 07/ 06

4,438, 627. 40

4,599, 149. 00

5,111, 021. 00

5, 638, 989. 00

ORTI Z ENTERPRI SES | NCORPCRATED

6 CUSHI NG SUI TE 200
I RVINE CA 92618

POVNELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334- 0698

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

949 753-1414
00467088
949 753-1477

909 356- 8880
00858952
909 356-1299

714 835-4612
00484452
714 835-2186

714 538-5156
00743775
714 538-5157

Bl D245
PACE 2
09/ 11/ 06

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED



12- 0E7404
12-ORA-5-3

09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

09/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

AVBER STEEL
RI ALTO CA

ANDERSON DRI LLI NG
CHI NO CA

AREA WEST FENCE
LAKESI DE CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CSI
SANTA FE SPRI NGS CA

DERADO AND DERADO
YUCAI PA CA

DI AMOND PAVI NG
BALDW N PARK CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

ORANGE COUNTY STRI PI NG
CRANGE CA

PENHALL COVPANY
ANAHEI M CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PORTI ON)

REBAR ( PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)

CLEARI NG AND GRUBBI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

M SCELLANEQUS CONCRETE AND RAVP TERM NI AL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

STRI PI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)



12- 0E7404
12-ORA-5-3
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS
PONAY CA

ROADWAY SI GNS AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)



12- 0E7404 Bl D245

12-ORA-5-3 PAGE 5

09/ 07/ 06 09/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ACL CONCRETE BARRI ER RAI L
4030 GRAND AVE
POMONA CA 91766

CORAL CONSTRUCTI ON FURNI SH AND ERECT Sl GN STRUCTURE
P O BOX 347
W LSONVI LLE OR 97070

DI AMOND PAVI NG ASPHALT PAVI NG
15480 ARROW HWY
BALDW N PARK CA 91706

DI VERSI FI ED LANDSCAPE LANDSCAPI NG
33801 WASHI NGTON ST
W NCHESTER CA 92596

I NTEGRI TY REBAR REI NFCRCI NG STEEL
23811 WASHI NGTON
MURI ETTA CA 92562

MS L ELECTRI C ELECTRI CAL
4580 ElI SENHONER Cl RCLE
ANAHEI M CA 92807

SUDHAKAR COVPANY STRI PI NG
1122 N ESUSA
WEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AREA WEST FENCE VETAL BEAM GUARD RAI L
LAKESI DE CA

CONTI NUED ON NEXT PAGE



12- 0E7404
12-ORA-5-3
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

ORTI Z ASPHALT
COLTON CA

PACI FI C ELECTRI C
BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS

PLANTI NG AND | RRI GATI ON

REBAR

ASPHALT CONCRETE DI KE

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVONA CA

AVBER STEEL
RI ALTO CA

AREA WEST FENCE
LAKESI DE CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

C S | ELECTRI CAL CONTRACTOR
SANTA FE SPRI NGS CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

REBAR

VETAL BEAM GUARD RAI L

CLEARI NG

ELECTRI CAL

OVERHEAD S| GNS



12- 0E7404
12-ORA-5-3
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

09/ 11/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C L CONSTRUCTI ON
POVONA CA

AVBER STEEL
RI ALTO CA

AREA WEST FENCE
LAKESI DE CA

BEADOR AND SON CONSTRUCTI ON
CORONA CA

C S | ELECTRI CAL CONTRACTOR
SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

ERCSI ON CONTRCL COVPANY
GUASTI CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

| TEM 76 (PARTI AL)

REI NFORCI NG STEEL

VETAL BEAM GUARD RAI L

ITEMS 8, 11 AND 12

| TEM5 86 AND 87

PLANTI NG, | RRI GATI ON AND ROCK BLANKET

| TEM 67

STRI PI NG



12- 0E7404
12-ORA-5-3
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 8
09/ 11/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

AVBER STEEL
RI ALTO CA

ANDERSON DRI LLI NG
CHI NO CA

APCO
GOSHEN CA

AREA WEST FENCE
LAKESI DE CA

DURADO AND DURADO
YUCAPI A CA

MS L
ANAHEI M CA

MARI NA
ANAHEI M CA

ORTI Z ASPHALT
COLTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
WEST COVI NA CA

THOVAS AND PRATT
VALLEJO CA

CONTI NUED ON NEXT PAGE

RESTEEL

CAST I N DRI LLED HCOLE

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

M NOR CONCRETE

ELECTRI CAL

LANDSCAPE

ASPHALT PAVI NG

ROADSI DE SI GNS

STRI PI NG

CONSTRUCTI ON AREA SI GNS



12- 0E7404
12-ORA-5-3

09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PACE 9
09/ 11/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

TI TAN
REDDI NG CA

ULMER FABRI CATORS
FONTANA CA

Bl DDER | D NAME AND ADDRESS

STORM WATER POLLUTI ON PREVENTI ON PLAN

SI GN STRUCTURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVBER STEEL
RI ALTO CA

APCO
GOSHEN CA

AREA WEST FENCE
LAKESI DE CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

MARI NA
ANAHEI M CA

ORANGE COUNTY STRI PI NG
CRANGE CA

ORI TZ PAVI NG
COLTON CA

PACI FI C ELECTRI C
SAN JOSE CA

REBAR

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBBI NG

LANDSCAPI NG

STRI PI NG

ASPHALT CONCRETE PAVI NG

ELECTRI CAL



12- 0E7404 Bl D245

12-ORA-5-3 PAGE 10

09/ 07/ 06 09/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 AVBER STEEL REBAR
RI ALTO CA
ANDERSON DRI LLI NG CAST I N DRI LLED HCOLE
CHI NO CA
AREA WEST FENCE VETAL BEAM GUARD RAI L
LAKESI DE CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
CTM CONCRETE BRI DGE BARRI ER
RANCHO CORDOVA CA
CORAL CONSTRUCTI ON OVERHEAD S| GNS
W LSONVI LLE OR
DI AMOND PAVI NG ASPHALT CONCRETE PAVI NG
BALDW N PARK CA
L A SI GNAL ELECTRI CAL
CITY OF | NDUSTRY CA
MARI NA LANDSCAPE AND | RRI GATI ON
ANAHEI M CA
MARNE CONSTRUCTI ON CONCRETE DI TCH, CURB AND GUTTER
CRANGE CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS
PONAY CA

CONTI NUED ON NEXT PAGE



12- 0E7404
12-ORA-5-3
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 11

09/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SUDHAKAR COVPANY
VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AREA WEST FENCE
LAKESI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

I NTEGRI TY REBAR
MJURRI ETA CA

L A SI GNAL
I NDUSTRY CA

SUDHAKAR COVPANY
VWEST COVI NA CA

VETAL BEAM GUARD RAI L

LANDSCAPI NG

REBAR

ELECTRI CAL

STRI PI NG



12- 0E7404 Bl D245

12- ORA-5- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 000. 00 5, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00 6, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00 40, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 40, 000. 00 40, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00 110, 000. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 31 69. 00 2,139.00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 13, 000 1.15 14, 950. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 360 39. 00 14, 040. 00
9 (S) 120300 TEMPORARY PAVENMENT MARKER EA 910 10. 00 9, 100. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 50, 000. 00 50, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 700 40. 00 68, 000. 00
12 129110 TEMPORARY CRASH CUSHI ON EA 77 239. 00 18, 403. 00
13 129150 TEMPORARY TRAFFI C SCREEN M 1, 320 9. 00 11, 880. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 25. 00 6, 000. 00
15 150711 REMOVE PAI NTED TRAFFI C STRI PE M 8, 770 2. 40 21, 048. 00
16 150713 REMOVE PAVENMENT NMARKI NG M2 71 28. 00 1, 988. 00
17 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 900 2.25 6, 525. 00
18 037816 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 540 10. 50 16, 170. 00
( YELLOW
19 150722 REMOVE PAVEMENT MARKER EA 1, 240 1.55 1, 922. 00
20 150742 REMOVE ROADSI DE S| GN EA 13 200. 00 2, 600. 00
21 150747 REMOVE ROADSI DE S| GN EA 1 200. 00 200. 00
(STRAP AND SADDLE BRACKET METHOD)
22 150760 REMOVE S| GN STRUCTURE EA 1 4, 400. 00 4, 400. 00
23 037817 REMOVE S| GN PANEL AND S| GN FRAVE EA 1 1, 850. 00 1, 850. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 240 4.50 1, 080. 00
25 150806 REMOVE Pl PE M 2 225. 00 450. 00
26 150829 REMOVE RETAI NI NG WALL M 100 450. 00 45, 000. 00
27 152392 RELOCATE ROADSI DE S| GN (WOOD POST) EA 1 410. 00 410. 00
28 152430 ADJUST | NLET EA 3 4,150. 00 12, 450. 00
29 152432 ADJUST MANHOLE EA 2 2,320. 00 4, 640. 00
30 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 40 20. 00 800. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 7,810 24. 00 187, 440. 00
33 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 1, 050 55. 00 57, 750. 00
34 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 350 65. 00 87, 750. 00
35 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 133 120. 00 15, 960. 00

VALL)



12- 0E7404 Bl D245

12-ORA-5-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 198001 | MPORTED BORROW VB 1, 980 20. 00 39, 600. 00
37 ( 200001 H GHWAY PLANTI NG LS LUWVP SUM 16, 000. 00 16, 000. 00
38 (S) 200114 ROCK BLANKET MR 210 102. 00 21,420. 00
39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 6, 000. 00 6, 000. 00
40 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 6, 000. 00 6, 000. 00
41 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 47, 000. 00 47, 000. 00
42 (S) 208910 EXTEND 250 MM CONDUI T M 10 270. 00 2,700. 00
43 250201 CLASS 2 AGCREGATE SUBBASE VB 2,500 32.00 80, 000. 00
44 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
45 390155 ASPHALT CONCRETE (TYPE A) TONN 3,700 125. 00 462, 500. 00
46 390171 ASPHALT CONCRETE BASE ( TYPE A) VB 1,190 341. 00 405, 790. 00
47 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 300 7.50 2, 250. 00
48 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 60 7.50 450. 00
49 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 200 7.50 1, 500. 00
50 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 260 7.50 1, 950. 00
51 037818 EXIT RAMP CONCRETE PAVEMENT VB 160 1, 050. 00 168, 000. 00
(RAPI D SETTI NG CONCRETE)
52 404092 SEAL PAVEMENT JO NT M 340 26. 00 8, 840. 00
53 406003 TIE BAR (DRI LL AND BOND) EA 240 20. 00 4,800. 00
54 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 280 800. 00 224, 000. 00
Pl LI NG
55 (SF) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 736 800. 00 588, 800. 00
56 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9.7 4,700. 00 45, 590. 00
57 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 64, 864 2.90 188, 105. 60
58 (SF) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 390 9. 50 79, 705. 00
59 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 390 .55 4,614.50
60 (S) 561015 1524 MM CAST- I N- DRI LLED- HOLE M 7 2,400. 00 16, 800. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
61 566011 ROADSI DE SI GN - ONE POST EA 15 500. 00 7, 500. 00
62 566012 ROADSI DE SI GN - TWO POST EA 1 750. 00 750. 00
63 037819 I NSTALL SI GN PANEL EA 1 2, 000. 00 2, 000. 00
64 650069 450 MM REI NFORCED CONCRETE PI PE M 37 301. 00 11, 137. 00
65 703233 GRATED LI NE DRAI N M 110 450. 00 49, 500. 00
66 707244 900 MM PRECAST CONCRETE PI PE MANHOLE M 2 2, 600. 00 5, 200. 00
67 721420 CONCRETE (DI TCH LI NI NG VB 15 900. 00 13, 500. 00
68 731501 M NOR CONCRETE ( CURB) VB 15 700. 00 10, 500. 00
69 731502 M NOR CONCRETE (M SCELLANEQUS VB 10 1, 100. 00 11, 000. 00

CONSTRUCTI ON)



12- 0E7404 Bl D245

12- ORA-5- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 634 3.10 5, 065. 40
71 820107 DELI NEATOR ( CLASS 1) EA 21 45. 00 945, 00
72 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 260 81. 00 21, 060. 00
73 (S) 839555 END CAP EA 1 510. 00 510. 00
74 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 3, 000. 00 9, 000. 00
75 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 850. 00 2, 550. 00
76 839726 CONCRETE BARRI ER ( TYPE 736A) M 230 530. 00 121, 900. 00
77 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 82 61. 00 5, 002. 00
78 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 660 2.00 5, 320. 00
79 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 380 3. 00 1, 140. 00
80 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 3.00 930. 00
(BROKEN 3.66 M- 0.92 M
81 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60 2.00 120. 00
(BROKEN 1.83 M- 0.30 M
82 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 640 2.00 5, 280. 00
(BROKEN 10.98 M - 3.66 M
83 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE EA 650 2.00 1, 300. 00
(BROKEN 5.18 M- 2.14 M
84 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 740 2.00 1, 480. 00
85 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 500 6. 00 3, 000. 00
86 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
87 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 32, 000. 00 32, 000. 00
88 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 62, 000. 00 62, 000. 00
89 999990 MOBI LI ZATI ON LS LUMP SUM 410, 000. 00 410, 000. 00

TOTAL 4,123, 049. 50



12- 0E7404 Bl D245

12-ORA-5-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
09/ 07/ 06 09/ 11/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

2 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00

3 50, 000. 00 50000. 00 30, 000. 00 30000. 00 58, 000. 00 58000. 00 22, 000. 00 22000. 00

4 25, 000. 00 25000. 00 12, 800. 00 12800. 00 53, 000. 00 53000. 00 11, 000. 00 11000. 00

5 115, 000. 00 115000. 00 155, 000. 00 155000. 00 44, 500. 00 44500. 00 96, 712. 00 96712. 00

6 130. 00 4030. 00 110. 00 3410. 00 109. 00 3379. 00 72.00 2232.00

7 . 65 8450. 00 .55 7150. 00 .54 7020. 00 1.25 16250. 00

8 40. 00 14400. 00 30. 00 10800. 00 57. 00 20520. 00 37.00 13320. 00

9 8. 00 7280. 00 6. 60 6006. 00 6.52 5933. 20 11.50 10465. 00
10 55, 000. 00 55000. 00 38, 000. 00 38000. 00 52, 800. 00 52800. 00 40, 000. 00 40000. 00
11 50. 00 85000. 00 56. 00 95200. 00 36. 50 62050. 00 66. 00 112200. 00
12 450. 00 34650. 00 260. 00 20020. 00 540. 00 41580. 00 290. 00 22330. 00
13 6. 00 7920. 00 12. 00 15840. 00 18. 00 23760. 00 25. 00 33000. 00
14 42.00 10080. 00 25.00 6000. 00 23.90 5736. 00 25.00 6000. 00
15 2.60 22802. 00 2.20 19294. 00 2.20 19294. 00 2.50 21925. 00
16 40. 00 2840. 00 33. 00 2343. 00 32.90 2335. 90 31. 00 2201. 00
17 2.60 7540. 00 2.20 6380. 00 2.19 6351. 00 2.50 7250. 00
18 4.00 6160. 00 3.30 5082. 00 3.29 5066. 60 11. 00 16940. 00
19 1.30 1612. 00 1.10 1364. 00 1.10 1364. 00 1.75 2170. 00
20 50. 00 650. 00 200. 00 2600. 00 219. 00 2847. 00 170. 00 2210. 00
21 3, 500. 00 3500. 00 200. 00 200. 00 219. 00 219. 00 220. 00 220. 00
22 4,000. 00 4000. 00 3, 700. 00 3700. 00 4,400. 00 4400. 00 5, 500. 00 5500. 00
23 3, 000. 00 3000. 00 600. 00 600. 00 1, 980. 00 1980. 00 1, 100. 00 1100. 00
24 5. 00 1200. 00 5.00 1200. 00 5.00 1200. 00 16. 00 3840. 00
25 375. 00 750. 00 400. 00 800. 00 181. 00 362. 00 550. 00 1100. 00
26 100. 00 10000. 00 250. 00 25000. 00 181. 00 18100. 00 500. 00 50000. 00
27 375. 00 375. 00 500. 00 500. 00 435. 00 435. 00 550. 00 550. 00
28 2, 500. 00 7500. 00 2, 000. 00 6000. 00 3, 120. 00 9360. 00 1, 950. 00 5850. 00
29 700. 00 1400. 00 2,500. 00 5000. 00 2, 650. 00 5300. 00 1, 100. 00 2200. 00
30 15. 00 600. 00 45. 00 1800. 00 191. 00 7640. 00 140. 00 5600. 00
31 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
32 36. 00 281160. 00 45. 00 351450. 00 79. 00 616990. 00 52. 00 406120. 00
33 25. 00 26250. 00 75. 00 78750. 00 29. 00 30450. 00 79. 00 82950. 00
34 75. 00 101250. 00 100. 00 135000. 00 67. 00 90450. 00 115. 00 155250. 00
35 100. 00 13300. 00 100. 00 13300. 00 155. 00 20615. 00 230. 00 30590. 00
36 30. 00 59400. 00 25.00 49500. 00 59. 50 117810. 00 45. 00 89100. 00
37 21, 000. 00 21000. 00 15, 500. 00 15500. 00 38, 700. 00 38700. 00 25, 000. 00 25000. 00
38 25.00 5250. 00 136. 00 28560. 00 61. 20 12852. 00 115. 00 24150. 00
39 3, 000. 00 3000. 00 7, 700. 00 7700. 00 4, 900. 00 4900. 00 9, 500. 00 9500. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 0E7404
12-ORA-5-3
09/ 07/ 06

400.
660.
1, 500.
3

12.

5, 000.
300.
500.
250.
550.
250.

4, 000.

1, 000.
800.
600.

25.
115.
250.

1, 800.
410.
300.

60.

.00

00

187500.
0.
436600.
392700.
2250.
450.
1500.
1950.
184000.
10200.
7200.
112000.
485760.
14550.
204321.
100680.
10068.
35000.
4500.
500.
250.
20350.
27500.
8000.
15000.
12000.
6000.
4902.
525.
29900.
250.
5400.
1230.
69000.
4920.
5320.

SUMMARY

600.
760.

4, 000.
2

10.

2, 400.
500.
1, 200.
1, 000.
275.
320.
1, 200.
800.
1, 200.
1, 200.
.00
31.
85.
600.
2, 800.
840.
460.
55.
.60

OF

00

00
00
00
00

REMA/

192500.
0. 00
477300.
440300.
2475.
495,
1650.
2145.
140000.
10200.
7200.
168000.
559360.
38800.
188105.
85578.
4195.
16800.
7500.
1200.
1000.
10175.
35200.
2400.
12000.
18000.
12000.
4902.
651.
22100.
600.
8400.
2520.
105800.
4510.
4256.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2,500. 00 2500
36, 000. 00 36000
470. 00 4700.
66. 00 165000.
.00 0.
94. 00 347800.
238.00 283220.
12. 25 3675.
12. 25 735.
12. 25 2450.
12. 25 3185.
1, 260. 00 201600.
48.70 16558.
57. 30 13752.
235.00 65800.
725. 00 533600.
4, 260. 00 41322.
3. 00 194592.
11.50 96485.
1. 06 8893.
3, 195. 00 22365.
586. 00 8790.
1, 160. 00 1160.
2,400. 00 2400.
1, 090. 00 40330.
620. 00 68200.
1, 625. 00 3250.
564. 00 8460.
1, 900. 00 28500.
472.00 4720.
4.95 8088.
53. 00 1113.
82. 00 21320.
528. 00 528.
2,690. 00 8070.
812. 00 2436.
405. 00 93150.
52.75 4325.
1.58 4202.

Bl D245
PAGE 16
09/ 11/ 06
FI FTH
Bl D AMOUNT
6, 100. 00 6100
52, 000. 00 52000
330. 00 3300.
70. 00 175000.
.00 0.
120. 00 444000.
290. 00 345100.
7.25 2175.
9. 00 540.
7.25 1450.
7.25 1885.
760. 00 121600.
49. 00 16660.
23.00 5520.
585. 00 163800.
675. 00 496800.
2, 300. 00 22310.
3.25 210808.
10. 00 83900.
1.00 8390.
3, 300. 00 23100.
220. 00 3300.
1,100. 00 1100.
1, 100. 00 1100.
750. 00 27750.
300. 00 33000.
1,100. 00 2200.
1, 100. 00 16500.
585. 00 8775.
550. 00 5500.
4.00 6536.
32.00 672.
86. 00 22360.
550. 00 550.
2,825.00 8475.
920. 00 2760.
225.00 51750.
67. 00 5494,
2.25 5985.



| TEM

79
80
81
82
83
84
85
86
87
88

89
TOT

12- 0E7404

12-ORA-5-3
09/ 07/ 06
SECOND
Bl D AMOUNT
6. 00 2280. 00
5.00 1550. 00
1.20 72.00
1.20 3168. 00
1.20 780. 00
2.40 1776. 00
6. 00 3000. 00
33, 000. 00 33000. 00
17, 000. 00 17000. 00
90, 000. 00 90000. 00
515, 000. 00 515000. 00
4,141, 251. 60

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
5.70 2166
4.40 1364
2.00 120
1.10 2904
1.10 715
2.20 1628
6. 00 3000.
27,000. 00 27000
18, 000. 00 18000.
64, 350. 00 64350.
250, 000. 00 250000
4,201, 513. 60

NI NG BI DDERS

FOURTH

Bl D AMOUNT
5.23 1987.
4.18 1295.
1.05 63.
1.05 2772.
1.05 682
2.09 1546
5.23 2615
28, 000. 00 28000
27, 000. 00 27000
63, 000. 00 63000
432, 800. 00 432800
4,328, 338. 00

Bl D245
PAGE 17
09/ 11/ 06
FI FTH
Bl D AMOUNT
3.50 1330
3. 60 1116
3.70 222
2.30 6072
2.50 1625
2.25 1665
6. 60 3300.
38, 500. 00 38500
19, 800. 00 19800.
110, 000. 00 110000.
430, 000. 00 430000
4,354, 700. 00



| TEM
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12- 0E7404
12-ORA-5-3
09/ 07/ 06

119000.
15400.
9240.
10800.
20171.
3550.
7250.
6160.
2852.
2600.
200.
10000.
3500.
2400.
1200.
30000.
400.
2100.
1400.
2400.
5000.
249920.
231000.
337500.
13300.
79200.
14500.
26250.
7000.

SUMMARY

5, 000.
2,500.
15.
200.
400.
300.
1, 800.
4, 000.

5, 000.
60.
210.
150.
250.
48.

15, 000.
140.

15, 000.

OF

REMA/

10000.
140000.
1085.
26000.
10800.
4550.
40000.
68000.
23100.
13200.
6000.
17540.
2840.
8700.
7700.
1240.
975.
75.
5000.
2500.
3600.
400.
40000.
300.
5400.
8000.
1600.
5000.
468600.
220500.
202500.
33250.
95040.
15000.
29400.
15000.

75000.
290000.
3100.
30550.
14400.
5460.
50000.
68000.
15400.
9240.
9600.
17540.
2130.
5800.
4620.
1240.
2600.
200.
4000.
500.
2400.
2000.
12000.
400.
5250.
5000.
1360.
5000.
195250.
210000.
108000.
15960.
39600.
15000.
26250.
7000.

Bl D245
PACGE 18
09/ 11/ 06

87500.
215000.
3875.
13000.
18000.
7280.
70000.
170000.
34650.
85800.
8400.
21925.
2840.
7250.
6160.
2480.
1300.
100.
6500.
350.
9600.
500.
75000.
150.
1500.
1000.
2000.
25000.
468600.
63000.
194400.
33250.
285120.
23650.
24150.
9200.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 0E7404
12-ORA-5-3
09/ 07/ 06

810. 00

800. 00

1, 600. 00
2

5, 000. 00
600. 00
1,100. 00
3, 800. 00
1, 000. 00
700. 00
5, 000. 00
1, 450. 00
650. 00
950. 00

50. 00
78. 00
500. 00
2, 600. 00
770. 00
250. 00
68. 00
2.00

150000.
0.
403300.
322490.
2400.
480.
1600.
2080.
112000.
3400.
6000.
226800.
588800.
15520.
168646.
75510.
33560.
35000.
9000.
1100.
3800.
37000.
77000.
10000.
21750.
9750.
9500.
4902.
1050.
20280.
500.
7800.
2310.
57500.
5576.
5320.

SUMMARY

OF

.00
- 00

REMA/

200000. 00
0. 00
407000. 00
368900. 00
3000. 00
600. 00
2000. 00
2600. 00
147200. 00
8500. 00
6000. 00
98000. 00
515200. 00
31040. 00
194592. 00
83900. 00
4195. 00
16800. 00
4500. 00
600. 00
3000. 00
25900. 00
31900. 00
3600. 00
12750. 00
14250. 00
8500. 00
4902. 00
735. 00
26000. 00
300. 00
6000. 00
1800. 00
75900. 00
3280. 00
5320. 00

NI NG BI DDERS
El GHTH
Bl D AMOUNT

7, 000. 00 7000
50, 000. 00 50000
300. 00 3000.
80. 00 200000.
.00 0.
118. 00 436600.
335. 00 398650.
8. 00 2400.
8. 00 480.
8. 00 1600.
8. 00 2080.
1, 500. 00 240000.
25. 00 8500.
45. 00 10800.
400. 00 112000.
1,542.00 1134912.
2,500. 00 24250.
2.50 162160.
7.00 58730.
1.50 12585.
3, 700. 00 25900.
600. 00 9000.
1, 100. 00 1100.
300. 00 300.
400. 00 14800.
225.00 24750.
500. 00 1000.
1, 400. 00 21000.
1, 500. 00 22500.
1, 500. 00 15000.
6. 00 9804.
30. 00 630.
120. 00 31200.
250. 00 250.
1, 800. 00 5400.
410. 00 1230.
300. 00 69000.
50. 00 4100.
1.50 3990.

Bl D245
PAGE 19
09/ 11/ 06
NI NTH
Bl D AMOUNT
6, 000. 00 6000
51, 000. 00 51000
300. 00 3000.
144. 00 360000.
.00 0.
175. 00 647500.
150. 00 178500.
35. 00 10500.
35. 00 2100.
35. 00 7000.
35. 00 9100.
1, 100. 00 176000.
25. 00 8500.
25.00 6000.
390. 00 109200.
1, 450. 00 1067200.
1, 100. 00 10670.
3. 00 194592.
15. 00 125850.
2.00 16780.
3, 500. 00 24500.
450. 00 6750.
550. 00 550.
500. 00 500.
315. 00 11655.
350. 00 38500.
3, 000. 00 6000.
1, 000. 00 15000.
550. 00 8250.
550. 00 5500.
8. 00 13072.
50. 00 1050.
95. 00 24700.
600. 00 600.
3, 000. 00 9000.
1, 000. 00 3000.
700. 00 161000.
60. 00 4920.
2.00 5320.



| TEM

79
80
81
82
83
84
85
86
87
88

89
TOT

12- 0E7404
12-ORA-5-3
09/ 07/ 06

8. 00

27, 200. 00
26, 200. 00
84, 200. 00
440, 000. 00

440000. 00
4, 438, 627. 40

SUMMARY OF REMA
SEVENTH

Bl D AMOUNT
3.00 1140
3. 00 930
2.00 120
2.00 5280
2.00 1300
3. 00 2220
4.00 2000
40, 000. 00 40000
20, 000. 00 20000
70, 000. 00 70000
450, 000. 00 450000
4,599, 149. 00

NI NG BI DDERS

El GHTH

Bl D AMOUNT
5. 00 1900.
4.00 1240.
1.00 60.
1.00 2640.
1.00 650
2.00 1480
5. 00 2500
26, 000. 00 26000
17, 000. 00 17000
90, 000. 00 90000
500, 000. 00 500000
5,111, 021. 00

Bl D245

PAGE 20
09/ 11/ 06
NI NTH
BI D AMOUNT
6. 00 2280
5.00 1550
2.00 120
2.00 5280
2.00 1300
3. 00 2220
6. 00 3000.
30, 750. 00 30750
29, 000. 00 29000
92, 100. 00 92100
150, 000. 00 150000
5, 638, 989. 00



