STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 25/ 06 I N SHASTA COUNTY NEAR ROUND
CONTRACT NUMBER 02-3705U4 MOUNTAI N FROM 2.8 KM VST TO 0.9 KM

LOCATI ON 02- SHA- 299-50. 7/51. 9 WEST OF BUZZARD ROOST ROAD
REALI GN HI GHWAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGCSALS | SSUED 17 FUND TOTAL HB1 8, 220, 000

NUMBER OF BI DDERS 4 ENG NEERS EST 7,492, 230. 00 AMOUNT UNDER 1, 622, 538. 00

Bl D RANK

Bl D TOTAL Bl DDER | D

STEVE MANNI NG CONSTRUCTI ON
I NC

P O BOX 491660

REDDI NG CA 96049

1 5, 869, 692. 00 4

2 5,992, 249. 50 2 TULLI'S INC

P O BOX 493416
REDDI NG CA 96049
3 6, 539, 344. 00 1 MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006
4 8,098, 427. 00 3 J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
10/ 26/ 06
CONTRACT CCODE "A '’
76 CONTRACT | TEMS

FEDERAL Al D ACST- P299- (151) E
PH P299- (151) E

TOTAL NUMBER OF WORKI NG DAYS 130

PERCENT UNDER EST 21. 66

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 222-0810
00754230
FAX 530 222-4908

530 241-5105
00295418
FAX 530 241-5570

707 443-6371
00105709
FAX 707 443-0277

530 246-4292
00769989
FAX 530 246-9940



02-3705U4 Bl D245

02- SHA- 299 PAGE 2

10/ 25/ 06 10/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREA
LI NCOLN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
M AND S ENVI RONMENTAL ERCSI ON CONTRCL

REDDI NG CA



02-3705U4 Bl D245

02- SHA- 299 PAGE 3

10/ 25/ 06 10/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY I TEMS 17 AND 70 THRU 72
ANDERSON CA
APPLY A LI NE I TEM5 39 AND 73 THRU 75
REDDI NG CA
JERRY LEE FORD | TEMS 26 AND 76 ( PARTI AL)
REDDI NG CA
M AND S ENVI RONVENTAL | TEM5 26 THRU 34
REDDI NG CA
SHASTA CONSTRUCTCRS | TEMS 41, 41 AND 76 ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS I TEMS 9, 14, 18, 43 AND 65 THRU 69
REDDI NG CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY I TEMS 17 AND 65 THRU 72
P O BOX 545
ANDERSON CA
APPLY A LI NE I TEMS 39 AND 73 THRU 75
19652 N HI RSCH CT
ANDERSON CA

CONTI NUED ON NEXT PAGE



02-3705U4
02- SHA- 299
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

10/ 26/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAMBLI N STEEL SERVI CE | NC
SACRAMENTO CA

M AND S ENVI RONMVENTAL LANDSCAPE
12192 MACS ROAD
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

REBAR

| TEMS 27 THRU 34

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

LADD AND ASSCOCI ATES
REDDI NG CA

LADD AND ASSOCI ATES
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

ASPHALT CONCRETE DI KE ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

CLASS 2 BASE, PI PE CULVERT AND ROCK SLOPE ( PARTI AL)

TRAFFI C CONTROL AND ROADWAY EXCAVATI ON ( PARTI AL)

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS



02-3705U4 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

10/ 25/ 06 10/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 1, 200. 00 144, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 43 19. 00 817. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
6 074028 TEMPORARY FI BER ROLL M 2, 000 13.00 26, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 500. 00 4, 500. 00
8 074035 TEMPORARY CHECK DAM M 440 13.00 5, 720. 00
9 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7,500. 00 7,500. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 220, 000. 00 220, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 12, 000. 00 24, 000. 00
12 150206 ABANDON CULVERT EA 2 1, 800. 00 3, 600. 00
13 150668 REMOVE FLARED END SECTI ON EA 1 200. 00 200. 00
14 150742 REMOVE ROADSI DE S| GN EA 29 120. 00 3, 480. 00
15 150805 REMOVE CULVERT EA 2 900. 00 1, 800. 00
16 150820 REMOVE | NLET EA 4 400. 00 1, 600. 00
17 151531 RECONSTRUCT FENCE M 16 150. 00 2, 400. 00
18 152320 RESET ROADSI DE SI GN EA 3 300. 00 900. 00
19 153210 REMOVE CONCRETE VB 1 1, 200. 00 1, 200. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 700. 00 18, 700. 00
21 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00 10, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 190, 600 10. 50 2,001, 300. 00
23 193114 SAND BACKFI LL VB 23 100. 00 2, 300. 00
24 194001 DI TCH EXCAVATI ON VB 190 60. 00 11, 400. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 680 29. 00 48, 720. 00
26 039456 M NOR CONCRETE (WEED BARRI ER) VB 50 540. 00 27, 000. 00
27 (S) 203001 EROSI ON CONTROL  ( BLANKET) MR 17, 700 5. 00 88, 500. 00
28 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 19 690. 00 13, 110. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 260 3. 50 7,910. 00
30 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 19 368. 00 6, 992. 00
31 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 805. 00 1, 610. 00
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 600 56. 00 33, 600. 00
33 (S) 203056 COVMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 970 3.50 3, 395. 00
34 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 000 4.60 4, 600. 00
35 260201 CLASS 2 AGGREGATE BASE VB 8, 220 56. 00 460, 320. 00
36 390102 ASPHALT CONCRETE ( TYPE A) TONN 8, 830 121. 00 1, 068, 430. 00
37 394001 PLACE ASPHALT CONCRETE DI KE M 690 7.00 4, 830. 00



02-3705U4 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 25/ 06 10/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 12 60. 00 720. 00
AREA)

39 394054 SHOULDER RUMBLE STRI P STA 10 400. 00 4,000. 00
(AC, GROUND- I N | NDENTATI ONS)

40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 98. 6 1, 700. 00 167, 620. 00

41 510510 M NOR CONCRETE (| NVERT PAVI NG VB 41 1, 250. 00 51, 250. 00

42 510526 M NOR CONCRETE ( BACKFI LL) VB 1.5 500. 00 750. 00

43 566011 ROADSI DE SI GN - ONE POST EA 8 600. 00 4, 800. 00

44 620913 600 MM ALTERNATI VE Pl PE CULVERT M 160 312. 00 49, 920. 00

45 620924 900 MM ALTERNATI VE Pl PE CULVERT M 32 380. 00 12, 160. 00

46 664015 450 MM CORRUGATED STEEL PI PE M 14 290. 00 4,060. 00
(2.01 MM THI CK)

47 664021 600 MM CORRUGATED STEEL Pl PE M 12 370. 00 4, 440. 00
(2.77 MM THI CK)

48 664034 900 MM CORRUGATED STEEL PI PE M 6 410. 00 2, 460. 00
(2.77 MM THI CK)

49 670963 2740 MM STRUCTURAL STEEL PLATE Pl PE M 98 3,220.00 315, 560. 00
(7.11 MM THI CK)

50 682007 | MPERVEABLE NMEVBRANE M2 2, 490 6. 00 14, 940. 00

51 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 5 180. 00 900. 00
(1.63 MV THI CK)

52 692086 200 MM ENTRANCE TAPER EA 1 250. 00 250. 00

53 692382 200 MM ANCHOR ASSEMBLY EA 2 200. 00 400. 00

54 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 6 880. 00 5, 280. 00
(2.77 MM THI CK)

55 705044 450 MM STEEL FLARED END SECTI ON EA 4 180. 00 720. 00

56 705045 600 MM STEEL FLARED END SECTI ON EA 8 240. 00 1, 920. 00

57 705048 900 MM STEEL FLARED END SECTI ON EA 2 540. 00 1, 080. 00

58 010314 COBBLE AND GRAVEL RIP RAP (75 MV VB 120 80. 00 9, 600. 00
METHOD B)

59 720103 ROCK SLOPE PROTECTION (2 TON, METHOD A) VB 170 78. 00 13, 260. 00

60 721010 ROCK SLOPE PROTECTI ON VB 1, 850 74.00 136, 900. 00
(BACKING NO. 1, METHOD B)

61 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 800 67. 00 53, 600. 00

62 722020 GABI ON VB 51 290. 00 14, 790. 00

63 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2, 230 5. 00 11, 150. 00

64 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 724 4.00 2, 896. 00

65 820108 DELI NEATOR ( CLASS 2) EA 81 70. 00 5, 670. 00



02-3705U4 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 820110 M LEPCST MARKER EA 7 90. 00 630. 00
67 820112 MARKER ( CULVERT) EA 31 90. 00 2, 790. 00
68 820134 OBJECT MARKER ( TYPE P) EA 8 70. 00 560. 00
69 820151 OBJECT MARKER (TYPE L-1) EA 12 70. 00 840. 00
70 (S) 832001 METAL BEAM GUARD RAI LI NG M 620 98. 00 60, 760. 00
71 (S) 839521 CABLE RAI LI NG M 33 210. 00 6, 930. 00
72 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 8 2,700. 00 21, 600. 00
73 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 14 138. 00 1, 932. 00
74 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 500 4.80 31, 200. 00
( SPRAYABLE)
75 (S) 850122 PAVEMENT MARKER EA 370 16. 00 5, 920. 00
( RETROREFLECTI VE- RECESSED)
76 999990 MOBI LI ZATI ON LS LUMP SUM 555, 000. 00 555, 000. 00

TOTAL 5, 869, 692. 00



02-3705U4 Bl D245

02- SHA- 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 25/ 06 10/ 26/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00

2 150. 00 18000. 00 3, 000. 00 360000. 00 2, 000. 00 240000. 00

3 11.00 473. 00 15. 00 645. 00 5. 00 215. 00

4 2,500. 00 2500. 00 2,500. 00 2500. 00 5, 000. 00 5000. 00

5 20, 000. 00 20000. 00 17, 000. 00 17000. 00 30, 000. 00 30000. 00

6 11. 00 22000. 00 34. 00 68000. 00 20. 00 40000. 00

7 1, 500. 00 4500. 00 2, 000. 00 6000. 00 3, 500. 00 10500. 00

8 9. 00 3960. 00 100. 00 44000. 00 85. 00 37400. 00

9 3, 050. 00 3050. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00
10 350, 000. 00 350000. 00 600, 000. 00 600000. 00 550, 000. 00 550000. 00
11 15, 000. 00 30000. 00 7, 000. 00 14000. 00 20, 000. 00 40000. 00
12 1, 500. 00 3000. 00 2, 000. 00 4000. 00 800. 00 1600. 00
13 150. 00 150. 00 2, 000. 00 2000. 00 300. 00 300. 00
14 85. 00 2465. 00 100. 00 2900. 00 85. 00 2465. 00
15 1, 200. 00 2400. 00 8, 500. 00 17000. 00 2,500. 00 5000. 00
16 750. 00 3000. 00 1, 000. 00 4000. 00 600. 00 2400. 00
17 150. 00 2400. 00 40. 00 640. 00 150. 00 2400. 00
18 650. 00 1950. 00 650. 00 1950. 00 650. 00 1950. 00
19 1, 500. 00 1500. 00 200. 00 200. 00 1, 000. 00 1000. 00
20 18, 700. 00 18700. 00 18, 700. 00 18700. 00 18, 700. 00 18700. 00
21 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
22 10. 00 1906000. 00 9.10 1734460. 00 15.50 2954300. 00
23 200. 00 4600. 00 500. 00 11500. 00 250. 00 5750. 00
24 115. 00 21850. 00 50. 00 9500. 00 25.00 4750. 00
25 28. 00 47040. 00 32.00 53760. 00 70. 00 117600. 00
26 950. 00 47500. 00 800. 00 40000. 00 500. 00 25000. 00
27 4.97 87969. 00 5. 00 88500. 00 5. 00 88500. 00
28 600. 00 11400. 00 575. 00 10925. 00 600. 00 11400. 00
29 3.00 6780. 00 2.30 5198. 00 3.00 6780. 00
30 320. 00 6080. 00 230. 00 4370. 00 320. 00 6080. 00
31 700. 00 1400. 00 1, 725.00 3450. 00 700. 00 1400. 00
32 50. 00 30000. 00 58. 00 34800. 00 55. 00 33000. 00
33 3.00 2910. 00 2.30 2231.00 2.00 1940. 00
34 4.00 4000. 00 2.30 2300. 00 3. 00 3000. 00
35 55. 00 452100. 00 88. 00 723360. 00 65. 00 534300. 00
36 105. 00 927150. 00 110. 00 971300. 00 135. 00 1192050. 00
37 5.30 3657. 00 8. 00 5520. 00 10. 00 6900. 00
38 65. 00 780. 00 100. 00 1200. 00 100. 00 1200. 00
39 350. 00 3500. 00 350. 00 3500. 00 350. 00 3500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

02-3705U4

02- SHA- 299
10/ 25/ 06
SECOND
BI D AMOUNT

2,265.00 223329. 00
1, 180. 00 48380. 00
550. 00 825. 00
495. 00 3960. 00
525. 00 84000. 00
850. 00 27200. 00
500. 00 7000. 00
525. 00 6300. 00
550. 00 3300. 00
3,225.00 316050. 00
9.50 23655. 00
200. 00 1000. 00
375. 00 375. 00
200. 00 400. 00
1, 500. 00 9000. 00
275. 00 1100. 00
325. 00 2600. 00
925. 00 1850. 00
75. 00 9000. 00
120. 00 20400. 00
110. 00 203500. 00
110. 00 88000. 00
400. 00 20400. 00
3. 00 6690. 00
5. 00 3620. 00
41. 50 3361. 50
75. 00 525. 00
65. 00 2015. 00
55. 00 440. 00
55. 00 660. 00
88. 00 54560. 00
185. 00 6105. 00
2, 300. 00 18400. 00
120. 00 1680. 00
4.25 27625. 00
14. 00 5180. 00
690, 000. 00 690000. 00
5,992, 249. 50

SUMMARY OF REMA/
THI RD
BI D AMOUNT
2,200. 00 216920. 00
500. 00 20500. 00
700. 00 1050. 00
500. 00 4000. 00
500. 00 80000. 00
975. 00 31200. 00
660. 00 9240. 00
790. 00 9480. 00
960. 00 5760. 00
2,792.00 273616. 00
5. 00 12450. 00
225. 00 1125. 00
335. 00 335. 00
350. 00 700. 00
1, 530. 00 9180. 00
265. 00 1060. 00
368. 00 2944. 00
850. 00 1700. 00
90. 00 10800. 00
121. 00 20570. 00
90. 00 166500. 00
90. 00 72000. 00
190. 00 9690. 00
3. 00 6690. 00
5. 00 3620. 00
48. 00 3888. 00
86. 00 602. 00
75. 00 2325. 00
64. 00 512. 00
64. 00 768. 00
50. 00 31000. 00
150. 00 4950. 00
2,500. 00 20000. 00
720. 00 10080. 00
5. 00 32500. 00
14. 00 5180. 00
562, 000. 00 562000. 00
6, 539, 344. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2, 000. 00 197200.
1, 265. 00 51865.
850. 00 1275.
500. 00 4000
525. 00 84000.
1, 025. 00 32800.
575. 00 8050
675. 00 8100
380. 00 2280
4,000. 00 392000
6. 00 14940.
160. 00 800.
500. 00 500.
525. 00 1050.
2, 000. 00 12000.
275. 00 1100.
375. 00 3000
875. 00 1750.
250. 00 30000.
90. 00 15300
85. 00 157250.
90. 00 72000
400. 00 20400
5.00 11150.
10. 00 7240.
42.00 3402.
45. 00 315.
45. 00 1395.
55. 00 440.
45. 00 540.
88. 00 54560
185. 00 6105
2,500. 00 20000.
130. 00 1820.
5. 00 32500.
16. 00 5920.
810, 000. 00 810000
8, 098, 427. 00

Bl D245
PAGE 9
10/ 26/ 06



