
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    01/11/07                    IN SAN BERNARDINO COUNTY FROM                                      01/16/07 
     CONTRACT NUMBER     08-0J1024                   MARBLE WASH BRIDGE TO MUSTANG WASH                       CONTRACT CODE 'B ' 
     LOCATION            08-SBD-40-R80.4/R97.6       BRIDGE                                                    57 CONTRACT ITEMS 
 
 
                                                     REPLACE BRIDGES                           FEDERAL AID  ACIM-040-2(053)80E 
                                                                                                            ACBR-040-2(053)80E 
                                                                                                            IM-040-2(053)80E 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    13   FUND TOTAL   HA23     13,657,000                         TOTAL NUMBER OF WORKING DAYS    165 
 
 NUMBER OF BIDDERS  1    ENGINEERS EST      8,747,880.00  AMOUNT UNDER      2,102,196.00        PERCENT UNDER EST 24.03 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)      6,645,684.00    1              YEAGER SKANSKA INC                    951 684-5360 
                                                                                                  00140069 
                     B)  165 DAYS X  30000                  1995 AGUA MANSA ROAD              FAX 951 788-2449 
                    -------------------- 
                   A+B)    11,595,684.00                    RIVERSIDE CA  92509-2405 



          08-0J1024                                                                                                BID245 
          08-SBD-40-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2 
          01/11/07                                                                                                 01/16/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     D C HUBBS                                                    METAL BEAM GUARD RAIL 
           YUCAIPA CA 
 
           HARBER COMPANIES                                             BRIDGE DEMOLITION 
           SAN BERNARDINO CA 
 
           PACIFIC RESTORATION GROUP                                    EROSION CONTROL 
           CORONA CA 
 
           POMEROY                                                      PRECAST GIRDERS 
           PERRIS CA 
 
           R M D REBAR                                                  REBAR 
           BLOOOMINGTON CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          100,000.00       100,000.00 
       3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            8,000.00         8,000.00 
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00         5,000.00 
                         PREVENTION PLAN 
       5     074028      TEMPORARY FIBER ROLL                           M           240               12.00         2,880.00 
       6     074029      TEMPORARY SILT FENCE                           M         1,430                7.00        10,010.00 
       7     074031      TEMPORARY GRAVEL BAG BERM                      M           570               12.00         6,840.00 
       8     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            6            6,000.00        36,000.00 
       9     074034      TEMPORARY COVER                                M2          100               13.00         1,300.00 
      10     074041      STREET SWEEPING                                LS     LUMP SUM           30,000.00        30,000.00 
      11     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            5,000.00         5,000.00 
      12 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           520               40.00        20,800.00 
      13     150771      REMOVE ASPHALT CONCRETE DIKE                   M           110                4.00           440.00 
      14     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA            2              885.00         1,770.00 
      15 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        7,730                2.50        19,325.00 
      16     157551      BRIDGE REMOVAL, LOCATION A                     LS     LUMP SUM          133,000.00       133,000.00 
      17     157552      BRIDGE REMOVAL, LOCATION B                     LS     LUMP SUM          160,000.00       160,000.00 
      18     157553      BRIDGE REMOVAL, LOCATION C                     LS     LUMP SUM          197,000.00       197,000.00 
      19     157554      BRIDGE REMOVAL, LOCATION D                     LS     LUMP SUM          120,000.00       120,000.00 
      20     157555      BRIDGE REMOVAL, LOCATION E                     LS     LUMP SUM          133,000.00       133,000.00 
      21     157556      BRIDGE REMOVAL, LOCATION F                     LS     LUMP SUM          123,000.00       123,000.00 
      22     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           13,000.00        13,000.00 
      23     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            7,500.00         7,500.00 
      24 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3        1,525               34.00        51,850.00 
      25 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          951               79.00        75,129.00 
      26     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        150               40.00         6,000.00 
      27 (S) 010967      EROSION CONTROL                                M2      130,000                 .90       117,000.00 
                         (TYPE POLYMER STABILIZED FIBER MATRIX) 
      28     010968      ASPHALT CONCRETE (TYPE C)                      TONN      2,590              160.00       414,400.00 
      29     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN        500              220.00       110,000.00 
      30     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           22              195.00         4,290.00 
                         AREA) 
      31     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M            90               13.00         1,170.00 
      32     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            60               10.00           600.00 
      33     394052      SHOULDER RUMBLE STRIP                          STA          18               70.00         1,260.00 
                         (AC, ROLLED-IN INDENTATIONS) 
      34     401000      CONCRETE PAVEMENT                              M3          150              693.00       103,950.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      35     404092      SEAL PAVEMENT JOINT                            M           150               62.00         9,300.00 
      36 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          253              490.00       123,970.00 
      37 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        1,367            1,050.00     1,435,350.00 
      38 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3          429              900.00       386,100.00 
                         (TYPE N) 
      39 (S) 040904      FURNISH PRECAST CONCRETE ABUTMENT              EA            2           30,000.00        60,000.00 
      40 (S) 512231      FURNISH PRECAST PRESTRESSED CONCRETE           EA           53           12,000.00       636,000.00 
                         GIRDER (15 M - 20 M) 
      41 (S) 512254      FURNISH PRECAST PRESTRESSED CONCRETE           EA            5           27,000.00       135,000.00 
                         BULB-TEE GIRDER (25 M-30 M) 
      42 (S) 512255      FURNISH PRECAST PRESTRESSED CONCRETE           EA           10           30,000.00       300,000.00 
                         BULB-TEE GIRDER (30 M-35 M) 
      43     512500      ERECT PRECAST PRESTRESSED CONCRETE             EA           68            2,500.00       170,000.00 
                         GIRDER 
      44     040905      ERECT PRECAST CONCRETE ABUTMENT                EA            2            3,900.00         7,800.00 
      45 (S) 040906      JOINT SEAL (MR 30 MM)                          M            27              126.00         3,402.00 
                         (TYPE A SILICONE ONLY) 
      46 (S) 519117      JOINT SEAL (MR 30 MM)                          M            31              117.00         3,627.00 
      47 (S) 519120      JOINT SEAL (MR 15 MM)                          M           111               76.00         8,436.00 
      48 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      181,450                2.50       453,625.00 
      49 (S) 520120      HEADED BAR REINFORCEMENT                       EA          200               75.00        15,000.00 
      50     010969      REMOVE AND REPLACE ROCK SLOPE PROTECTION       M3        2,770               27.00        74,790.00 
      51     729010      ROCK SLOPE PROTECTION FABRIC                   M2        3,160                2.00         6,320.00 
      52     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          160              200.00        32,000.00 
                         CONSTRUCTION) 
      53 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           290              105.00        30,450.00 
      54 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           12            3,600.00        43,200.00 
      55 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           11            2,800.00        30,800.00 
      56 (F) 839720      CONCRETE BARRIER (TYPE 732)                    M           535              200.00       107,000.00 
      57     999990      MOBILIZATION                                   LS     LUMP SUM          549,000.00       549,000.00 
 
                                                                                                    A)          6,645,684.00 
                                                                                                    B)   16 DAYS X   30000 
                                                                                                           ----------------- 
                                                                                                   A+B)        11,595,684.00 


