
 
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    04/12/07                    IN LOS ANGELES COUNTY AT VARIOUS                                   04/16/07 
     CONTRACT NUMBER     07-222224                   LOCATIONS                                                CONTRACT CODE 'A ' 
     LOCATION            07-LA-10-14.2/18.1                                                                   111 CONTRACT ITEMS 
 
 
                                                     BRIDGE RESTORATION                        FEDERAL AID  ACIM-X037-(134)E 
                                                                                                            ACNH-P060-(132)E 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    21   FUND TOTAL   HA21     21,510,000                         TOTAL NUMBER OF WORKING DAYS    500 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST     18,980,599.93  AMOUNT UNDER      1,873,119.38        PERCENT UNDER EST  9.87 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1        17,107,480.55    4              BALFOUR BEATTY CONSTRUCTION           707 427-8900 
                                                            INC                                   00664318 
                                                            2333 COURAGE DRIVE STE C          FAX 707 427-8901 
                                                            FAIRFIELD CA  94533 
 
                   2        18,885,863.50    3              PETERSON CHASE GENERAL                949 252-0441 
                                                            ENGINEERING CONSTRUCTION INC          00615876 
                                                            1792 KAISER AVENUE                FAX 949 252-0266 
                                                            IRVINE CA  92614-5706 
 
                   3        21,889,898.40    1              DIABLO CONTRACTORS INC                925 552-8250 
                                                                                                  00732283 
                                                            7 CROW CANYON COURT SUITE 100     FAX 925 552-8254 
                                                            SAN RAMON CA  94583 
 
                   4        24,012,051.52    2              STEVE P RADOS INC                     714 835-4612 
                                                                                                  00484452 
                                                            P O BOX 15128                     FAX 714 835-2186 
                                                            SANTA ANA CA  92735-0128 



          07-222224                                                                                                BID245 
          07-LA-10-14                                                                                              PAGE  2 
          04/12/07                                                                                                 04/16/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     A C L                                                        BRIDGE RAIL 
           CHINO HILLS CA 
 
           AMERICAN STEEL PLACERS                                       REBAR 
           COLTON CA 
 
           C AND W CONSTRUCTION                                         METAL BEAM GUARD RAIL 
           VENTURA CA 
 
           NELSON INDUSTRIES                                            SHOT BLASTING 
           NATIONAL CITY CA 
 
           STERNDAHL ENTERPRISES                                        STRIPING 
           SUN VALLEY CA 
 
           TRUESDALL CORPORTATION                                       POLYESTER AND JOINT SEAL 
           TEMPE AZ 
 
           V T ELECTRIC                                                 ELECTRICAL 
           UPLAND CA 
 
           WEST COAST DEMOLITION                                        DEMOLITION 
           ANAHEIM CA 
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          04/12/07                                                                                                 04/16/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     ACE FENCE COMPANY                                            METAL BEAM GUARD RAIL 
           INDUSTRY CA 
 
           GROUND SERVICES TECHNOLOGY                                   EROSION CONTROL 
           ESCONDIDO CA 
 
           PACIFIC ELECTRIC                                             ELECTRICAL 
           BELL GARDENS CA 
 
           PENHALL COMPANY                                              DECK TREATMENT AND JOINT SEALS 
           ANAHEIM CA 
 
           R AND D STEEL                                                REBAR 
           COMPTON CA 
 
           SUDHAKAR COMPANY                                             STRIPING 
           WEST COVINA CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     C T M                                                        BARRIER (PARTIAL) 
           RANCHO CORDOVA CA 
 
           R AND D STEEL                                                REBAR 
           COMPTON CA 
 
           SUDHAKAR COMPANY                                             STRIPING 
           WEST COVINA CA 
 
           TRUESDELL CORPORTATION                                       DECK TREATMENT 
           TEMPE AZ 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     V T ELECTRIC                                                 ELECTRICAL 
           UPLAND CA 
 
           WEST COAST DEMOLITION                                        DEMOLITION (PARTIAL) 
           ANAHEIM CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     A C L                                                        CONCRETE BARRIER BRIDGE 
           POMONA CA 
 
           ACE FENCE                                                    METAL BEAM GUARD RAIL 
           CITY OF INDUSTRY CA 
 
           INTEGRITY REBAR                                              REBAR 
           MURRIETA CA 
 
           PACIFIC ELECTRIC                                             ELECTRICAL 
           BELL GARDENS CA 
 
           PENHALL COMPANY                                              DEMOLITION, BRIDGE JOINTS AND PREPARE TREAT BRIDGE DECKS 
           ANAHEIM CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION SIGNS 
           NIPOMO CA 
 
           SUDHAKAR COMPANY                                             STRIPING 
           WEST COVINA CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,500.00         3,500.00 
       2     070018      TIME-RELATED OVERHEAD                          WDAY        500            6,000.00     3,000,000.00 
       3     072006      TEMPORARY SUPPORT                              LS     LUMP SUM          150,000.00       150,000.00 
       4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            5,000.00         5,000.00 
                         PROGRAM 
       5     074018      HEALTH AND SAFETY PLAN                         LS     LUMP SUM            5,000.00         5,000.00 
       6     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           87,000.00        87,000.00 
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,000.00        50,000.00 
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          630,000.00       630,000.00 
       9 (S) 120116      TYPE II BARRICADE                              EA            8               65.00           520.00 
      10 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           55               25.00         1,375.00 
      11 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        10,700                3.00        32,100.00 
      12 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          290               40.00        11,600.00 
      13 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,290               20.00        25,800.00 
      14 (S) 121161      TEMPORARY TERMINAL SECTION (TYPE K)            EA            7              615.00         4,305.00 
      15 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         5,350               41.00       219,350.00 
      16 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          270              315.00        85,050.00 
      17 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           540               20.00        10,800.00 
      18 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M        25,800                3.50        90,300.00 
                         STRIPE 
      19 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        33,800                2.30        77,740.00 
      20 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          410               35.00        14,350.00 
      21 (S) 150722      REMOVE PAVEMENT MARKER                         EA       23,700                2.00        47,400.00 
      22     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            6              100.00           600.00 
      23     150747      REMOVE ROADSIDE SIGN                           EA           17              100.00         1,700.00 
                         (STRAP AND SADDLE BRACKET METHOD) 
      24     150870      REMOVE CONCRETE DECK SURFACE                   M2        6,335               11.60        73,486.00 
      25     153210      REMOVE CONCRETE                                M3           45              400.00        18,000.00 
      26     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        6,335                3.00        19,005.00 
      27     153235      CLEAN BRIDGE DECK                              M2      387,039                2.25       870,837.75 
      28     040892      TEMPORARY ACCESS OPENING, DECK                 EA           14            3,100.00        43,400.00 
      29 (S) 156585      REMOVE CRASH CUSHION                           EA           10               72.00           720.00 
      30     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          650,000.00       650,000.00 
      31 (S) 010864      ASBESTOS CONTAINING MATERIALS REMOVAL          LS     LUMP SUM           15,000.00        15,000.00 
      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM              800.00           800.00 
      33     190101      ROADWAY EXCAVATION                             M3           93              170.00        15,810.00 
      34     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00 
      35 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          110              200.00        22,000.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      36 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          112              220.00        24,640.00 
      37 (S) 203014      FIBER (EROSION CONTROL)                        KG           40              100.00         4,000.00 
      38 (S) 203024      COMPOST (EROSION CONTROL)                      M3            0.5          1,000.00           500.00 
      39 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             LS     LUMP SUM            1,000.00         1,000.00 
      40 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            3.5            250.00           875.00 
      41     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           42              754.00        31,668.00 
      42     260301      CLASS 3 AGGREGATE BASE                         M3            1              500.00           500.00 
      43     280000      LEAN CONCRETE BASE                             M3           75              195.00        14,625.00 
      44     394001      PLACE ASPHALT CONCRETE DIKE                    M            72               50.00         3,600.00 
      45     401000      CONCRETE PAVEMENT                              M3           50              310.00        15,500.00 
      46     401108      REPLACE CONCRETE PAVEMENT                      M3            6            2,040.00        12,240.00 
                         (RAPID STRENGTH CONCRETE) 
      47     404092      SEAL PAVEMENT JOINT                            M            90               25.00         2,250.00 
      48     406003      TIE BAR (DRILL AND BOND)                       EA           14               50.00           700.00 
      49 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          116            2,000.00       232,000.00 
      50     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          417            1,800.00       750,600.00 
                         (TYPE R) 
      51     510800      PAVING NOTCH EXTENSION                         M3            2.4         14,000.00        33,600.00 
      52     511106      DRILL AND BOND DOWEL                           M           183               30.00         5,490.00 
      53     511118      CLEAN EXPANSION JOINT                          M           239              100.00        23,900.00 
      54     511124      RAPID SETTING CONCRETE (PATCH)                 M3           15            4,400.00        66,000.00 
      55     515020      REFINISH BRIDGE DECK                           M2          590               97.00        57,230.00 
      56     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3          144            2,400.00       345,600.00 
      57 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        6,335               35.00       221,725.00 
      58 (S) 515074      CORE CONCRETE (101 MM - 150 MM)                M            21              700.00        14,700.00 
      59     518040      REPLACE BEARING PAD                            EA           93              110.00        10,230.00 
      60 (S) 519117      JOINT SEAL (MR 30 MM)                          M           184              145.00        26,680.00 
      61 (S) 519120      JOINT SEAL (MR 15 MM)                          M            71              135.00         9,585.00 
      62 (S) 519142      JOINT SEAL (MR 40 MM)                          M            87              260.00        22,620.00 
      63 (S) 519144      JOINT SEAL (MR 50 MM)                          M            59              250.00        14,750.00 
      64 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       21,200                4.00        84,800.00 
      65 (F) 540102      TREAT BRIDGE DECK                              M2      387,039                2.20       851,485.80 
      66     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L       175,926               18.00     3,166,668.00 
                         (LOW ODOR) 
      67 (SF)560238      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           22.1          1,000.00        22,100.00 
                         (1.6 MM-UNFRAMED) 
      68 (SF)560239      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           20.2            100.00         2,020.00 
                         (2.0 MM-UNFRAMED) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      69 (SF)560241      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            1.8            200.00           360.00 
                         (1.6 MM-FRAMED) 
      70 (SF)560242      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            2.5            250.00           625.00 
                         (2.0 MM-FRAMED) 
      71     562002      METAL (BARRIER MOUNTED SIGN)                   KG        1,490               30.00        44,700.00 
      72     566011      ROADSIDE SIGN - ONE POST                       EA            2              600.00         1,200.00 
      73     010865      ROADSIDE SIGN                                  EA           17              500.00         8,500.00 
                         (STRAP AND SADDLE BRACKET METHOD) 
      74     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA            2              100.00           200.00 
                         EXISTING POST 
      75 (S) 590135      SPOT BLAST CLEAN AND PAINT UNDERCOAT           M2            3.4          8,000.00        27,200.00 
      76     731501      MINOR CONCRETE (CURB)                          M3            8.8          1,500.00        13,200.00 
      77     731502      MINOR CONCRETE (MISCELLANEOUS                  M3            7            1,500.00        10,500.00 
                         CONSTRUCTION) 
      78 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG        5,850               15.00        87,750.00 
      79 (S) 040893      CLEAN BRIDGE DECK DRAIN                        EA           35              871.00        30,485.00 
      80 (SF)750505      BRIDGE DECK DRAINAGE SYSTEM                    KG       29,700               10.00       297,000.00 
      81 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           440              150.00        66,000.00 
      82 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            7            2,500.00        17,500.00 
      83 (S) 839576      END CAP (TYPE A)                               EA            5              250.00         1,250.00 
      84 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            1            1,500.00         1,500.00 
      85 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            3            3,500.00        10,500.00 
      86 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            2,500.00         2,500.00 
      87 (S) 839604      CRASH CUSHION (REACT 9CBB)                     EA            3           39,350.00       118,050.00 
      88 (S) 010866      QUADGUARD (MODEL QS6906Y)                      EA            5           29,470.00       147,350.00 
      89 (S) 010867      QUADGUARD (MODEL QS9006Y)                      EA            2           35,000.00        70,000.00 
      90 (F) 839718      CONCRETE BARRIER (TYPE 732R)                   M         3,385              275.00       930,875.00 
      91 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          360               77.00        27,720.00 
      92 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        50,300                1.65        82,995.00 
      93 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,340                4.00        29,360.00 
      94 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,400                3.00        13,200.00 
                         (BROKEN 3.66 M - 0.92 M) 
      95 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        48,600                1.00        48,600.00 
                         (BROKEN 10.98 M - 3.66 M) 
      96 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       13,300                2.00        26,600.00 
      97 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        9,050                5.00        45,250.00 
      98 (S) 860400      LIGHTING (TEMPORARY)                           LS     LUMP SUM          100,000.00       100,000.00 
      99 (S) 860764      SIZE 53 CONDUIT                                M         2,400               85.00       204,000.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
     100 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM          195,000.00       195,000.00 
     101 (S) 010868      310-WATT HIGH PRESSURE SODIUM LUMINAIRE        EA           40              520.00        20,800.00 
                         WITHOUT PHOTOELECTRIC CELL 
     102 (S) 010869      REMOVE ELECTROLIER                             EA           49              520.00        25,480.00 
     103 (S) 869006      CONDUCTOR (NO. 6)                              M         5,800               10.00        58,000.00 
     104 (S) 869007      CONDUCTOR (NO. 4)                              M         2,150               10.00        21,500.00 
     105 (S) 010870      TYPE 30 ELECTROLIER                            EA            1            6,700.00         6,700.00 
     106 (S) 010871      TYPE 21 ELECTROLIER                            EA           39            4,200.00       163,800.00 
     107 (S) 869035      NO. 5 PULL BOX                                 EA            4              400.00         1,600.00 
     108 (S) 869043      REMOVE PULL BOX                                EA          115              280.00        32,200.00 
     109 (S) 010872      REMOVE CONDUIT AND CONDUCTOR                   M         2,000               27.00        54,000.00 
     110 (S) 010873      NO. 9A PULL BOX                                EA           85            1,200.00       102,000.00 
     111     999990      MOBILIZATION                                   LS     LUMP SUM        1,600,000.00     1,600,000.00 
 
                                                                                                  TOTAL        17,107,480.55 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         3,500.00       3500.00|         3,500.00       3500.00|         3,500.00       3500.00 
   2 |         2,000.00    1000000.00|         4,500.00    2250000.00|         5,500.00    2750000.00 
   3 |       350,000.00     350000.00|       400,000.00     400000.00|       500,000.00     500000.00 
   4 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00 
   5 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00 
   6 |       100,000.00     100000.00|        50,000.00      50000.00|       275,000.00     275000.00 
   7 |        20,000.00      20000.00|        30,000.00      30000.00|        55,000.00      55000.00 
   8 |     1,360,000.00    1360000.00|       500,000.00     500000.00|     2,693,000.00    2693000.00 
   9 |           150.00       1200.00|            50.00        400.00|            50.00        400.00 
  10 |            65.00       3575.00|            50.00       2750.00|            40.00       2200.00 
  11 |             3.30      35310.00|             2.00      21400.00|             3.00      32100.00 
  12 |            40.00      11600.00|            50.00      14500.00|            40.00      11600.00 
  13 |            22.00      28380.00|             4.00       5160.00|            20.00      25800.00 
  14 |         1,000.00       7000.00|         2,000.00      14000.00|         4,600.00      32200.00 
  15 |            69.00     369150.00|           100.00     535000.00|            50.00     267500.00 
  16 |           350.00      94500.00|           300.00      81000.00|           200.00      54000.00 
  17 |            40.00      21600.00|           100.00      54000.00|            35.00      18900.00 
  18 |             2.20      56760.00|             1.00      25800.00|             3.70      95460.00 
  19 |             1.40      47320.00|             1.00      33800.00|             2.35      79430.00 
  20 |            20.00       8200.00|            10.00       4100.00|            30.00      12300.00 
  21 |             1.20      28440.00|             1.00      23700.00|             2.00      47400.00 
  22 |           200.00       1200.00|           300.00       1800.00|           100.00        600.00 
  23 |           200.00       3400.00|           400.00       6800.00|           200.00       3400.00 
  24 |             8.80      55748.00|            50.00     316750.00|            24.00     152040.00 
  25 |           400.00      18000.00|           300.00      13500.00|           800.00      36000.00 
  26 |             2.00      12670.00|            10.00      63350.00|             5.00      31675.00 
  27 |             1.50     580558.50|             2.00     774078.00|             2.60    1006301.40 
  28 |         1,700.00      23800.00|         3,000.00      42000.00|         6,050.00      84700.00 
  29 |           800.00       8000.00|         2,000.00      20000.00|         1,000.00      10000.00 
  30 |     1,363,000.00    1363000.00|     1,360,000.00    1360000.00|     1,363,000.00    1363000.00 
  31 |        10,000.00      10000.00|        10,000.00      10000.00|        40,000.00      40000.00 
  32 |        50,000.00      50000.00|        20,000.00      20000.00|       425,000.00     425000.00 
  33 |           160.00      14880.00|           200.00      18600.00|           800.00      74400.00 
  34 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00 
  35 |           160.00      17600.00|         1,000.00     110000.00|           400.00      44000.00 
  36 |           160.00      17920.00|           100.00      11200.00|           300.00      33600.00 
  37 |             5.00        200.00|            10.00        400.00|            10.00        400.00 
  38 |           500.00        250.00|         1,000.00        500.00|           800.00        400.00 
  39 |         1,200.00       1200.00|         5,000.00       5000.00|         2,500.00       2500.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  40 |         1,000.00       3500.00|           300.00       1050.00|           200.00        700.00 
  41 |           500.00      21000.00|           100.00       4200.00|           125.00       5250.00 
  42 |           600.00        600.00|         1,000.00       1000.00|         2,500.00       2500.00 
  43 |           325.00      24375.00|           300.00      22500.00|           900.00      67500.00 
  44 |            80.00       5760.00|            10.00        720.00|            24.00       1728.00 
  45 |           350.00      17500.00|           500.00      25000.00|         2,000.00     100000.00 
  46 |         1,500.00       9000.00|         2,000.00      12000.00|         4,000.00      24000.00 
  47 |            25.00       2250.00|            20.00       1800.00|           100.00       9000.00 
  48 |           100.00       1400.00|           100.00       1400.00|            10.00        140.00 
  49 |         4,300.00     498800.00|         6,000.00     696000.00|         4,000.00     464000.00 
  50 |         1,625.00     677625.00|         1,400.00     583800.00|         2,500.00    1042500.00 
  51 |         5,000.00      12000.00|         3,000.00       7200.00|         1,500.00       3600.00 
  52 |            65.00      11895.00|           200.00      36600.00|            80.00      14640.00 
  53 |           138.00      32982.00|           100.00      23900.00|           100.00      23900.00 
  54 |         8,200.00     123000.00|         1,500.00      22500.00|         7,500.00     112500.00 
  55 |           320.00     188800.00|           400.00     236000.00|           226.00     133340.00 
  56 |         3,600.00     518400.00|         2,800.00     403200.00|         2,325.00     334800.00 
  57 |            25.00     158375.00|            60.00     380100.00|            29.00     183715.00 
  58 |         1,000.00      21000.00|         1,500.00      31500.00|           550.00      11550.00 
  59 |           250.00      23250.00|         3,000.00     279000.00|         1,100.00     102300.00 
  60 |           120.00      22080.00|           250.00      46000.00|           280.00      51520.00 
  61 |           105.00       7455.00|           120.00       8520.00|           360.00      25560.00 
  62 |           150.00      13050.00|           140.00      12180.00|           400.00      34800.00 
  63 |           200.00      11800.00|           350.00      20650.00|           595.00      35105.00 
  64 |             4.70      99640.00|             5.00     106000.00|             4.25      90100.00 
  65 |             3.00    1161117.00|             2.60    1006301.40|             2.72    1052746.08 
  66 |            21.00    3694446.00|            19.00    3342594.00|            16.04    2821853.04 
  67 |           120.00       2652.00|           150.00       3315.00|           160.00       3536.00 
  68 |           130.00       2626.00|           200.00       4040.00|           160.00       3232.00 
  69 |           280.00        504.00|           200.00        360.00|           275.00        495.00 
  70 |           170.00        425.00|           200.00        500.00|           300.00        750.00 
  71 |            20.00      29800.00|            10.00      14900.00|            25.00      37250.00 
  72 |           450.00        900.00|           500.00       1000.00|           500.00       1000.00 
  73 |           250.00       4250.00|           400.00       6800.00|           250.00       4250.00 
  74 |           800.00       1600.00|           500.00       1000.00|           200.00        400.00 
  75 |         2,000.00       6800.00|         1,000.00       3400.00|         6,000.00      20400.00 
  76 |         1,000.00       8800.00|         2,000.00      17600.00|           880.00       7744.00 
  77 |         1,200.00       8400.00|         3,000.00      21000.00|           880.00       6160.00 
  78 |            10.00      58500.00|           100.00     585000.00|            21.00     122850.00 
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 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  79 |           500.00      17500.00|         1,000.00      35000.00|         3,000.00     105000.00 
  80 |            38.00    1128600.00|            30.00     891000.00|            35.00    1039500.00 
  81 |           100.00      44000.00|           300.00     132000.00|            92.00      40480.00 
  82 |         3,700.00      25900.00|         3,000.00      21000.00|         4,000.00      28000.00 
  83 |           400.00       2000.00|           500.00       2500.00|           250.00       1250.00 
  84 |         1,100.00       1100.00|         1,000.00       1000.00|         1,700.00       1700.00 
  85 |         4,000.00      12000.00|         3,500.00      10500.00|         3,500.00      10500.00 
  86 |         2,800.00       2800.00|         3,500.00       3500.00|         3,000.00       3000.00 
  87 |        55,000.00     165000.00|        60,000.00     180000.00|        52,000.00     156000.00 
  88 |        37,000.00     185000.00|        50,000.00     250000.00|        32,700.00     163500.00 
  89 |        39,000.00      78000.00|        50,000.00     100000.00|        34,000.00      68000.00 
  90 |           510.00    1726350.00|           500.00    1692500.00|           390.00    1320150.00 
  91 |            85.00      30600.00|           100.00      36000.00|            77.00      27720.00 
  92 |             1.80      90540.00|             2.00     100600.00|             2.37     119211.00 
  93 |             4.50      33030.00|             2.00      14680.00|             3.00      22020.00 
  94 |             3.25      14300.00|             2.00       8800.00|             3.00      13200.00 
  95 |             1.10      53460.00|             2.00      97200.00|             1.00      48600.00 
  96 |             2.20      29260.00|             4.00      53200.00|             2.00      26600.00 
  97 |             5.50      49775.00|             5.00      45250.00|             5.00      45250.00 
  98 |       295,000.00     295000.00|       300,000.00     300000.00|       250,000.00     250000.00 
  99 |            95.00     228000.00|           100.00     240000.00|            85.00     204000.00 
 100 |       170,000.00     170000.00|       400,000.00     400000.00|       270,000.00     270000.00 
 101 |           570.00      22800.00|           400.00      16000.00|           500.00      20000.00 
 102 |           570.00      27930.00|           400.00      19600.00|           500.00      24500.00 
 103 |            11.00      63800.00|            10.00      58000.00|             9.00      52200.00 
 104 |            11.00      23650.00|            10.00      21500.00|             9.00      19350.00 
 105 |         7,000.00       7000.00|         5,000.00       5000.00|        15,000.00      15000.00 
 106 |         4,500.00     175500.00|         6,000.00     234000.00|         4,000.00     156000.00 
 107 |           500.00       2000.00|           400.00       1600.00|         1,000.00       4000.00 
 108 |           310.00      35650.00|            50.00       5750.00|           140.00      16100.00 
 109 |            30.00      60000.00|            10.00      20000.00|            10.00      20000.00 
 110 |         1,400.00     119000.00|         1,000.00      85000.00|         1,000.00      85000.00 
 111 |       740,000.00     740000.00|     2,000,000.00    2000000.00|     2,400,000.00    2400000.00 
 
 TOT                   18,885,863.50                  21,889,898.40                  24,012,051.52 


