STATE OF CALIFORNIA

BID OPENING DATE

CONTRACT NUMBER
LOCATION

06/12/07
04-449204
04-SM-1-R47.6

MBE GOALS: MINORITY BUSINESS ENTERPRISES

PROPOSALS ISSUED 10
NUMBER OF BIDDERS 1
PROGRAM ELEMENTS

BID RANK

FUND TOTAL HB1

ENGINEERS EST

RAS

BID TOTAL

496,702.41

BID SUMMARY DEPARTMENT OF TRANSPORTATION

IN SAN MATEO COUNTY IN DALY CITY AT

NORTHBOUND ROUTE 1 CONNECTOR TO
SOUTHBOUND ROUTE 280

INSTALL CONCRETE BARRIER

BID245
PAGE 1
06/13/07
CONTRACT CODE 'G '
30 CONTRACT ITEMS

FEDERAL AID NONE

- 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES -
600,000 TOTAL NUMBER OF WORKING DAYS 60
480,835.60 AMOUNT OVER 15,866.81 PERCENT OVER EST 3.30
BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 GEORGE BIANCHI CONSTRUCTION 408 453-3037 SB PREF CLAIMED
INC

775 A MABURY ROAD
SAN JOSE CA 95133

00168950
FAX 408 452-1366
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04-449204
04-SM-1-R47
06/12/07

BIDDER ID NAME AND ADDRESS

BID245
SUMMARY O F REMAINTING BIDDERS PAGE 2
06/13/07
LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

DURAN AND VENABLES
MILPITAS CA

HARRIS SALINAS REBAR
LIVERMORE CA

LINEAR OPTIONS
MENLO PARK CA

MBI
LIVERMORE CA

SUPERIOR HYDROSEEDING
WATSONVILLE CA

TITAN DVBE
REDDING CA

ASPHALT CONCRETE

REINFORCING STEEL

STRIPING

BARRIER RAIL

HYDROSEEDING

PREPARE WATER POLLUTION CONTROL PROGRAM AND SIGNAGE



04-449204 BID245

04-SM-1-R47 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/12/07 06/13/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 2,545.00 2,545.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 5,715.00 5,715.00
PROGRAM
3 074029 TEMPORARY SILT FENCE M 100 50.90 5,090.00
4 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 2,545.00 5,090.00
5 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 4 1,428.75 5,715.00
6 074041 STREET SWEEPING LS LUMP SUM 6,272.50 6,272.50
7 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 6,915.00 6,915.00
8 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 28,305.00 28,305.00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 5,045.00 10,090.00
10 150662 REMOVE METAL BEAM GUARD RAILING M 23 178.91 4,114.93
11 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 220 28.58 6,287.60
STRIPE
12 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 210 22.50 4,725.00
13 150722 REMOVE PAVEMENT MARKER EA 31 126.21 3,912.51
14 152390 RELOCATE ROADSIDE SIGN EA 8 636.25 5,090.00
15 011964 REMOVE CONCRETE DITCH M3 15 419.33 6,289.95
16 160101 CLEARING AND GRUBBING LS LUMP SUM 4,490.00 4,490.00
17 190101 ROADWAY EXCAVATION M3 170 140.25 23,842.50
18 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 4,757.50 4,757.50
19 194001 DITCH EXCAVATION M3 33 173.52 5,726.16
20 198001 IMPORTED BORROW M3 50 134.55 6,727.50
21 (8) 011965 EROSION CONTROL (NETTING) M2 250 23.08 5,770.00
22 (8) 203016 EROSION CONTROL (TYPE D) M2 700 11.47 8,029.00
23 (8) 203021 FIBER ROLLS M 450 23.88 10,746.00
24 390102 ASPHALT CONCRETE (TYPE A) TONN 150 286.24 42,936.00
25 727901 MINOR CONCRETE (DITCH LINING) M3 15 879.00 13,185.00
26 011966 CONCRETE BARRIER DELINEATOR EA 32 98.28 3,144.96
(FLEXIBLE POST)
27 839723 CONCRETE BARRIER (TYPE 732B) M 370 613.55 227,013.50
28 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 430 14.33 6,161.90
29 (8) 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL EA 31 62.90 1,949.90
TYPE H)
30 999990 MOBILIZATION LS LUMP SUM 26,065.00 26,065.00

TOTAL 496,702.41



