

2nd

Second Bidder

• 03-09-16P01:52 RCVD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 05-1G6904 Project ID: 0515000065
Bidder Name: Papich Construction Company, Inc.
CERTIFIED DVBE SUMMARY
DES-OE-102.5 (REV 3/2008)

Bidder ID: VC0000101366

DISTRICT-COUNTY-ROUTE: 05-SLO-1-22.1/25.7
TOTAL BID: 1,100,000.11
BID OPENING DATE: 03-03-16
DVBE PRIME CONTRACTOR CERTIFICATION:N/A


Submit to:
MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 56,290.50
% 5.12

Contact Person: Stefani Zysling
(Type or Print)
(Area Code) Telephone Number: (559) 317-6511



Signature of Bidder

03/08/16

Date

Bid Item Number:

16, 17, 18

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

4" Thermo Traffic Stripe, 8" Thermo Traffic Stripe, Thermo Pavement Marking FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction, Inc.

DVBE Telephone Number: (714) 785-5394

DVBE Certification Number: 1748928

\$Amount: 24,804.00

Bid Item Number:

19, 20

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

4" Thermo Traffic Stripe (Broken 12-3), 4" Thermo Traffic Stripe (Broken 36-12) FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Co., Inc.

DVBE Telephone Number: (714) 785-5394

DVBE Certification Number: 1748928

\$Amount: 6,290.00

Bid Item Number:

21, 22, 3(P)

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Pavement Marker (NonReflective), Pavement Marker (Retroreflective), Traffic Control FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction, Inc.

DVBE Telephone Number: (714) 785-5394

DVBE Certification Number: 1748928

\$Amount: 12,496.50

Bid Item Number:

23, 24

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Maintain TMS, Modify Signal FOR CALTRANS USE ONLY

DVBE Name: Lee Contractors & Consultants, Inc.

DVBE Telephone Number: (805) 423-2505

DVBE Certification Number: 1535980

\$Amount: 12,700.00

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5894, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: _____ Print Name: _____
Company: _____ Position: _____



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, and Micro SBE Certified

In
B
List

DVBE

Proposal

1535980

Project: Cal Trans Project #05-1G6904. Route 1, Morro Bay, CA

Bid Date: March 3, 2016, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings E-1 thru E-2 and Q-1 dated 01/05/15, Specifications, (1) addendum

Item 23 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 24 Modify Signal

1. (2) type D loop at each @ E-1 and E-2
2. (4) type C 35' loops at .(2) each @ E-1 and E-2
3. (2) type C 45' loops each @ E-1 and E-2
4. (8) type D loops (4) each @ E-1 and E-2

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- No Traffic Control → 3 shifts
- Bonding not included
- No SWPPP
- Failure to schedule item 23 does not invalidate the line item pay amount either by Cal Trans or the GC.

Description	Quantity	Measured	Unit	Total
Item 23 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Item 24 Modify Signal	1	LS	\$11,200.00	\$11,200.00
Total				\$12,700.00

Odell Lee

Odell Lee, President LC&C, Inc.

03/03/2016
Date

FAX COVER SHEET

TO	
COMPANY	
FAXNUMBER	18054732217
FROM	Stephen Lacki
DATE	2016-03-03 19:43:31 GMT
RE	Cal Trans 05-1G6904 Proposal and DVBE certification

COVER MESSAGE

Gentlemen,

Please see the attached proposal and our DVBE certification. For more information please call at the number below.

Regards,

--

Steve Lacki
Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505
fax 866-277-8988
ies.stevelacki@gmail.com

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
LEE CONTRACTORS AND CONSULTANTS, INC.	1000011480	SAN LUIS OBISPO	NIPOMO	08/05/2015	06/30/2016

California Certification Report

1535980 - LEE CONTRACTORS AND CONSULTANTS, INC. - MB | DVBE

Legal Business Name	LEE CONTRACTORS AND CONSULTANTS, INC.		
Doing Business As	LEE CONTRACTORS AND CONSULTANTS, INC.		
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
		FAX	
Email	leeconsultants@cs.com		
Web Page			
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2017 DVBE Mar 7, 2013 - Feb 28, 2017		
Business Types	Construction; Service;		
Classifications	[721515] Electrical system services		
Keywords	Electrical Energy Services Design		



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

Lee Contractors and Consultants, Inc. - #1535980

Supplier Profile

Legal Business Name	Lee Contractors and Consultants, Inc.		
Doing Business As	Lee Contractors and Consultants, Inc.		
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
		FAX	
Email	leeconsultants@cs.com		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 21, 2013	Feb 28, 2017
DVBE	Approved	Mar 7, 2013	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2011	Feb 28, 2013