

Third Bidder

03-09-16A11:03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0Q3004

BID AMOUNT:
\$ 23,114,300.50

BID OPENING DATE:
March 3, 2016

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
9%

| | | |
|---------------------------------------------------|--------------------------------------------------|-------------------------------------------------|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| N/A | 10 | \$10,520,852.00 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|
| 90, 91, 93, 94, 95, 96, 97, 98, 99, 100, 101, 102, 103, 104, 105, 107, 108, 109, 110, 111, 112 | Pipe Supply (60% Supplier Credit) | C0670 | Triumph Geo-Synthetics, Inc. 1235 N. Grove St. Anaheim, CA 92806 (888) 775-7545 Cert. No. 9076 | \$207,613.33 |
| 61 | Supply Asphalt Oil for Hot Mix (2nd tier to Hardy & Harper) (60% Supplier Credit) | C0624 | LMS Transport 2751 Avalon Street, Jurupa Valley, CA 92509 (951) 616-3828 Cert. No. 38327 | \$184,286.90 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

\$
Total Claimed Participation
 see next page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder **Dale A. Nelson, Vice President**

March 8, 2016 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 08-0Q3004

BID AMOUNT:
 \$ 23,114,300.50

BID OPENING DATE:
 March 3, 2016

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
 9%

| | | |
|---------------------------------------------------|--------------------------------------------------|-------------------------------------------------|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| N/A | 10 | \$10,520,852.00 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|-------------------------------------------------------------------------------------------------------|----------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|
| 119 | Bridge isolation casing cover plates, Soffit access cover galvanized (60% Supplier Credit) | C0670, C0698, C0900 | Rupert Construction Supply 3941 Park Drive, Suite 20-487 El Dorado Hills, CA 95762 (925) 229-5577 Cert. No. 32785 | \$6,378.44 |
| 39 | Clearing and Grubbing | C1601 | CGO Construction Company, Inc. 3100 E. Cedar Street, #14 Ontario, CA 91761 (909) 930-5501 Cert. No. 4483 | \$286,300.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ see next page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President

March 8, 2016 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 08-0Q3004

BID AMOUNT:
 \$ 23,114,300.50

BID OPENING DATE:
 March 3, 2016

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
 9%

| | | |
|---------------------------------------------------|--------------------------------------------------|-------------------------------------------------|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| N/A | 10 | \$10,520,852.00 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------------------------------------------------------|-------------------------------------------------------------------------------------------------------|------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|
| 1, 4, 7, 8, 29, 31, 32, 33, 87, 88, 123, 134, 135, 136, 149, | Striping, Construction Areas Signs, Roadway Signs | C5601, C5620, C8201, C8405, C8406, C8501 | Super Seal & Stripe 310 A Street, Filmore, CA 93016 (805) 524-7345 Cert. No. 2003 | \$60,844.00 |
| 20, 23, 24, 25, 28, 54, 56 | Material Supplies for Erosion Control (2nd tier to Acacia Environmental) (60% Supplier Credit) | C0670 | Triumph Geo-Synthetics, Inc. 1235 N. Grove St. Anaheim, CA 92806 (888) 775-7545 Cert. No. 9076 | \$139,387.72 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation
 \$ 884,810.39

4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President

March 8, 2016 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
08-0Q3004
 Name of DBE business:
Triumph Geo-Synthetics, Inc.
 Name of DBE representative:
Matt Noble
 DBE certification number:
9076
 Name of bidder:
Flatiron West, Inc.
 Name of prime contractor if different from the bidder:

 Name of representative of bidder or prime contractor:
Dale A. Nelson
 Date:
3/3/16

| Bid Item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|-------------------------------------------------------------------------------------------------------|-------------|
| 90 | Pipe Supply | \$1,183.00 |
| 91 | Pipe Supply | \$13,578.40 |
| 93 | Pipe Supply | \$2,102.14 |
| 94 | Pipe Supply | \$9,918.68 |
| 95 | Pipe Supply | \$13,145.46 |
| 96 | Pipe Supply | \$20,971.40 |
| 97 | Pipe Supply | \$11,916.02 |
| 98 | Pipe Supply | \$9,153.90 |
| 99 | Pipe Supply | \$16,798.24 |
| 100 | Pipe Supply | \$26,982.30 |

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

| | | |
|--|-------|----------------|
| | Total | See next page. |
|--|-------|----------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

M. Pritchard Jr.
 Signature of DBE's authorized representative:

Mark A. Pritchard Jr.
 Printed name of DBE's authorized representative:

Operations Manager
 Title of DBE's authorized representative:

3/8/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
08-0Q3004
 Name of DBE business:
Triumph Geo-Synthetics, Inc.
 Name of DBE representative:
Matt Noble
 DBE certification number:
9076
 Name of bidder:
Flatiron West, Inc.
 Name of prime contractor if different from the bidder:

 Name of representative of bidder or prime contractor:
Dale A. Nelson
 Date:
3/3/16


| Bid item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|-------------------------------------------------------------------------------------------------------|-------------|
| 101 | Pipe Supply | \$13,631.04 |
| 102 | Pipe Supply | \$27,588.40 |
| 103 | Pipe Supply | \$35,160.10 |
| 104 | Pipe Supply | \$86,657.82 |
| 105 & 107 | Pipe Supply | \$2,217.00 |
| 108 | Pipe Supply | \$613.50 |
| 109 | Pipe Supply | \$1,028.85 |
| 110 | Pipe Supply | \$1,202.90 |
| 111 | Pipe Supply | \$739.57 |
| 112 | Pipe Supply | \$16,080.00 |

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total See next page.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative:

Mark A. Pritchard Jr.
 Printed name of DBE's authorized representative:

Operations Manager
 Title of DBE's authorized representative:

3/8/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Triumph Geo-Synthetics, Inc. - Quote 82868 Breakdown

| Bid Items | Total | Combined Total | Qty | Units | Unit Price | Total |
|-----------|--------------|----------------|--------|-------|--------------|--------------|
| 90 | - | - | 130 | LF | \$ 9.10 | \$ 1,183.00 |
| 91 | - | - | 880 | LF | \$ 15.43 | \$ 13,578.40 |
| 93 | \$ 1,926.10 | | | | | |
| 93B | \$ 176.04 | \$ 2,102.14 | 170 | LF | \$ 12.37 | \$ 2,102.14 |
| 94 | \$ 9,352.00 | | | | | |
| 94B | \$ 566.68 | \$ 9,918.68 | 560 | LF | \$ 17.71 | \$ 9,918.68 |
| 95 | \$ 12,614.10 | | | | | |
| 95B | \$ 531.36 | \$ 13,145.46 | 570 | LF | \$ 23.06 | \$ 13,145.46 |
| 96 | 20050.7 | | | | | |
| 96B | 920.7 | \$ 20,971.40 | 610 | LF | \$ 34.38 | \$ 20,971.40 |
| 97 | \$ 11,469.00 | | | | | |
| 97A | \$ 447.02 | \$ 11,916.02 | 300 | LF | \$ 39.72 | \$ 11,916.02 |
| 98 | - | - | 210 | LF | \$ 43.59 | \$ 9,153.90 |
| 99 | \$ 16,355.60 | | | | | |
| 99A | \$ 442.64 | \$ 16,798.24 | 310 | LF | \$ 54.19 | \$ 16,798.24 |
| 100 | \$ 26,325.00 | | | | | |
| 100A | \$ 657.30 | \$ 26,982.30 | 450 | LF | \$ 59.96 | \$ 26,982.30 |
| 101 | \$ 13,425.00 | | | | | |
| 101A | \$ 206.04 | \$ 13,631.04 | 150 | LF | \$ 90.87 | \$ 13,631.04 |
| 102 | \$ 27,107.60 | | | | | |
| 102A | \$ 480.80 | \$ 27,588.40 | 260 | LF | \$ 106.11 | \$ 27,588.40 |
| 103 | \$ 34,580.50 | | | | | |
| 103A | \$ 579.60 | \$ 35,160.10 | 310 | LF | \$ 113.42 | \$ 35,160.10 |
| 104 | - | - | 1 | EA | \$ 86,657.82 | \$ 86,657.82 |
| 105 | \$ 1,395.00 | | | | | |
| 107 | \$ 822.00 | \$ 2,217.00 | 16 | EA | \$ 138.56 | \$ 2,217.00 |
| 108 | - | - | 5 | EA | \$ 122.70 | \$ 613.50 |
| 109 | - | - | 3 | EA | \$ 342.95 | \$ 1,028.85 |
| 110 | - | - | 2 | EA | \$ 601.45 | \$ 1,202.90 |
| 111 | - | - | 1 | EA | \$ 739.57 | \$ 739.57 |
| 112 | - | - | 53,600 | LB | \$ 0.30 | \$ 16,080.00 |

Subtotal \$ 310,668.72
 8% Tax \$ 24,853.50
 Total \$ 335,522.22
 60% Supplier Credit \$ 201,313.33
 Freight \$ 6,300.00
 Grand Total \$ 207,613.33



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number **DBE**

82944

PLEASE REFERENCE THIS QUOTE # **1007**

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Frank Mancha**

Flatiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos, CA 92078

Bid/Project Date: Thursday, 02/25/2016
Project Name: Route 15 To Summit Post Office
Project Location: Hesperia, CA
Project Zip: 92340
Bid/Project #: 08-0Q3004

Fax: 760-471-4860

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

| Bid Item # | Est Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|--------------------------------|-----------------------------------------------------------------------------------------------------------------|----------------------|------------|-------------|
| 54 | 633,700 | SF | NAG SC150BN-8 | NAG SC150BN, Bio-Net Blanket, 70% Straw/30% Coconut, 100 SY/ROLL | \$0.077 \$68.930 | SF Roll | \$40,875.55 |
| 23, 56 | 107,500 | LF | Fiber Roll Bio-8725 | CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER | \$0.794 \$19.858 | LF Roll | \$85,388.97 |
| | 538 | Bun | Wood Stakes 24" | 1"x2"x24" Wood Stakes 50/bundle | \$13.800 | Bun Ea | \$7,424.40 |
| 25 | 7,600 | LF | Silt Fence CalTrans 3/100/8'OC | DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal | \$0.265 \$26.496 | LF Roll | \$2,013.70 |
| 28 | 7,600 | LF | ESA Fence | Orange ESA Fence, Caltrans Compliant 4'x100' | \$0.322 \$32.200 | LF roll | \$2,447.20 |
| | 960 | EA | TPOST t125 FENCE POST 72" | 72" STEEL FENCE POST MEETS CALTRANS REQ 1.25lb/ft | \$4.000 | EA Ea | \$3,800.00 |
| 20 | 6,400 | SY | 99-500X-12.5 | Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll | \$0.511 \$306.853 | SY roll | \$2,761.68 |
| 17 | 3,000 | SY | 99-1100NC | 1100NC non-woven fabric, 15' x 300', 500 sy/roll | \$1.304 \$651.945 | SY Roll | \$3,911.87 |
| | | | | FREIGHT ALLOWED ON BMPs ITEMS: FIBER ROLLS, SILT FENCE, ESA FENCE TO JOB SITE Ordered in Full Est quantities | | | |
| 24 | 4,000 | EA | GRAVEL BAGS #3 rock fill | Polybag 14"x26" filled with #3 rock | \$1.363 | EA Ea | \$5,450.00 |
| 26 | 13,500 | SF | 99-180NC-15 | Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll | \$0.103 \$463.145 | SF roll | \$1,389.43 |
| | 1 | | | Estimated Freight For Rolled Erosion Control Blanket to Job site Note: Fuel surcharges may apply. | \$5,370.000 | | \$5,370.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
82944

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 2

| Bid Item # | Est. Qty | Units | Part # | Description | Price | Units |
|------------|------------|-------|----------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|--------------------------|
| | 1 | | | Rolled Erosion Control Blanket Will Ship In 2 Separate Truckloads At \$2685 Each Truck For The Freight Total Below. There Is A 2-3 Week Lead Time On Erosion Blanket .Specifications for blanket not clear in documents and drawings. NAG SC150BN Compliant as type A RECP (Blanket) | | |
| | | | | Estimated Freight For Gravel Bags To Job site Note: Fuel surcharges may apply. | \$900.000 | \$900.00 |
| | 1 | | | GRAVEL BAGS WILL SHIP IN 3 SEPARATE TRUCKLOADS AT \$300 PER DELIVERY FOR THE EST FREIGHT TOTAL BELOW. | | |
| | | | | Estimated Freight Geotextile Fabric To Job site Note: Fuel surcharges may apply. | \$349.580 | \$349.58 |
| 91 | 880 | LF | 24" HDPE Solid | 24"x20" HDPE HWY WT (LONG BELL) Solid Pipe | \$15.430 | LF \$13,578.40 |
| 90 | 140 130 | LF | 18" HDPE Solid | 18"x20" HDPE HWY WT Solid Pipe | \$9.100 | LF \$1,274.00 1183.00 |
| 93 | 170 | LF | 12" CSP 12ga | 12" Galvanized CSP Pipe 12 ga (Risers) | \$11.330 | LF \$1,926.10 |
| | | | | Geotextile Usually In Stock, If Not There Is A 6-12 Day Lead Time | | |
| | 177 | Box | 99-STAPLES 6"/9GA | 6"x1"x6" Staples, 9 Gauge, Non-Galvanized, 1000/Box | \$62.510 | Box \$11,064.27 |
| 93A | 8 | EA | 12" CSP Tee | 12" CSP Tee Labor Only | \$108.540 | EA \$868.32 |
| 93B | 12 | EA | 12" CSP Band Coupler | 12" Galvanized Dimple Band Coupler | \$14.670 | EA \$176.04 |
| 94 | 560 | LF | 18" CSP 12ga | 18" Corrugated Steel Pipe 12 gauge | \$16.700 | LF \$9,352.00 |
| 94A | 7 | EA | 18" CSP Elbow | 18" CSP Elbow (Degree Varies) | \$182.340 | EA \$1,276.38 |
| 94B | 33 | EA | 18" CSP Band Coupler | 18" Galvanized Dimple Band Coupler | \$17.172 | EA \$566.68 |
| 95 | 570 | LF | 24" CSP 12ga | 24" Corrugated Steel Pipe 12 gauge | \$22.130 | LF \$12,614.10 |
| 95A | 4 | EA | 24" CSP Elbow | 24" CSP Elbow (Degree Varies) | \$214.170 | EA \$856.68 |
| 95B | 27 | EA | 24" CSP Annular Band | 24" Galvanized Dimple Band | \$19.680 | EA \$531.36 |


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.



Quote Number
82944

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 3

| Bid Item # | Est Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|--------------------------------|-----------------------------------------------------------|--------------|-------|-------------|
| 96 | 610 | LF | 36" CSP 12ga | 36" Corrugated Steel Pipe 12 Gauge | \$32.870 | LF | \$20,050.70 |
| 96A | 4 | EA | 36" CSP Elbow | 36" Elbow 30 & 22.5 Degree Elbow | \$290.890 | EA | \$1,163.56 |
| 96B | 33 | EA | 36" CSP Annular Band W/Gaskets | 36" Galvanized Dimple Band | \$27.900 | EA Ea | \$920.70 |
| 97 | 300 | LF | 42" CSP 12GA | 42"x20" Corrugated Steel Pipe 12GA | \$38.230 | LF | \$11,469.00 |
| 97A | 14 | EA | 42" Dimple Band | 42" Galvanized Dimple Band | \$31.930 | EA | \$447.02 |
| 98 | 210 | LF | 48" CSP 12ga | 48" Corrugated Steel Pipe 12ga | \$43.590 | LF | \$9,153.90 |
| 98A | 13 | EA | 48" CSP Elbow | 48" CSP Elbow 30 & 22.5 Degree Elbow | \$440.520 | EA | \$5,726.76 |
| 99 | 310 | LF | 54" CSP 12 GA | 54" Galvanized CSP Pipe 12 GA, 5x1 | \$52.760 | LF | \$16,355.60 |
| 99A | 11 | EA | 54" CSP Band Coupler | 54" Galvanized Dimple Band Coupler 2-pc Band | \$40.240 | EA | \$442.64 |
| 100 | 450 | LF | 60" CSP 12ga | 60" Galvanized Corrugated Steel Pipe 12 Ga, 5x1 | \$58.500 | LF | \$26,325.00 |
| 100A | 15 | EA | 60" CSP Band Coupler | 60" Galvanized Dimple Band 2 Pc | \$43.820 | EA | \$657.30 |
| 101 | 150 | LF | 72" CSP 10ga | 72" Galvanized CSP Pipe 10ga | \$89.500 | LF | \$13,425.00 |
| 101A | 4 | EA | 72" Band Coupler | 72" Galvanized Dimple Band 2 Pc | \$51.510 | EA | \$206.04 |
| 102 | 260 | LF | 84" CSP 10ga | 84" CSP, Galvanized 10GA, 5x1 | \$104.260 | LF | \$27,107.60 |
| 102A | 8 | EA | 84" CSP Band Coupler | 84" Galvanized Dimple Band Coupler | \$60.100 | EA | \$480.80 |
| 103 | 310 | LF | 90" CSP 10ga | 90" CSP, Galvanized 10ga, 5x1 | \$111.550 | LF | \$34,580.50 |
| 103A | 9 | EA | 90" CSP Band Coupler | 90" Galvanized Dimple Band 2 Pc | \$64.400 | EA | \$579.60 |
| 104 | 1 | EA | Structural Steel Plate | 13'-2" x 11'-9" Structural Plate Arch (230LF) GALV 12GA w | \$86,657.820 | EA | \$86,657.82 |
| 105 | 6 | EA | 18" Entrance Taper | 18" Entrance Taper Type 1, Alt A, W/6' Tail | \$232.500 | EA | \$1,395.00 |


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.



Quote Number
82944

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 4

| Bid Item # | Est. Qty | Units | Part # | Description | Price | Units | |
|------------|-------------------------------|-------|--------|-------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|-------|-----------------------------|
| 107 | 10 | EA | 18" | CSP Flared End 18" Galvanized End Section W/Strap 59" Section | \$82.200 | EA | \$822.00 |
| 108 | 5 | EA | 24" | CSP Flared End 24" Galvanized End Section w/strap 80" Section | \$122.700 | EA | \$613.50 |
| 109 | 3 | EA | 36" | CSP Flared End 36" Galvanized End Section W/Rod 33" Section | \$342.950 | EA | \$1,028.85 |
| 110 | 2 | EA | 42" | CSP Flared End 42" Galvanized End Section W/Rod 39"x5/8" Dia | \$601.450 | EA | \$1,202.90 |
| 111 | 1 | EA | 48" | CSP Flared End 48" Galvanized End Section W/Rod 52"x5/8" Dia | \$739.570 | EA | \$739.57 |
| 112 | 82 53,400.00 LB | LF | 120" | CSP 8ga 120" CSP, Galvanized 8ga, 3x1(Iso Csing Pier 4, 40.85') | \$193.450 *30 | LF | \$15,862.90 LB 14,080.00 |
| | | | | FREIGHT FOR CSP IS BROKEN INTO THE FOLLOWING, 13 TRUCKLOADS AT \$300 EACH 2 OVERSIZE FREIGHT CHARGES AT \$1200 EACH FOR THE TOTAL LISTED BELOW. | | | |
| | 1 | | | Estimated Freight For CSP to Job site Note: Fuel surcharges may apply. | \$6,300.000 | | \$6,300.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 08 09:50:46 PST 2016

Query Criteria

Firm/DBA Name: triumph

Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 9076 |
| Firm/DBA Name | TRIUMPH GEO-SYNTHETICS, INC. |
| Address Line1 | 1235 NORTH GROVE ST |
| Address Line2 | |
| City | ANAHEIM |
| State | CA |
| Zip Code1 | 92806 |
| Zip Code2 | |
| Mailing Address Line1 | 1235 NORTH GROVE ST |
| Mailing Address Line2 | |
| Mailing City | ANAHEIM |
| Mailing State | CA |
| Mailing Zip Code1 | 92806 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | mccaa@triumphgeo.com |
| Contact Name | CISSY MCCA |
| Area Code | (714) |
| Phone Number | 237-1550 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (714) |
| Fax Phone Number | 237-1549 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423390; 444190; 454390; |

ACDBE NAICS

| | |
|-------------------|------------------------------------------------------------------------------------------------------------------------------|
| Work Codes | C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; |
| Licenses | |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmcoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Vulcan Materials ATTN: Estimating

BID DATE: 3-3-16

PROJECT NAME: San Bernardino Near Hesperia # 08-0Q3004

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply Only (per ton):** (1) 570+/-64-28PM @ \$433 & 61 of PG64-16 @ \$233 (Index-5%). 246810 14213 = 261,023
- **Item # Freight Only (per ton):** (1) \$40 to San Bernardino & \$40 to Corona. 22800 + 2440 = 25240
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
 2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
 3. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID. 261,023.00
 4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2). 20,881.84
 5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2). 281,904.84
 6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL. X TAX 6670
 7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION. Freight 25,240.00
- \$ 307,144.84
- X 6070 \$ 184,286.91

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

| EQUIPMENT&(OWNED) | HRLY RATE | NOTES: |
|---------------------------------------|-----------------------------------------------------------------------------------------|----------------------------------------------------------|
| Mini Grinder Skidster (1) | \$850 (1st 4 Hrs) & \$175 per Hr after | Mobe charge included in 4 hr min. |
| Mini Grinder w/ Berm Attachment | \$950 (1 st 4 Hrs) & \$195 per Hr after | Hard to reach places i.e. under guard rails. |
| 40"/4' (2) Cold Mill | \$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after | Mobe charge included in 4 hr min. |
| Super Tens (2) | \$88 per Hr (4 Hr min) | \$100 per hour outside of 100 mile radius of Ontario, CA |
| Strong Arms (1) | \$95 per Hr (4 Hr min) | \$110 per Hr outside of 100 mile radius of Ontario, CA |
| RGN or Lowboys (2) (equip. transport) | \$135 per Hr portal to portal | Slide Axles and RGN trailers up to 50 ton. |
| Flatbeds (K-Rail etc.) (6 Tractors) | \$95 per hr portal to portal | \$110 Hr outside 100 mile radius 1 Hr Stand By Only |
| Oil Tankers (5) | \$100 per Hr portal to portal or Per Ton (request rate sheet) | 4 Hr min 1 Hr Stand By Only |
| Dry Van Tractors (6 Tractors) | \$95 per hr portal to portal | \$120 per hr outside 100 mile radius |

This proposal is subject to all Terms and Conditions below.



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

| | |
|------------------|-----------|
| Date | 2/25/2016 |
| Bid Date | 3/3/2016 |
| Project/Contract | 08-003004 |
| Tax Rate @ Plant | 8% |

| | DBE Oil 1 | DBE Oil 2 | DBE Oil 3 | DBE Oil 4 | |
|------------------|--------------|--------------|-----------|-----------|--------------------------------------|
| PG Grade | 64-28PM | 64-10 | | | |
| Liquid Price | \$ 433.00 | \$ 233.00 | | | |
| Tax | \$ 34.64 | \$ 18.64 | \$ - | \$ - | |
| Haul | \$ 40.00 | \$ 40.00 | | | |
| Net Cost | \$ 507.64 | \$ 291.64 | \$ - | \$ - | |
| Quantity Ordered | 570 | 61 | | | 0 |
| Total Dollars | \$289,354.80 | \$ 17,790.04 | \$ - | \$ - | |
| 60% Credit | \$173,612.88 | \$ 10,674.02 | \$ - | \$ - | \$ 184,286.90 Total DBE contribution |

FOR ESTIMATING PURPOSES ONLY. VALUES COULD CHANGE BASED ON ACTUAL MIX DESIGNS AND REFINER QUOTES BEING REVISED

Bon D. 1/1



Proposal #: 57889
Page 1 of 2 MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 03/03/2016

Job Name / Location:
08-0Q3004
COUNTY OF SAN BERNARDINO

ATTN: ESTIMATING DEPT.

REVISED

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 60. PRIME COAT 43 TN @ \$1,000.00 TN
- 61. HOT MIX ASPHALT (TYPE A) 17,000 TN @ \$68.00 TN
- 64. AC DIKE (TYPE C) 1,000 LF @ \$1.90 LF
- 65. AC DIKE (TYPE E) 1,660 LF @ \$1.90 LF
- 66. AC DIKE (TYPE F) 1,850 LF @ \$1.90 LF
- * 67. PLACE HOT MIX ASPHALT (MISC AREAS) 3,890 SY @ \$11.00 SY *
- 68. TACK COAT 5 TN @ \$800.00 TN

INCLUSIONS

- 1. QCQA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (3) MOVE-IN
- 4. \$7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. GRADES TO BE RECEIVED AT +/- .04' - NO FINE GRADE
- 7. 3 WEEKS NOTICE FOR ALL SCHEDULING
- 8. DBE PARTICIPATION \$100,000.00

EXCLUSIONS

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. LOCATING UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, WEEDKILL
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, PRE-PAVE INERTIAL PROFILING, WATER & SOURCE, WATER TRUCK / BUGGY

TOTAL PROPOSAL AMOUNT: \$ 1,271,359.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor (Title)

By: Tanner Hambricht

Name of Lender

Tanner Hambricht Estimator

Cell: 714-412-1335

[Back To Query Form](#)**Search Returned 1 Records**

Mon Mar 07 17:28:15 PST 2016

Query Criteria

Firm ID: 38327

Firm Type: DBE

| | |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Firm ID | 38327 |
| Firm/DBA Name | LMS TRANSPORT |
| Address Line1 | 2751 AVALON ST |
| Address Line2 | |
| City | JURUPA VALLEY |
| State | CA |
| Zip Code1 | 92509 |
| Zip Code2 | |
| Mailing Address Line1 | 2751 AVALON ST |
| Mailing Address Line2 | |
| Mailing City | JURUPA VALLEY |
| Mailing State | CA |
| Mailing Zip Code1 | 92509 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | orders@lms-transport.com |
| Contact Name | ANTHONY STEEN |
| Area Code | (951) |
| Phone Number | 616-3828 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (951) |
| Fax Phone Number | 685-1862 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 19; 30; 33; 36; 37; 42; 43; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 484110; 484220; 488310; 493110; |
| ACDBE NAICS | |
| Work Codes | C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); |
| Licenses | |
| Trucks | FOR HIRE - 7; |
| Gender | M |
| Ethnicity | ASIAN PACIFIC |
| Firm Type | DBE |

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Mon Mar 07 16:10:14 PST 2016

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

| | |
|------------------------------|--------------------------------|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| EEmail | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | (925) |
| Phone Number | 229-5577 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |

ACDBE NAICS**Work Codes**

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS • LIC. # 532200
 3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503
 (a UDBe/ DBE Firm) CUCP #4483. DIR #1000013024
 Email: cgoconst2@msn.com

RT

| | |
|--------------------------------------|----------------------------------------------------------------|
| TO | DATE March 3, 2016 |
| | BID DOCUMENTS Plans and specifications from Caltrans |
| | |
| ATTENTION Estimating Dept. | PHONE NUMBER |
| 138 Freeway Construct | Caltrans #08-003004 |
| Hesperia | |

PROPOSAL & CONTRACT

| DESCRIPTION OF WORK | ESTIMATED QUANTITY | UNIT | UNIT PRICE | TOTAL |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|------|------------|--------------|
| 39. Clearing and Grubbing(trees/vegetation only) **Note: Green waste to be mulched onsite and left in place. About 2 Acres site to be given for stockpile. Stockpile/grinding to be at one location. No spreading of mulched material. Only green waste generated from jobsite is to be grinded Two Move-ins Only** | LS | | LS | \$286,300.00 |

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

COMPANY _____
 BY: _____
 DATE: _____

CGO CONSTRUCTION COMPANY, INC.

 CHARLES OJURI - ESTIMATOR
 BY: _____
 DATE: MARCH 3, 2016

[Back To Query Form](#)**Search Returned 1 Records**

Mon Mar 07 11:02:02 PST 2016

Query Criteria

Firm ID: 4483

Firm Type: DBE

| | |
|------------------------------|-----------------------------------------|
| Firm ID | 4483 |
| Firm/DBA Name | C G O CONSTRUCTION COMPANY |
| Address Line1 | 3100 EAST CEDAR STREET #14 |
| Address Line2 | |
| City | ONTARIO |
| State | CA |
| Zip Code1 | 91761 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | cgoconst2@msn.com |
| Contact Name | CHARLES OJURI |
| Area Code | (909) |
| Phone Number | 930-5501 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (909) |
| Fax Phone Number | 930-5503 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 13; 14; 15; 16; 19; 30; 33; 36; 37; 54; |
| Districts | 06; 07; 08; 09; 11; 12; |
| DBE NAICS | 237310; 238120; 541490; 541618; |

ACDBE NAICS**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;

Licenses

A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Trucks**Gender**

M

Ethnicity

BLACK

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
08-0Q3004
 Name of DBE business:
Super Seal & Stripe
 Name of DBE representative:
Tim Tanner
 DBE certification number:
2003
 Name of bidder:
Flatiron West, Inc.
 Name of prime contractor if different from the bidder:

 Name of representative of bidder or prime contractor:
Dale A. Nelson
 Date:
3/3/16


| Bid item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|-------------------------------------------------------------------------------------------------------|-------------|
| 1 | Lead Compliance Plan (Partial) | \$1,500.00 |
| 7 | | \$6,511.00 |
| 8 | | \$3,600.00 |
| 29 | | \$2,400.00 |
| 31 | | \$900.00 |
| 32 | | \$60.00 |
| 134 | | \$16,650.00 |
| 135 | | \$540.00 |
| 136 | | \$9,765.00 |
| 149 | Mobilization | \$6,500.00 |

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

| | |
|--|-------------------------------|
| | Total See next page |
|--|-------------------------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:
Trevor Madden

Printed name of DBE's authorized representative:
Project Manager / Estimator

Title of DBE's authorized representative:

Date:
3/7/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-03, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
08-0Q3004
 Name of DBE business:
Super Seal & Stripe
 Name of DBE representative:
Tim Tanner
 DBE certification number:
2003
 Name of bidder:
Flatiron West, Inc.
 Name of prime contractor if different from the bidder:

 Name of representative of bidder or prime contractor:
Dale A. Nelson
 Date:
3/3/16


| Bid Item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|-------------------------------------------------------------------------------------------------------|-------------|
| 4 | | \$5,000.00 |
| 33 | | \$1,800.00 |
| 87 | | \$1,428.00 |
| 88 | | \$3,000.00 |
| 123 | | \$1,190.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

| | |
|-------|-------------|
| Total | \$60,844.00 |
|-------|-------------|

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative:

Trevor Madden
 Printed name of DBE's authorized representative:
Project Manager / Estimator

Title of DBE's authorized representative:

Date: 3/7/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

JOB NAME: CALTRANS 08-0Q3004 - CONSTRUCTION ON ROUTE 138

ADDRESS: FROM 1.9 MI E/O ROUTE 15 TO .1 MI W/O SUMMIT POST OFFICE RD

PLANS: YES

SPECS: YES

ATTN:

EMAIL:

CITY: HESPERIA, CA

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

Put

*Union - Yes
Bond Rate?*

*Left message
for Jimmie
Re bond rate.*

3%

*Cost of waiver of
Subrogation*

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE | | |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------|------------|-----------------|-------------|-------------------|
| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
| 1 | LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) | 1 | LS | \$1,500.00 | \$1,500.00 |
| 4 | CONSTRUCTION AREA SIGNS (SEE BELOW EXCLUSIONS) | 1 | LS | \$5,000.00 | \$5,000.00 |
| 5 | TRAFFIC CONTROL SYSTEM (TH-1 & TH-2 ONLY, INCLUDES ALL SIGN POSTS & SIGNS ON BARRICADES - EXCLUDES MAINTENANCE) | 1 | LS | \$8,500.00 | \$8,500.00 |
| 6 | TYPE III BARRICADES (FURNISH ONLY) | 20 | EA | \$95.00 | \$1,900.00 |
| 7 | TEMPORARY TRAFFIC STRIPE (PAINT) | 7660 | LF | \$0.85 | \$6,511.00 |
| 8 | CHANNELIZER (SURFACE MOUNTED - EXCLUDES MAINTENANCE) | 120 | EA | \$30.00 | \$3,800.00 |
| 11 | TEMPORARY CRASH CUSHION (EXCLUDES REMOVAL UPON COMPLETION OF INSTALLATION) | 14 | EA | \$300.00 | \$4,200.00 |
| 29 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT) | 1200 | LF | \$2.00 | \$2,400.00 |
| 31 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 1200 | LF | \$0.75 | \$900.00 |
| 32 | REMOVE PAVEMENT MARKER | 60 | EA | \$1.00 | \$60.00 |
| 33 | REMOVE ROADSIDE SIGN (WOOD POST) | 18 | EA | \$100.00 | \$1,800.00 |
| 87 | FURNISH SINGLE SHEET ALUMINUM SIGN (.063 UNFRAMED) | 84 | SF | \$17.00 | \$1,428.00 |
| 88 | ROADSIDE SIGN (ONE POST) | 12 | EA | \$250.00 | \$3,000.00 |
| 123 | MILE POST MARKER | 17 | EA | \$70.00 | \$1,190.00 |
| 134 | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) | 33300 | LF | \$0.50 | \$16,650.00 |
| 135 | PAVEMENT MARKER (RETROREFLECTIVE) | 180 | EA | \$3.00 | \$540.00 |
| 136 | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) | 930 | EA | \$10.50 | \$9,765.00 |
| 138 | MOBILIZATION | 1 | LS | \$6,500.00 | \$6,500.00 |
| <p>CONSTRUCTION AREA SIGNS - EXCLUSIONS</p> <ul style="list-style-type: none"> - EXCLUDES MAINTENANCE, RELOCATION, DATE CHANGES, & REPLACEMENTS - CORE DRILLING OR CONCRETE REPAIR / PATCHWORK IS NOT INCLUDED. - PRICE REFLECTS THE ENTIRE QUANTITY OF SIGNS AND DOES NOT REFLECT SIGNS TO BE RE-USED - NO PARTIAL MOVE-INS. ALL SIGNS ARE TO BE FURNISHED & INSTALLED AT ONCE. - IF SIGNS ARE DAMAGED, LOST OR STOLEN, THE CONTRACTOR WILL BEAR ALL COSTS (INCLUDING GRAFFITI DAMAGE) <p>9 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.</p> <p>SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p> | | | | | |
| | | | | PAGE 1 OF 4 | TOTAL \$75,444.00 |

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 08-0Q3004 - CONSTRUCTION ON ROUTE 138

ADDRESS: FROM 1.9 MI E/O ROUTE 15 TO .1 MI W/O SUMMIT POST OFFICE RD

CITY: HESPERIA, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE | | |
|----------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|-----------------|-------|-------|
| 2/24/16 | | | | | |
| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
| | <p>THIS PROPOSAL EXCLUDES THE FOLLOWING:</p> <ul style="list-style-type: none"> REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS MESSAGE BOARDS TRAFFIC CONTROL SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND CURB PAINTING / MARKINGS RETROREFLECTIVE TESTING CORES FOR SIGN POST INSTALLATION <p>INCLUDES 3 MOVE-INS FOR TEMP STRIPING AND 1 MOVE-IN FOR FINAL STRIPING. ADDITIONAL MOVE-INS WILL BE \$2,950/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>* ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</p> <p>IF CORES ARE NEEDED FOR SIGN POST INSTALL, ADD \$125/EA</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p> | | | | |
| | | | PAGE 2 OF 4 | TOTAL | |

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of Intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.

Back To Query Form**Search Returned 1 Records**

Mon Mar 07 11:47:20 PST 2016

Query Criteria

Firm ID: 2003

Firm Type: DBE

| | |
|------------------------------|---------------------------------|
| Firm ID | 2003 |
| Firm/DBA Name | SUPER SEAL & STRIPE, INC |
| Address Line1 | 310 A STREET |
| Address Line2 | |
| City | FILLMORE |
| State | CA |
| Zip Code1 | 93015 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 755 |
| Mailing Address Line2 | |
| Mailing City | FILLMORE |
| Mailing State | CA |
| Mailing Zip Code1 | 93016 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E Mail | brenda@supersealandstripe.com |
| Contact Name | BRENDA HAMPTON-ORTIZ |
| Area Code | (805) |
| Phone Number | 524-7345 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (805) |
| Fax Phone Number | 524-7428 |
| Agency Name | CITY OF LOS ANGELES |
| Counties | 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 05; 07; 08; 11; 12; |
| DBE NAICS | 237310; 238110; 238120; 238990; |

ACDBE NAICS**Work Codes**

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER;
 C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING &
 MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
 C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
08-0Q3004
 Name of DBE business:
Triumph Geo-Synthetics, Inc.
 Name of DBE representative:
Matt Noble
 DBE certification number:
9076
 Name of bidder:
Flatiron West, Inc.
 Name of prime contractor if different from the bidder:

 Name of representative of bidder or prime contractor:
Dale A. Nelson
 Date:
3/3/16

| Bid Item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|-------------------------------------------------------------------------------------------------------|-------------|
| 20 | Supply for Temp. Cover (2nd tier to Acacia Environmental) | \$5,648.50 |
| 23 | Supply for Temp. Fiber Rolls (2nd tier to Acacia Environmental) | \$69,300.00 |
| 24 | Supply for Temp. Gravel Bag Berm (2nd tier to Acacia Environmental) | \$11,730.00 |
| 25 | Supply for Temp. Silt Fence (2nd tier to Acacia Environmental) | \$9,870.00 |
| 28 | Supply for Temp Fence (Type ESA) (2nd tier to Acacia Environmental) | \$8,883.00 |
| 54 | Supply for RECP Blanket (2nd tier to Acacia Environmental) | \$66,097.61 |
| 56 | Supply for Fiber Rolls (2nd tier to Acacia Environmental) | \$43,575.00 |
| | | |
| | | |
| | | |

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total See next page.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

M. A. Pritchard Jr
 Signature of DBE's authorized representative:

MARK A. PRITCHARD JR
 Printed name of DBE's authorized representative:

OPERATIONS MANAGER
 Title of DBE's authorized representative:

3/3/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

| Bid Item | Description | Amount |
|----------|-----------------------|--------------|
| Item #20 | Temp. Cover | \$ 5,648.50 |
| Item #23 | Temp. Fiber Rolls | \$ 69,300.00 |
| Item #24 | Temp. Gravel Bag Berm | \$ 11,730.40 |
| Item #25 | Temp. Silt Fence | \$ 9,870.00 |
| Item #28 | Temp Fence (Type ESA) | \$ 8,883.00 |
| Item #54 | RECP Blanket | \$ 66,097.61 |
| Item #56 | Fiber Rolls | \$ 43,575.00 |

Subtotal \$ 215,104.51
 8% Tax \$ 17,208.36
 Total \$ 232,312.87
 60% Supplier Credit \$ 139,387.72
 Grand Total \$ 139,387.72



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

82868

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **James Colbert**

Acacia Environmental Construction
604 S. San Marcos Rd.
Santa Barbara, CA 93111
805-964-0362

Bid/Project Date: Thursday, 03/03/2016
Project Name: Route 15 To Summit Post Office ***BID
ITEM 104 REVISED***Updated per addendum 6***
Project Location: Hesperia, CA
Project Zip: 92340
Bid/Project #: 08-0Q3004

Fax: 805-964-6169

Email: colbert.james@gmail.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

| Bid Item # | Est.Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|--------------------------------|-----------------------------------------------------------------------------------------------------------------|----------------------|------------|-------------|
| 54 | 533,700 | SF | NAG SC150BN-8 | NAG SC150BN, Bio-Net Blanket, 70% Straw/30% Coconut, 100 SY/ ROLL | \$0.077 \$68.930 | SF Roll | \$40,875.55 |
| 23,56 | 107,500 | LF | Fiber Roll Bio-8"/25 | CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER | \$0.794 \$19.858 | LF Roll | \$85,388.97 |
| | 538 | Bun | Wood Stakes 24" | 1"x2"x24" Wood Stakes 50/bundle | \$13.800 | Bun Ea | \$7,424.40 |
| 25 | 7,600 | LF | Silt Fence CalTrans 3/100/8'OC | DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal | \$0.265 \$26.496 | LF Roll | \$2,013.70 |
| 28 | 7,600 | LF | ESA Fence | Orange ESA Fence, Caltrans Compliant 4'x100' | \$0.322 \$32.200 | LF roll | \$2,447.20 |
| | 950 | EA | TPOST t125 FENCE POST 72" | 72" STEEL FENCE POST MEETS CALTRANS REQ 1.25lb/ft | \$4.000 | EA Ea | \$3,800.00 |
| 20 | 5,400 | SY | 99-500X-12.5 | Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll | \$0.511 \$306.853 | SY roll | \$2,761.68 |
| 117 | 3,000 | SY | 99-1100NC | 1100NC non-woven fabric, 15' x 300', 500 sy/roll | \$1.304 \$651.945 | SY Roll | \$3,911.67 |
| | | | | FREIGHT ALLOWED ON BMPs ITEMS: FIBER ROLLS, SILT FENCE, ESA FENCE TO JOB SITE Ordered in Full Est quantities | | | |
| 24 | 4,000 | EA | GRAVEL BAGS #3 rock fill | Polybag 14"x26" filled with #3 rock | \$1.363 | EA Ea | \$5,450.00 |
| 26 | 13,500 | SF | 99-180NC-15 | Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll | \$0.103 \$463.145 | SF roll | \$1,389.43 |
| | 1 | | | Estimated Freight For Rolled Erosion Control Blanket to Job site Note: Fuel surcharges may apply. | \$5,370.000 | | \$5,370.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

DEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

Quote Number
82868

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 2

| Bid Item # | Est.Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|----------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|---------|-------------|
| | 1 | | | Rolled Erosion Control Blanket Will Ship In 2 Separate Truckloads At \$2685 Each Truck For The Freight Total Below. There Is A 2-3 Week Lead Time On Erosion Blanket .Specifications for blanket not clear in documents and drawings. NAG SC150BN Compliant as type A RECP (Blanket) | | | |
| | | | | Estimated Freight For Gravel Bags To Job site Note: Fuel surcharges may apply. | \$900.000 | | \$900.00 |
| | 1 | | | GRAVEL BAGS WILL SHIP IN 3 SEPARATE TRUCKLOADS AT \$300 PER DELIVERY FOR THE EST FREIGHT TOTAL BELOW. | | | |
| | | | | Estimated Freight Geotextile Fabric To Job site Note: Fuel surcharges may apply. | \$349.580 | | \$349.58 |
| 91 | 880 | LF | 24" HDPE Solid | 24"x20' HDPE HWY WT(LONG BELL) Solid Pipe | \$15.430 | LF | \$13,578.40 |
| 90 | 140 | LF | 18" HDPE Solid | 18"x20' HDPE HWY WT Solid Pipe | \$9.100 | LF | \$1,274.00 |
| 93 | 170 | LF | 12" CSP 12ga | 12" Galvanized CSP Pipe 12 ga (Risers) | \$11.330 | LF | \$1,926.10 |
| | | | | Geotextile Usually In Stock, If Not There Is A 6-12 Day Lead Time | | | |
| | 177 | Box | 99-STAPLES 6"/9GA | 6"x1"x6" Staples, 9 Gauge, Non-Galvanized, 1000/Box | \$62.510 | Box box | \$11,064.27 |
| 93A | 8 | EA | 12" CSP Tee | 12" CSP Tee Labor Only | \$108.540 | EA | \$868.32 |
| 93B | 12 | EA | 12" CSP Band Coupler | 12" Galvanized Dimple Band Coupler | \$14.670 | EA | \$176.04 |
| 94 | 560 | LF | 18" CSP 12ga | 18" Corrugated Steel Pipe 12 gauge | \$16.700 | LF | \$9,352.00 |
| 94A | 7 | EA | 18" CSP Elbow | 18" CSP Elbow (Degree Varies) | \$182.340 | EA Ea | \$1,276.38 |
| 94B | 33 | EA | 18" CSP Band Coupler | 18" Galvanized Dimple Band Coupler | \$17.172 | EA | \$566.68 |
| 95 | 570 | LF | 24" CSP 12ga | 24" Corrugated Steel Pipe 12 gauge | \$22.130 | LF | \$12,614.10 |
| 95A | 4 | EA | 24" CSP Elbow | 24" CSP Elbow (Degree Varies) | \$214.170 | EA | \$856.68 |
| 95B | 27 | EA | 24" CSP Annular Band | 24" Galvanized Dimple Band | \$19.680 | EA | \$531.36 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
82868

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 3

| Bid Item # | Est.Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|--------------------------------|-----------------------------------------------------------------------------------------------------------------------------------|--------------|----------|-------------|
| 96 | 610 | LF | 36" CSP 12ga | 36" Corrugated Steel Pipe 12 Gauge | \$32.870 | LF | \$20,050.70 |
| | | | | | | - | |
| 96A | 4 | EA | 36" CSP Elbow | 36" Elbow 30 & 22.5 Degree Elbow | \$290.890 | EA | \$1,163.56 |
| | | | | | | - | |
| 96B | 33 | EA | 36" CSP Annular Band W/Gaskets | 36" Galvanized Dimple Band | \$27.900 | EA Ea | \$920.70 |
| | | | | | | | |
| 97 | 300 | LF | 42" CSP 12GA | 42"x20' Corrugated Steel Pipe 12GA | \$38.230 | LF | \$11,469.00 |
| | | | | | | - | |
| 97A | 14 | EA | 42" Dimple Band | 42" Galvanized Dimple Band | \$31.930 | EA | \$447.02 |
| | | | | | | | |
| 98 | 210 | LF | 48" CSP 12ga | 48" Corrugated Steel Pipe 12ga | \$43.590 | LF | \$9,153.90 |
| | | | | | | - | |
| 98A | 13 | EA | 48" CSP Elbow | 48" CSP Elbow 30 & 22.5 Degree Elbow | \$440.520 | EA | \$5,726.76 |
| | | | | | | - | |
| 99 | 310 | LF | 54" CSP 12 GA | 54" Galvanized CSP Pipe 12 GA, 5x1 | \$52.760 | LF | \$16,355.60 |
| | | | | | | - | |
| 99A | 11 | EA | 54" CSP Band Coupler | 54" Galvanized Dimple Band Coupler 2-pc Band | \$40.240 | EA | \$442.64 |
| | | | | | | - | |
| 100 | 450 | LF | 60" CSP 12ga | 60" Galvanized Corrugated Steel Pipe 12 Ga, 5x1 | \$58.500 | LF | \$26,325.00 |
| | | | | | | - | |
| 100A | 15 | EA | 60" CSP Band Coupler | 60" Galvanized Dimple Band 2 Pc | \$43.820 | EA | \$657.30 |
| | | | | | | - | |
| 101 | 150 | LF | 72" CSP 10ga | 72" Galvanized CSP Pipe 10ga | \$89.500 | LF | \$13,425.00 |
| | | | | | | - | |
| 101A | 4 | EA | 72" Band Coupler | 72" Galvanized Dimple Band 2 Pc | \$51.510 | EA | \$206.04 |
| | | | | | | - | |
| 102 | 260 | LF | 84" CSP 10ga | 84" CSP , Galvanized 10GA, 5x1 | \$104.260 | LF | \$27,107.60 |
| | | | | | | - | |
| 102A | 8 | EA | 84" CSP Band Coupler | 84" Galvanized Dimple Band Coupler | \$60.100 | EA | \$480.80 |
| | | | | | | - | |
| 103 | 310 | LF | 90" CSP 10ga | 90" CSP , Galvanized 10ga, 5x1 | \$111.550 | LF | \$34,580.50 |
| | | | | | | - | |
| 103A | 9 | EA | 90" CSP Band Coupler | 90" Galvanized Dimple Band 2 Pc | \$64.400 | EA | \$579.60 |
| | | | | | | - | |
| 104 | 1 | EA | Structural Steel Plate | 13'-2" x 11'-9" Structural Plate Arch (230LF) 10 Gauge 1. Nuts And Bolts Included (8,500 Total) 2. Stud Shear Connectors N.I.C | \$95,752.680 | EA | \$95,752.68 |
| | | | | | | - | |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

DEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

Quote Number
82868

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 4

| Bid Item # | Est.Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|----------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-------|-------------|
| 105 | 6 | EA | 18" Entrance Taper | 18" Entrance Taper Type 1, Alt A, W/6' Tail | \$232.500 | EA | \$1,395.00 |
| 107 | 10 | EA | 18" CSP Flared End Section | 18" Galvanized End Section W/Strap 59" | \$82.200 | EA | \$822.00 |
| 108 | 5 | EA | 24" CSP Flared End Section | 24" Galvanized End Section w/strap 80" | \$122.700 | EA | \$613.50 |
| 109 | 3 | EA | 36" CSP Flared End Section | 36" Galvanized End Section W/Rod 33" | \$342.950 | EA | \$1,028.85 |
| 110 | 2 | EA | 42" CSP Flared End Section | 42" Galvanized End Section W/Rod 39"x5/8" Dia | \$601.450 | EA | \$1,202.90 |
| 111 | 1 | EA | 48" CSP Flared End Section | 48" Galvanized End Section W/Rod 52"x5/8" Dia | \$739.570 | EA | \$739.57 |
| 112 | 82 | LF | 120" CSP 8ga | 120" CSP , Galvanized 8ga, 3x1(Iso Csing Pier 4, 40.85') | \$193.450 | LF | \$15,862.90 |
| | | | | FREIGHT FOR CSP IS BROKEN INTO THE FOLLOWING, 13 TRUCKLOADS AT \$300 EACH 2 OVERSIZE FREIGHT CHARGES AT \$1200 EACH FOR THE TOTAL LISTED BELOW. | | | |
| | 1 | | | Estimated Freight For CSP to Job site Note: Fuel surcharges may apply. | \$6,300.000 | | \$6,300.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.



Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, CA 93111
 Office: (805) 964-2585 • Fax: (805) 964-6169
 Estimator: James Colbert
 Cell: (805) 364-0362 • Email: estimating@acaciaec.com
 Union Contractor • SBE Certification #32372
 CA License #813236 • DIR #100002540

**Proposal**

Project: 08-0Q3004

Route: 138

Bid Date: 03/03/16

Price includes \$220,000.00 of DBE Materials Sourced from Triumph Geo-synthetics, Inc. DBE #9076

| ITEM | ITEM DESCRIPTION | U/M | QTY | UNIT | TOTAL |
|------|----------------------------------------------|------|--------------|--------------|--------------|
| 17 | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) | EA | 20.00 | \$800.00 | \$16,000.00 |
| 18 | TEMPORARY HYDRAULIC MULCH | SQYD | 180,000.00 | \$0.32 | \$57,600.00 |
| 19 | TEMPORARY SOIL BINDER | SQYD | 10,000.00 | \$0.46 | \$4,600.00 |
| 49 | PLANT (GROUP M) | EA | 59,200.00 | \$3.61 | \$213,712.00 |
| 50 | PLANT ESTABLISHMENT WORK | LS | 1.00 | \$205,000.00 | \$205,000.00 |
| 51 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | EA | 20.00 | \$1,000.00 | \$20,000.00 |
| 53 | EROSION CONTROL (DRY SEED) (SQFT) | SQFT | 2,190,000.00 | \$0.054 | \$118,260.00 |
| 54 | ROLLED EROSION CONTROL PRODUCT (BLANKET) | SQFT | 533,000.00 | \$0.39 | \$207,870.00 |
| 55 | HYDROMULCH | SQFT | 2,190,000.00 | \$0.035 | \$76,650.00 |
| 56 | FIBER ROLLS | LF | 41,500.00 | \$3.10 | \$128,650.00 |
| 57 | COMPOST | SQFT | 2,190,000.00 | \$0.17 | \$372,300.00 |
| 58 | INCORPORATE MATERIALS | SQFT | 2,190,000.00 | \$0.046 | \$100,740.00 |

Optional Items

| ITEM | ITEM DESCRIPTION | U/M | QTY | UNIT | TOTAL |
|------|-------------------------------------|------|-----------|----------|--------------|
| 20 | TEMPORARY COVER | SQYD | 5,000.00 | \$3.30 | \$16,500.00 |
| 21 | TEMPORARY CHECK DAM | LF | 3,200.00 | \$6.75 | \$21,600.00 |
| 22 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 37.00 | \$300.00 | \$11,100.00 |
| 23 | TEMPORARY FIBER ROLL | LF | 66,000.00 | \$2.95 | \$194,700.00 |
| 24 | TEMPORARY GRAVEL BAG BERM | LF | 4,000.00 | \$5.90 | \$23,600.00 |
| 25 | TEMPORARY SILT FENCE | LF | 9,870.00 | \$3.45 | \$34,051.50 |
| 28 | TEMPORARY FENCE (TYPE ESA) | LF | 9,870.00 | \$3.00 | \$29,610.00 |

Inclusions, Exclusions & Requirements

- Addendum 1, 2, 3, 4, 5 & 6 acknowledged
- Includes \$220,000.00 of DBE Materials Sourced from Triumph Geo-synthetics, Inc. DBE #9076 (Items #20-25,28,54,56)
- Excludes maintenance, repairs and removals of all items except plant establishment work (#50)
- Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for temporary hydraulic mulch (#18), temporary soil binder (#19) and hydromulch (#55)
- Requires high pressure, high volume water source such as a metered fire hydrant or a water tower (with 12' clearance) for hydromulch (#35) within 2 miles of scheduled work area. If water source is not within 2 miles of scheduled work area, then water source shall be an operated and maintained water truck (minimum 3,000 gallons) provided by the contractor and dedicated to delivering water to Acacia's hydroseeder in scheduled work area
- Requires a minimum of 5,000 square feet for compost (#57) stockpile location with walking floor access within 2 miles of job site
- Requires areas of implementation for all items to be clearly identified by an authorized representative prior to each scheduled mobilization
- Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days

[Back To Query Form](#)**Search Returned 1 Records**

Tue Mar 08 09:50:46 PST 2016

Query Criteria

Firm/DBA Name: triumph

Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 9076 |
| Firm/DBA Name | TRIUMPH GEO-SYNTHETICS, INC. |
| Address Line1 | 1235 NORTH GROVE ST |
| Address Line2 | |
| City | ANAHEIM |
| State | CA |
| Zip Code1 | 92806 |
| Zip Code2 | |
| Mailing Address Line1 | 1235 NORTH GROVE ST |
| Mailing Address Line2 | |
| Mailing City | ANAHEIM |
| Mailing State | CA |
| Mailing Zip Code1 | 92806 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mccaa@triumphgeo.com |
| Contact Name | CISSY MCCA |
| Area Code | (714) |
| Phone Number | 237-1550 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (714) |
| Fax Phone Number | 237-1549 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423390; 444190; 454390; |

ACDBE NAICS

| | |
|-------------------|---------------------------------------------------------------------------------------------------------------------------------|
| Work Codes | C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; |
| Licenses | |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.
 Contract No.: 08-0Q3004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-----------------------|------------------------------|-----------------------|-----------------------------|
| Please see section B. | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|---------------|--------------------------------------------------------------|--------------------------|-------------------|-----------------------|---------------|--------------------------|
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | Please see section C. | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.
Contract No.: 08-0Q3004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|-------------------------|-------|--------------------------|---------|
| Please see section D. | | | |
| | | | |
| | | | |
| | | | |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section A

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

| Item of Work Offered, Services Offered, or Material Supplied | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Established Flexible Timeframes for Performance and Delivery Schedule (Y/N) | Amount (\$) | Percentage of Total Bid |
|---------------------------------------------------------------------|--------------------------------------------|-----------------------------------------------------------|------------------------------------------------------------------------------------|--------------------|--------------------------------|
|---------------------------------------------------------------------|--------------------------------------------|-----------------------------------------------------------|------------------------------------------------------------------------------------|--------------------|--------------------------------|

Flatiron's analysis shows that total dollars made available to bid was 50.49% of the total bid price of \$23,114,300.50.

Attachment A-1

| Item of Work Offered, Services Offered, or Material Supplied | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Established Flexible Timeframes for Performance and Delivery Schedule (Y/N) | Amount (\$) | Percentage of Total Bid |
|--------------------------------------------------------------|-------------------------------------|----------------------------------------------------|-----------------------------------------------------------------------------|-------------|-------------------------|
| AC Dike | N | Y | N * | \$8,500 | 0.04% |
| Aggregate Supply | N | Y | N * | \$275,000 | 1.19% |
| Asphalt Paving | N | Y | N * | \$1,288,075 | 5.57% |
| Bearing Pads Supply/Spherical Bearing Pads | N | Y | N * | \$42,848 | 0.19% |
| Biological Monitoring | N | Y | N * | \$256,500 | 1.11% |
| CIDH Pile | N | Y | N * | \$734,579 | 3.18% |
| CIP Concrete | N | Y | N * | \$4,083,000 | 17.66% |
| Clearing and Grubbing | N | Y | N * | \$286,300 | 1.24% |
| Cold Plane AC | N | Y | N * | \$6,000 | 0.03% |
| Concrete Barrier | N | Y | N * | \$306,000 | 1.32% |
| Concrete Supply | N | Y | N * | \$574,077 | 2.48% |
| Construction Area Signs/Roadside Signs | N | Y | N * | \$12,418 | 0.05% |
| Driven Pile | N | Y | N * | \$200,000 | 0.87% |
| Erosion Control | N | Y | N * | \$113,280 | 0.49% |
| Fencing | N | Y | N * | \$144,176 | 0.62% |
| BGR | N | Y | N * | \$166,222 | 0.72% |
| Joint Seal | N | Y | N * | \$43,000 | 0.19% |
| Landscape and Irrigation | N | Y | N * | \$418,712 | 1.81% |
| Minor Concrete | N | Y | N * | \$141,775 | 0.61% |
| Miscellaneous Iron and Steel | N | Y | N * | \$25,410 | 0.11% |
| Pipe Supply/Corrugated Steel Pipe Supply | N | Y | N * | \$222,784 | 0.96% |
| Prepare and Stain Concrete | N | Y | N * | \$80,612 | 0.35% |
| Pre-stressing | N | Y | N * | \$311,200 | 1.35% |
| Reinforcing Steel | N | Y | N * | \$1,453,013 | 6.29% |
| Rock Slope Protection | N | Y | N * | \$309,000 | 1.34% |
| Rumble Strips | N | Y | N * | \$4,000 | 0.02% |
| Striping | N | Y | N * | \$48,426 | 0.21% |
| Trucking | N | Y | N * | \$272,000 | 1.18% |
| Welded Steel Pipe | N | Y | N * | \$75,376 | 0.33% |

Total Available DBE Participation:

\$11,902,283

51.49%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Names of DBEs Solicited | Dates of Initial Solicitation | Follow-up Methods & Dates |
|--------------------------------|--------------------------------------|--------------------------------------|
|--------------------------------|--------------------------------------|--------------------------------------|

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 1/15/2016. Additional solicitations by fax and/or e-mail were sent on 1/21/2016, 2/5/2016, 2/8/2016, 2/11/2016, 2/16/2016, 2/19/2016 & 2/26/2016 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 2/9/2016 & 2/10/2016 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 106 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum 1, 2, 2, 3, 4, 5 &6 faxed or emailed (iSqFt printout)**
- **IFB Reminder Notice (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3/3/16

DBE Solicitation List

| Company Name | Phone | Email Address | City | State |
|----------------------------------------|----------------|--------------------------------------|------------------|-------|
| A Cone Zone Inc. | (951) 734-9535 | estimator@aconezone.com | Corona | CA |
| A.C. Dike Co. | (916) 652-0159 | dave@acdike.com | Lincoln | CA |
| A.C. Paving Company | (562) 868-5070 | tony@acpavingcompany.net | Santa Fe Springs | CA |
| Ace Fence Company | (626) 333-0727 | mpa@acefencecompany.com | La Puente | CA |
| Adanta, Inc. | (707) 709-8894 | kimberlypatz@adanta-inc.com | Sacramento | CA |
| Advanced Geosolutions, Inc. | (310) 796-9000 | rreveles@advgeosolutions.com | Lake Forest | CA |
| Advantage Demolition And Grading, Inc. | (818) 477-2074 | advantagedg@yahoo.com | Winnetka | CA |
| Aesco | (909) 284-9200 | adam.chamaa@aescotech.com | | |
| Alameda Construction Services, Inc. | (310) 635-3277 | april@alamedaconstruction.com | Compton | CA |
| Alluvion Biological Consulting | (909) 300-5693 | jenerro.lockhart@alluvionbc.com | San Bernardino | CA |
| America Pacific Construction | (559) 577-9999 | apconstruction09@gmail.com | Brea | CA |
| American Steel Placers | (909) 884-6031 | rusty@steelplacers.com | San Bernardino | CA |
| ASAP General Engineering | (951) 229-5952 | asapgeneng@aol.com | Perris | CA |
| Ashoona Landscape | (714) 290-3339 | Darrell@AShoonaLandscape.com | Santa Ana | CA |
| Austin Enterprises | (661) 589-1001 | sales@austin-enterprise.com | Bakersfield | CA |
| Baryeh Construction Engineers | (714) 352-9236 | kofibaryeh@yahoo.com | Yorba Linda | CA |
| Bert Salas, Inc. | (619) 562-7711 | bsalaz@bertsalasinc.com | Santee | CA |
| C. P. R. Trucking | (818) 837-8333 | ana@cprtrucking.com | Sylmar | CA |
| C.R. Gann Demolition, Inc. | (951) 940-0937 | Linda@crgann demolition.com | Nuevo | CA |
| Canales Demolition & Hauling, Inc. | (619) 204-2422 | joe@canalesdemo.com | | |
| CGO Construction Company | (909) 930-5501 | cgoconst2@msn.com | Ontario | CA |
| Command Performance Constructors | (562) 997-9410 | jim@cpconstructors.com | Signal Hill | CA |
| Crest Equipment, Inc. | (619) 444-5061 | belio@sbcglobal.net | El Cajon | CA |
| CT Concrete Cutting, Inc. | (951) 698-7745 | ctandco@verizon.net | Riverside | CA |
| David Engineering Construction | (530) 367-3508 | odavid@ftcnet.net | Foresthill | CA |
| David's Tree Service | (714) 842-6345 | info@davidstreeservice.com | Huntington Beach | CA |
| Deco Pave | (626) 337-9580 | Ferry@DecoPaveCorp.com | Irwindale | CA |
| Dimure Corporation | (619) 647-3996 | dm3mlm@gmail.com | La Mesa | CA |
| Diversified Landscape Co. | (951) 245-1686 | rick@diversifiedlandscape.com | Wildomar | CA |
| DM Trucking | (714) 392-8688 | dfmcampos@aol.com | | |
| Edison Construction, Inc. | (661) 366-6311 | jeffrdowns@edisonconstructioninc.com | Bakersfield | CA |
| Ellis Equipment, Inc. | (562) 424-9991 | mitch@ellisrents.com | | |
| Empire Steel, Inc. | (909) 509-5928 | saru@empiresteelinc.com | San Bernardino | CA |
| Empire Steel, Inc. | (909) 509-5926 | tammy@empiresteelinc.com | San Bernardino | CA |
| EW Corporation | (760) 337-0020 | iayala@ewcorporation.com | El Centro | CA |
| Fine Grade Equipment | (661) 949-8788 | john@finegradeinc.com | Lancaster | CA |
| Full Traffic Maintenance | (951) 520-9990 | ellisk7@sbcglobal.net | Corona | CA |
| G & F Concrete Cutting Inc. | (714) 648-0397 | g.ferguson@gfconcretecutting.com | Santa Ana | CA |
| G & F Concrete Cutting Inc. | (714) 648-0397 | m.phillips@gfconcretecutting.com | santa ana | CA |
| G Q Trucking Co. | (951) 739-7529 | gqtrucking@yahoo.com | Corona | CA |
| Gaspar Trucking | (951) 233-4749 | gaspartrucking@sbcglobal.net | Riverside | CA |
| GDM, Inc. | (909) 627-0200 | emmitt.jenkins@gdminc.us | | |
| Global Road Sealing, Inc. | (714) 893-0845 | grs@globalroadsealing.com | Garden Grove | CA |
| Global Transloading, Inc. | (562) 495-9600 | marissa@globaltransloading.com | Signal Hill | CA |
| GSJ Utility Supply & Service | (562) 404-1113 | sandy@gsj-utility.com | Santa Fe Springs | CA |
| Hillside Drilling Company, Inc. | (510) 234-6532 | cheryl@hsdrilling.com | Richmond | CA |
| Hillside Drilling Company, Inc. | (510) 234-6532 | andy@hsdrilling.com | Richmond | CA |
| In-Line Custom Handrail & Metal Fab | (760) 789-0282 | gary@inlinerail.com | Ramona | CA |
| J. Francis Co., Inc. | (951) 776-9100 | diana@jfranciscompany.com | Riverside | CA |
| K & G Concrete Pumping | (916) 539-6652 | keaven@kgconcretepumping.com | Roseville | CA |
| Kaylen Traffic Control | (559) 299-2899 | karen@imaginationmetals.com | | |
| KRC Safety Co., Inc. | (559) 732-0393 | calebh@krcsafety.com | VISALIA | CA |
| L. Curti Truck & Equipment | (909) 335-3411 | lcurtite@aol.com | | |
| L.C. Paving & Sealing | (760) 752-1743 | marisa@lcpaving.com | San Marcos | CA |

| | | | | |
|------------------------------------------|----------------|-----------------------------------|------------------|----|
| LA Steel Services | (951) 393-2013 | lee.albright@lasteelervices.com | Corona | CA |
| Landscape Support Services | (818) 475-0680 | info@landscapesupportservices.com | Santa Clarita | CA |
| Lightcap Industries, Inc. | (909) 373-1773 | BENITA@JCSUPPLY.US | Ontario | CA |
| Lindy's Cold Planing | (562) 697-2286 | bristrump@aol.com | La Habra | CA |
| LMN Concrete & Grinding | (951) 616-3828 | orders@lmncoldmilling.com | Jurupa Valley | CA |
| LNA Concrete Structures, Inc. | (909) 393-1493 | Inalolo@aol.com | Chino Hills | CA |
| Loera Trucking | (951) 903-4191 | corintal@aol.com | Norco | CA |
| Lovex General Corporation | (760) 249-5428 | Lovetexcavating93@gmail.com | Wrightwood | CA |
| MAD Steel, Inc. | (909) 592-3443 | madsteelinc@aol.com | San Dimas | CA |
| Maneri Traffic Control | (951) 695-5104 | oavila@maneritraficcontrol.com | Temecula | CA |
| Martinez Steel Corporation | (909) 946-0686 | hwilliams@martinezsteel.com | Claremont | CA |
| Maskell Pipe & Supply | (909) 574-8662 | mel@maskellpipe.com | Fontana | CA |
| Mc Leod Trucking | (619) 442-9328 | mcleodtrucking@gmail.com | | |
| Mcc Equipment Rentals, Inc. | (909) 795-9300 | accounting@mccpipeline.com | Yucaipa | CA |
| Mccants Trucking | (310) 323-7109 | em2671@aol.com | | |
| MCV Companies Inc. | (760) 294-9858 | virgil@mvccompanies.com | Escondido | CA |
| Morales Contracting Services | (626) 856-3646 | rhand@moralescontracting.com | Baldwin Park | CA |
| Natural Resources Assessment, Inc. | (951) 686-4483 | nrainc@earthlink.net | Riverside | CA |
| Otto Trucking | (818) 355-1098 | ottosilve@sbcglobal.net | | |
| Payco Specialties | (619) 422-9204 | bill@payco.biz | Chula Vista | CA |
| Payco Specialties | (619) 422-9204 | rebecca@payco.biz | Chula Vista | CA |
| Precon Products | (805) 527-0841 | sgarcia@pre-conproducts.com | Simi Valley | CA |
| Precon Products | (805) 527-0841 | KariH@pre-conproducts.com | SIMI VALLEY | CA |
| Quality Hydroseeding & Restoration | (760) 789-8040 | quality@hydroseed.com | Ramona | CA |
| Ramco General Engineering Contractor | (818) 272-4221 | ramco@socal.rr.com | Agua Dulce | CA |
| Rangel Brothers Trucking | (818) 266-5179 | YRANGELTRK@YAHOO.COM | San Fernando | CA |
| Ray'S Trucking | (310) 538-9891 | luckylady555@sbcglobal.net | | |
| RDL Equipment Inc | (951) 928-8595 | RDLequipmentinc@hotmail.com | | |
| Rock Structures Construction Company | (951) 371-1112 | rockstructures@sbcglobal.net | Corona | CA |
| Rupert Construction Supply, LLC | (925) 229-5577 | karen@rupertsupply.com | Martinez | CA |
| safe guard fence | (949) 678-7331 | safeguardfence@sbcglobal.net | norco | CA |
| SamRod Corp. | (661) 945-3602 | drodriquez@samrodcorp.com | Lancaster | CA |
| Sam'S Equipment & Supplies | (559) 252-0354 | samsequipment@comcast.net | Fresno | CA |
| Seal Right Paving | (619) 465-7411 | srpestimating@sbcglobal.net | Spring Valley | CA |
| Signs Portal | (213) 389-9241 | david@signsportal.com | Los Angeles | CA |
| So Cal Tree Care, Inc. | (760) 747-6225 | info@socaltreecare.com | Escondido | CA |
| Southwest Contracting and Electric, Inc. | (858) 752-9197 | danielancona@yahoo.com | Solana Beach | CA |
| Statewide Stripes, Inc. | (858) 560-6887 | dawn@statewidestripes.com | San Diego | CA |
| Suulutaaq Inc | (707) 427-3207 | tracy.crain@suulutaaq.com | Suisun City | CA |
| T&T Trucking Group | (909) 772-9111 | tandttruckinggroup@aol.com | | |
| Terradyne LAX, Inc. | (714) 273-8883 | jpalaniappan@terradyne.com | | |
| Tipco Engineering, Inc. | (310) 515-6549 | wcwin3@aol.com | Bellflower | CA |
| Traffic Control Pros. | (925) 270-4580 | estimating@tcpros.net | Concord | CA |
| TreeSmith Enterprises inc | (714) 996-6037 | dale@treesmith.net | Anaheim | CA |
| Tri Span, Inc. | (714) 257-9680 | joearaiza@trispainc.com | Brea | CA |
| Triumph Geo-Synthetics, Inc. | (714) 237-1550 | matt@triumphgeo.com | Anaheim | CA |
| United Traffic Services & Supply, Inc.. | (626) 961-5736 | dora@unitedtraffic.net | City of Industry | CA |
| Valentina Trucking, LLC | (562) 843-3434 | MSAleman68@aol.com | | |
| Water Components and Building Supply | (415) 524-8290 | wcbs@watercomponents.com | San Rafael | CA |
| Wheeler Paving, Inc. | (951) 685-7283 | kwheel98@aol.com | Riverside | CA |
| Ybanag Realty & Development Corp. | (626) 318-8904 | luke@dybanagconstruction.com | Perris | CA |

Subject: Invitation to Bid - Route 138 from Route 15 to Summit Post Office Road :
To: Estimator A Cone Zone (estimator@aconezone.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: January 15, 2016 04:29 PM ET

INVITATION TO BID

From: Flatiron
Sent: Friday, January 15, 2016 2:24 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635



Attention: Estimator A Cone Zone - estimator@aconezone.com
Company: A Cone Zone Inc.

You have been invited to bid:
Route 138 from Route 15 to Summit Post Office Road

Bid Due Date: Wednesday, February 17, 2016 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
Realign section of State Route 138

Message to Bidders:
Owner: Department of Transportation (CALTRANS)
DBE Goal 9%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/.

Plans and specs can also be viewed at our Chino Hills, CA and San Marcos, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: 7RK4-RMZN

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 138 from Route 15 to Summit Post Office Road
To: Dave McClain (dave@acdike.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: January 21, 2016 04:38 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, January 21, 2016 4:37 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Dave McClain from A.C. Dike Co. **Addendum 1** was just posted on **1/21/2016**.

Project Name: Route 138 from Route 15 to Summit Post Office Road
Project ID: 5206539 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 1 has been issued for the Route 138 from Route 15 to Summit Post Office Road Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 Ext. 2075.

Thank you.

[Click here to view the project](#)

Access Number: 4FF2-3ZL5

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 138 from Route 15 to Summit Post Office Road
To: Michael Phillips (m.phillips@gfconcretecutting.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 08, 2016 07:09 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Monday, February 08, 2016 7:09 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Michael Phillips from G & F Concrete Cutting Inc. **Addendum 2** was just posted on **2/8/2016**.

Project Name: Route 138 from Route 15 to Summit Post Office Road
Project ID: 5206539 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 2 has been issued for the Route 138 from Route 15 to Summit Post Office Road Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: VCVT-P4QP

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 138 from Route 15 to Summit Post Office Road
To: Kofi Baryeh (kofibaryeh@yahoo.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 11, 2016 05:55 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, February 11, 2016 5:55 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Kofi Baryeh from Baryeh Construction Engineers **Addendum 3** was just posted on **2/11/2016**.

Project Name: Route 138 from Route 15 to Summit Post Office Road
Project ID: 5206539 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 3 has been issued for the Route 138 from Route 15 to Summit Post Office Road Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 2SN7-LZHW

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 138 from Route 15 to Summit Post Office Road

To: Estimator A Cone Zone (estimator@aconezone.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: February 16, 2016 08:12 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, February 16, 2016 8:12 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Estimator A Cone Zone from A Cone Zone Inc. Addendum 4 - BID DATE CHANGE was just posted on **2/16/2016**.

Project Name: Route 138 from Route 15 to Summit Post Office Road
Project ID: 5206539 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 4 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

****Please note the BID DATE has changed to 2/25/16.****

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

[Click here to view the project](#)

Access Number: 7RK4-RMZN

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 138 from Route 15 to Summit Post Office Road
To: Jenerro Lockhart (jenerro.lockhart@alluvionbc.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 19, 2016 03:46 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, February 19, 2016 3:46 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Jenerro Lockhart from Alluvion Biological Consulting **Addendum 5** was just posted on **2/19/2016**.

Project Name: Route 138 from Route 15 to Summit Post Office Road
Project ID: 5206539 (*this project is only available on Isqft*)
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 5 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.


Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (909) 597-8413 Ext 2075.

Thank you.

[Click here to view the project](#)

Access Number: 1GCM-287M

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 138 from Route 15 to Summit Post Office Road - BID DATE CHANGE
To: Charles Ojuri (cgoconst2@msn.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 26, 2016 11:56 AM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, February 26, 2016 11:56 AM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Charles Ojuri from CGO Construction Company **Addendum 6 - BID DATE CHANGE 3-3-16** was just posted on **2/26/2016**.

Project Name: Route 138 from Route 15 to Summit Post Office Road
Project ID: 5206539 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 6 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

****Please note the bid date has changed to March 3, 2016 at 2:00 PM****

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: BWS6-2X2M

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Reminder - Route 138 from Route 15 to Summit Post Office Road :
To: Ty Conner (sales@austin-enterprise.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 05, 2016 06:47 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Friday, February 05, 2016 6:47 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635



Let us know your bid intention here:

Attention: Ty Conner - sales@austin-enterprise.com
Company: Austin Enterprises

You have been invited to bid:
Route 138 from Route 15 to Summit Post Office Road

Bid Due Date: Wednesday, February 17, 2016 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
align section of State Route 138

Message to Bidders:
Owner: Department of Transportation (CALTRANS)

Bid Date: Wednesday, February 17, 2016

This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of iSqFt.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: ZZ5R-SFLJ

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|---------------------------------------|-----------------|-----------------------|----------------------------------------|--------------------------------------|----------|----------------|
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Reply Received |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Henry Andrino | Advantage Demolition And Grading, Inc. | advantagedg@yahoo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/26/2016 18:17 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | April Hawley | Alameda Construction Services, Inc. | april@alamedaconstruction.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 2/5/2016 11:56 | Jenerro Lockhart | Alluvion Biological Consulting | jenerro.lockhart@alluvionbc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Bob Salaz | Bert Salas, Inc. | bsalaz@bertsalasinc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Ana Rodriguez | C. P. R. Trucking | ana@cprtrucking.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Linda Broyles | C.R. Gann Demolition, Inc. | linda@crgann demolition.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Jim Chavez | Command Performance Constructors | jim@cpconstructors.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Christopher Tompkins | CT Concrete Cutting, Inc. | ctandco@verizon.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Oscar David | David Engineering Construction | odavid@ftcnet.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | David Diaz | David's Tree Service | info@davidstreeservice.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Greg Campos | DM Trucking | dfmcampos@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Jeff Downs | Edison Construction, Inc. | jeffrdowns@edisonconstructioninc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/19/2016 20:26 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Israel Ayala | EW Corporation | iayala@ewcorporation.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 2/9/2016 15:48 | Keith Ellis | Full Traffic Maintenance | ellisk7@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|---------------------------------------|-----------------|---------------------|-------------------------------------|-----------------------------------|----------|----------------|
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 2/8/2016 14:06 | Gregory Gates | GDM, Inc. | emmitt.jenkins@gdminc.us | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Tri La | Global Road Sealing, Inc. | grs@globalroadsealing.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Marissa Garcia | Global Transloading, Inc. | marissa@globaltransloading.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Cheryl Walsh | Hillside Drilling Company, Inc. | cheryl@hsdrilling.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Andy Clisham | Hillside Drilling Company, Inc. | andy@hsdrilling.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Diana Hanna | J. Francis Co., Inc. | diana@jfranciscompany.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Jannette Curti | L. Curti Truck & Equipment | lcurtite@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Jose Salinas | L.C. Paving & Sealing | marisa@lcpaving.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Soheila Sturm | Landscape Support Services | info@landscapesupportservices.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | BENITA BLANCHARD | Lightcap Industries, Inc. | benita@jcsupply.us | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | corinta loera | Loera Trucking | corintal@aol.com | Email | Reply Received |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Lori Lovett | Lovex General Corporation | lovettextcavating93@gmail.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Deonna Bentivegna | MAD Steel, Inc. | madsteelinc@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Maria Maneri | Maneri Traffic Control | oavila@maneritraficcontrol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Mel Reeves | Maskell Pipe & Supply | mel@maskellpipe.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Ruth Mc Leod | Mc Leod Trucking | mcleodtrucking@gmail.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Rosie Sandoval | Mcc Equipment Rentals, Inc. | accounting@mccpipeline.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Morris Mccants | Mccants Trucking | em2671@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Virgil Enriquez | MCV Companies Inc. | virgil@mcvcompanies.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Rex Hand | Morales Contracting Services | rhand@moralescontracting.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/18/2016 19:13 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Bill Taylor | Payco Specialties | bill@payco.biz | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Rebecca Llewellyn | Payco Specialties | rebecca@payco.biz | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|------------------------------------------|-------------------------------|----------|---------------------------|
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Emilio Ramirez | Ramco General Engineering Contractor | ramco@socal.rr.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Yovani Rangel | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Sharon Alexander | Ray'S Trucking | luckylady5555@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Dan Rodriquez | SamRod Corp. | drodriguez@samrodcorp.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | John Whiteley | Seal Right Paving | srpestimating@sbcglobal.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Vicente Cortez | So Cal Tree Care, Inc. | info@socaltreecare.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | David Brillhante | Statewide Stripes, Inc. | dawn@statewidestripes.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Tracy Crain | Suulutaag Inc | tracy.crain@suulutaag.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 2/9/2016 15:48 | Jasmin Palaniappan | Terradyne LAX, Inc. | jpalaniappan@terradyne.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Kevin Tipton | Tipco Engineering, Inc. | wcwinc3@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Jeffrey Pike | Traffic Control Pros. | estimating@tcpros.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Dale Gee | TreeSmith Enterprises inc | dale@treesmith.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Joe Araiza | Tri Span, Inc. | joearaiza@trispainc.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Dora Pina | United Traffic Services & Supply, Inc.. | dora@unitedtraffic.net | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:28 | Maritza Aleman | Valentina Trucking, LLC | msaleman@aol.com | Email | Email address unreachable |
| FWI - OCLA DBE Template - InvitetoBid | 2/9/2016 19:49 | Maritza Aleman | Valentina Trucking, LLC | msaleman68@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Kimberly Wheeler | Wheeler Paving, Inc. | kwheel98@aol.com | Email | Sent |
| FWI - OCLA DBE Template - InvitetoBid | 1/15/2016 16:29 | Lucio Collado | Ybanag Realty & Development Corp. | luke@dybanagconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Henry Andrino | Advantage Demolition And Grading, Inc. | advantagedg@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | April Hawley | Alameda Construction Services, Inc. | april@alamedaconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|----------------------|-------------------------------------|--------------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Bob Salaz | Bert Salas, Inc. | bsalaz@bertsalasinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Ana Rodriguez | C. P. R. Trucking | ana@cprtrucking.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Linda Broyles | C.R. Gann Demolition, Inc. | linda@crgannndemolition.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Jim Chavez | Command Performance Constructors | jim@cpconstructors.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Christopher Tompkins | CT Concrete Cutting, Inc. | ctandco@verizon.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Oscar David | David Engineering Construction | odavid@ftcnet.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | David Diaz | David's Tree Service | info@davidstreesevice.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Greg Campos | DM Trucking | dfmcampos@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Jeff Downs | Edison Construction, Inc. | jeffrdowns@edisonconstructioninc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Israel Ayala | EW Corporation | iyala@ewcorporation.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Tri La | Global Road Sealing, Inc. | grs@globalroadsealing.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Marissa Garcia | Global Transloading, Inc. | marissa@globaltransloading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Cheryl Walsh | Hillside Drilling Company, Inc. | cheryl@hsdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Andy Clisham | Hillside Drilling Company, Inc. | andy@hsdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Diana Hanna | J. Francis Co., Inc. | diana@jfranciscompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Jannette Curti | L. Curti Truck & Equipment | lcurtite@aol.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-------------------|------------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Jose Salinas | L.C. Paving & Sealing | marisa@lcpaving.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Soheila Sturm | Landscape Support Services | info@landscapesupportservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | BENITA BLANCHARD | Lightcap Industries, Inc. | benita@jcsupply.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Lori Lovett | Lovex General Corporation | lovettextcavating93@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Deonna Bentivegna | MAD Steel, Inc. | madsteelinc@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Maria Maneri | Maneri Traffic Control | oavila@maneritraficcontrol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Mel Reeves | Maskell Pipe & Supply | mel@maskellpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Ruth Mc Leod | Mc Leod Trucking | mcleodtrucking@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Rosie Sandoval | Mcc Equipment Rentals, Inc. | accounting@mccpipeline.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Morris Mccants | Mccants Trucking | em2671@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Virgil Enriquez | MCV Companies Inc. | virgil@mcvcompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Rex Hand | Morales Contracting Services | rhand@moralescontracting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Rebecca Llewellyn | Payco Specialties | rebecca@payco.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Bill Taylor | Payco Specialties | bill@payco.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Emilio Ramirez | Ramco General Engineering Contractor | ramco@socal.rr.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | YOVANI RANGEL | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Sharon Alexander | Ray'S Trucking | luckylady5555@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Dan Rodriquez | SamRod Corp. | drodriguez@samrodcorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Vicente Cortez | So Cal Tree Care, Inc. | info@socaltreecare.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | David Brihante | Statewide Stripes, Inc. | dawn@statewidestripes.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Tracy Crain | Suulutaaq Inc | tracy.crain@suulutaaq.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|-----------------------------------------|-------------------------------|----------|---------------------------|
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Kevin Tipton | Tipco Engineering, Inc. | wcwinc3@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Jeffrey Pike | Traffic Control Pros. | estimating@tcpros.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Dale Gee | TreeSmith Enterprises inc | dale@treesmith.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Joe Araiza | Tri Span, Inc. | joearaiza@trispainc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Dora Pina | United Traffic Services & Supply, Inc.. | dora@unitedtraffic.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Maritza Aleman | Valentina Trucking, LLC | msaleman@aol.com | Email | Email address unreachable |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Kimberly Wheeler | Wheeler Paving, Inc. | kwheel98@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:38 | Lucio Collado | Ybanag Realty & Development Corp. | luke@dybanagconstruction.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Henry Andrino | Advantage Demolition And Grading, Inc. | advantagedg@yahoo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | April Hawley | Alameda Construction Services, Inc. | april@alamedaconstruction.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Bob Salaz | Bert Salas, Inc. | bsalaz@bertsalasinc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Ana Rodriguez | C. P. R. Trucking | ana@cprtrucking.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Linda Broyles | C.R. Gann Demolition, Inc. | linda@crgannndemolition.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Jim Chavez | Command Performance Constructors | jim@cpconstructors.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Christopher Tompkins | CT Concrete Cutting, Inc. | ctandco@verizon.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Oscar David | David Engineering Construction | odavid@ftcnet.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | David Diaz | David's Tree Service | info@davidstreeservice.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|---------------------|-------------------------------------|--------------------------------------|----------|-------------|
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Greg Campos | DM Trucking | dfmcampos@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Jeff Downs | Edison Construction, Inc. | jeffrdowns@edisonconstructioninc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Tri La | Global Road Sealing, Inc. | grs@globalroadsealing.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Marissa Garcia | Global Transloading, Inc. | marissa@globaltransloading.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Cheryl Walsh | Hillside Drilling Company, Inc. | cheryl@hsdrilling.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Andy Clisham | Hillside Drilling Company, Inc. | andy@hsdrilling.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Diana Hanna | J. Francis Co., Inc. | diana@jfranciscompany.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Jannette Curti | L. Curti Truck & Equipment | lcurtite@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Jose Salinas | L.C. Paving & Sealing | marisa@lcpaving.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Soheila Sturm | Landscape Support Services | info@landscapesupportservices.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | BENITA BLANCHARD | Lightcap Industries, Inc. | benita@jcsupply.us | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Lori Lovett | Lovex General Corporation | lovettextcavating93@gmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Deonna Bentivegna | MAD Steel, Inc. | madsteelinc@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Mel Reeves | Maskell Pipe & Supply | mel@maskellpipe.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Ruth Mc Leod | Mc Leod Trucking | mcleodtrucking@gmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Rosie Sandoval | Mcc Equipment Rentals, Inc. | accounting@mccpipeline.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Morris Mccants | Mccants Trucking | em2671@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Virgil Enriquez | MCV Companies Inc. | virgil@mcvcompanies.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Rex Hand | Morales Contracting Services | rhand@moralescontracting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Bill Taylor | Payco Specialties | bill@payco.biz | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|-----------------------|------------------------------------------|------------------------------|----------|---------------------------|
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Rebecca Llewellyn | Payco Specialties | rebecca@payco.biz | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Emilio Ramirez | Ramco General Engineering Contractor | ramco@socal.rr.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Sharon Alexander | Ray'S Trucking | luckylady5555@sbcglobal.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Dan Rodriquez | SamRod Corp. | drodriguez@samrodcorp.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Vicente Cortez | So Cal Tree Care, Inc. | info@socaltreecare.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | David Brilhante | Statewide Stripes, Inc. | dawn@statewidestripes.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Tracy Crain | Suulutaaq Inc | tracy.crain@suulutaaq.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Kevin Tipton | Tipco Engineering, Inc. | wcinc3@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Jeffrey Pike | Traffic Control Pros. | estimating@tcpros.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Dale Gee | TreeSmith Enterprises inc | dale@treesmith.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Joe Araiza | Tri Span, Inc. | joearaiza@trispainc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Dora Pina | United Traffic Services & Supply, Inc.. | dora@unitedtraffic.net | Email | Sent |
| | | | | | | Email address unreachable |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Maritza Aleman | Valentina Trucking, LLC | msaleman@aol.com | Email | |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Kimberly Wheeler | Wheeler Paving, Inc. | kwheel98@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:47 | Lucio Collado | Ybanag Realty & Development Corp. | luke@dybanagconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Henry Andrino | Advantage Demolition And Grading, Inc. | advantagedg@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|----------------------|-------------------------------------|--------------------------------------|----------|----------------|
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Jenerro Lockhart | Alluvion Biological Consulting | jenerro.lockhart@alluvionbc.com | Email | Reply Received |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Bob Salaz | Bert Salas, Inc. | bsalaz@bertsalasinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Ana Rodriguez | C. P. R. Trucking | ana@cprtrucking.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Linda Broyles | C.R. Gann Demolition, Inc. | linda@crgann demolition.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Jim Chavez | Command Performance Constructors | jim@cpconstructors.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Christopher Tompkins | CT Concrete Cutting, Inc. | ctandco@verizon.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Oscar David | David Engineering Construction | odavid@ftcnet.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | David Diaz | David's Tree Service | info@davidstreeservice.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Greg Campos | DM Trucking | dfmcampos@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Jeff Downs | Edison Construction, Inc. | jeffrdowns@edisonconstructioninc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Gregory Gates | GDM, Inc. | emmitt.jenkins@gdminc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Tri La | Global Road Sealing, Inc. | grs@globalroadsealing.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Marissa Garcia | Global Transloading, Inc. | marissa@globaltransloading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Cheryl Walsh | Hillside Drilling Company, Inc. | cheryl@hsdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Andy Clisham | Hillside Drilling Company, Inc. | andy@hsdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Diana Hanna | J. Francis Co., Inc. | diana@jfranciscompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|-------------------|------------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Jannette Curti | L. Curti Truck & Equipment | lcurtite@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Jose Salinas | L.C. Paving & Sealing | marisa@lcpaving.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Soheila Sturm | Landscape Support Services | info@landscapesupportservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Lori Lovett | Lovex General Corporation | lovettexcavating93@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Deonna Bentivegna | MAD Steel, Inc. | madsteelinc@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Maria Maneri | Maneri Traffic Control | oavila@maneritraficcontrol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Mel Reeves | Maskell Pipe & Supply | mel@maskellpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Ruth Mc Leod | Mc Leod Trucking | mcleodtrucking@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Rosie Sandoval | Mcc Equipment Rentals, Inc. | accounting@mccpipeline.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Morris Mccants | Mccants Trucking | em2671@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Virgil Enriquez | MCV Companies Inc. | virgil@mcvcompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Rex Hand | Morales Contracting Services | rhand@moralescontracting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Bill Taylor | Payco Specialties | bill@payco.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Rebecca Llewellyn | Payco Specialties | rebecca@payco.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Emilio Ramirez | Ramco General Engineering Contractor | ramco@socal.rr.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | YOVANI RANGEL | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Sharon Alexander | Ray'S Trucking | luckylady5555@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Dan Rodriguez | SamRod Corp. | drodriquez@samrodcorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Vicente Cortez | So Cal Tree Care, Inc. | info@socaltreecare.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | David Brillhante | Statewide Stripes, Inc. | dawn@statewidestripes.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|-----------------------------------------|----------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Tracy Crain | Suulutaaq Inc | tracy.crain@suulutaaq.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Kevin Tipton | Tipco Engineering, Inc. | wcwinc3@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Dale Gee | TreeSmith Enterprises inc | dale@treesmith.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Joe Araiza | Tri Span, Inc. | joearaiza@trispainc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Dora Pina | United Traffic Services & Supply, Inc.. | dora@unitedtraffic.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Maritza Aleman | Valentina Trucking, LLC | msaleman@aol.com | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Kimberly Wheeler | Wheeler Paving, Inc. | kwheel98@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:09 | Lucio Collado | Ybanag Realty & Development Corp. | luke@dybanagconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Jenerro Lockhart | Alluvion Biological Consulting | jenerro.lockhart@alluvionbc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Keith Ellis | Full Traffic Maintenance | ellisk7@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|------------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Gregory Gates | GDM, Inc. | emmitt.jenkins@gdmnc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Cheryl Walsh | Hillside Drilling Company, Inc. | cheryl@hsdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Andy Clisham | Hillside Drilling Company, Inc. | andy@hsdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Lori Lovett | Lovex General Corporation | lovettexcavating93@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Maria Maneri | Maneri Traffic Control | oavila@maneritraficcontrol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | YOVANI RANGEL | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Tracy Crain | Suulutaq Inc | tracy.crain@suulutaq.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Jasmin Palaniappan | Terradyne LAX, Inc. | jpalaniappan@terradyne.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | MARITZA ALEMAN | Valentina Trucking, LLC | msaleman68@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:55 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|---------------------|-------------------------------------|-----------------------------------|----------|----------------|
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Jenerro Lockhart | Alluvion Biological Consulting | jenerro.lockhart@alluvionbc.com | Email | Reply Received |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Keith Ellis | Full Traffic Maintenance | ellisk7@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Gregory Gates | GDM, Inc. | emmitt.jenkins@gdminc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Lori Lovett | Lovex General Corporation | lovettextcavating93@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Maria Maneri | Maneri Traffic Control | oavila@maneritraficcontrol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|------------------------------------------|---------------------------------|----------|----------------|
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | YOVANI RANGEL | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Tracy Crain | Suulutaaq Inc | tracy.crain@suulutaaq.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Jasmin Palaniappan | Terradyne LAX, Inc. | jpalaniappan@terradyne.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | MARITZA ALEMAN | Valentina Trucking, LLC | msaleman68@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:12 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Estimator A Cone Zone | A Cone Zone Inc. | estimator@aconezone.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Jenerro Lockhart | Alluvion Biological Consulting | jenerro.lockhart@alluvionbc.com | Email | Reply Received |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|---------------------|------------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Keith Ellis | Full Traffic Maintenance | ellisk7@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretecutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Gregory Gates | GDM, Inc. | emmitt.jenkins@gdminc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Lori Lovett | Lovex General Corporation | lovettexcavating93@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Maria Maneri | Maneri Traffic Control | oavila@maneritraficcontrol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | YOVANI RANGEL | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Tracy Crain | Suulutaq Inc | tracy.crain@suulutaq.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Jasmin Palaniappan | Terradyne LAX, Inc. | jpalaniappan@terradyne.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|---------------------|--------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | MARITZA ALEMAN | Valentina Trucking, LLC | msaleman68@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:46 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Dave McClain | A.C. Dike Co. | dave@acdike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Anthony Curato | A.C. Paving Company | tony@acpavingcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Michael Abanilla | Ace Fence Company | mpa@acefencecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Kimberly Patz | Adanta, Inc. | kimberlypatz@adanta-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Richard Reveles | Advanced Geosolutions, Inc. | rreveles@advgeosolutions.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Adam Chamaa | Aesco | adam.chamaa@aescotech.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Jenerro Lockhart | Alluvion Biological Consulting | jenerro.lockhart@alluvionbc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Ashish Seghal | America Pacific Construction | apconstruction09@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Russell Robertson | American Steel Placers | rusty@steelplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Anselmo Ybarra | ASAP General Engineering | asapgeneng@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Darrell Johnson | Ashoona Landscape | darrell@ashoonalandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Ty Conner | Austin Enterprises | sales@austin-enterprise.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Kofi Baryeh | Baryeh Construction Engineers | kofibaryeh@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Joe Canales | Canales Demolition & Hauling, Inc. | joe@canalesdemo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Charles Ojuri | CGO Construction Company | cgoconst2@msn.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Wendi Belio | Crest Equipment, Inc. | belio@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Ferry Soendjojo | Deco Pave | ferry@decopavecorp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Dina Muralt | Dimure Corporation | dm3mlm@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Mitch Dolezal | Ellis Equipment, Inc. | mitch@ellisrents.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Tammy Henry | Empire Steel, Inc. | tammy@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Saur Poch | Empire Steel, Inc. | saru@empiresteelinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | John Baron | Fine Grade Equipment | john@finegradeinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Michael Phillips | G & F Concrete Cutting Inc. | m.phillips@gfconcretcutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Greg Ferguson | G & F Concrete Cutting Inc. | g.ferguson@gfconcretcutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Gregory Quarles | G Q Trucking Co. | gqtrucking@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Oscar Gaspar | Gaspar Trucking | gaspartrucking@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Gregory Gates | GDM, Inc. | emmitt.jenkins@gdminc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Sandra Schneeberger | GSJ Utility Supply & Service | sandy@gsj-utility.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Gary Lockyer | In-Line Custom Handrail & Metal Fab | gary@inlinerail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Keaven Guillory | K & G Concrete Pumping | keaven@kgconcretepumping.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Karen Johnston | Kaylen Traffic Control | karen@imaginationmetals.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Caleb Haus | KRC Safety Co., Inc. | calebh@krcsafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Lee Albright | LA Steel Services | lee.albright@lasteelsservices.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Brianna Trump | Lindy's Cold Planing | bristrump@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Anthony Steen | LMN Concrete & Grinding | orders@lmncoldmilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Lolo Garcia | LNA Concrete Structures, Inc. | lnalolo@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | corinta loera | Loera Trucking | corintal@aol.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

DBE Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|--------------------|------------------------------------------|----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Lori Lovett | Lovex General Corporation | lovettextcavating93@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Maria Maneri | Maneri Traffic Control | oavila@manerittrafficcontrol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Harry Williams | Martinez Steel Corporation | hwilliams@martinezsteel.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Karen Kirtland | Natural Resources Assessment, Inc. | nrainc@earthlink.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Otto Silvestre | Otto Trucking | ottosilve@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | KARI COST | Precon Products | karih@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Shannon Garcia | Precon Products | sgarcia@pre-conproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Cynthia Pundstone | Quality Hydroseeding & Restoration | quality@hydroseed.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | YOVANI RANGEL | Rangel Brothers Trucking | yrangeltrk@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | April Leaverton | RDL Equipment Inc | rdlequipmentinc@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Antonio Paredes | Rock Structures Construction Company | rockstructures@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Karen Wonneberg | Rupert Construction Supply, LLC | karen@rupertsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | charlene enzell | safe guard fence | safeguardfence@sbcglobal.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Sam Callison | Sam'S Equipment & Supplies | samsequipment@comcast.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | David Robles | Signs Portal | david@signsportal.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Daniel Ancona | Southwest Contracting and Electric, Inc. | danielancona@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Tracy Crain | Suulutaq Inc | tracy.crain@suulutaq.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | James Terriquez | T&T Trucking Group | tandttruckinggroup@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Jasmin Palaniappan | Terradyne LAX, Inc. | jpalaniappan@terradyne.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Matt Noble | Triumph Geo-Synthetics, Inc. | matt@triumphgeo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | MARITZA ALEMAN | Valentina Trucking, LLC | msaleman68@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:56 | Pete Stibich | Water Components and Building Supply | wcbs@watercomponents.com | Email | Sent |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3.3.16

Owner: Caltrans

DBE Phone Log

| Company Name | First Name | Last Name | Email Address | City | State | Phone | Standing | Call Notes |
|----------------------------------------|------------|-------------|---------------------------------|------------------|-------|----------------|-------------|--------------------------------------------------------------------------------------------------------|
| A Cone Zone Inc. | Estimator | A Cone Zone | estimator@aconezone.com | Corona | CA | (951) 734-9535 | Will Bid | 02/09/2016 04:09 PM Veronica Garcia Accepted Invite: Per Christy will bid. Responded via email. |
| A.C. Dike Co. | Dave | McClain | dave@acdike.com | Lincoln | CA | (916) 652-0159 | Will Bid | 02/08/2016 05:08 PM Veronica Garcia Accepted Invite: Per Dave will bid. Responded via email. |
| A.C. Paving Company | Anthony | Curato | tony@acpavingcompany.net | Santa Fe Springs | CA | (562) 868-5070 | Will Bid | 02/08/2016 01:34 PM Veronica Garcia Accepted Invite |
| Ace Fence Company | Michael | Abanilla | mpa@acefencecompany.com | La Puente | CA | (626) 333-0727 | Will Bid | 02/09/2016 04:30 PM Veronica Garcia Accepted Invite: Will bid. |
| Adanta, Inc. | Kimberly | Patz | kimberlypatz@adanta-inc.com | Sacramento | CA | (707) 709-8894 | Will Bid | 02/09/2016 04:32 PM Veronica Garcia Accepted Invite: Per Cheryl will bid. |
| Advanced Geosolutions, Inc. | Richard | Reveles | rreveles@advgeosolutions.com | Lake Forest | CA | (310) 796-9000 | No Response | 02/10/2016 01:45 PM Veronica Garcia Left Message: Left message. |
| Advantage Demolition And Grading, Inc. | Henry | Andrino | advantagedgd@yahoo.com | Winnetka | CA | (818) 477-2074 | Won't Bid | 02/09/2016 04:33 PM Veronica Garcia Left Message: Left message. |
| Aesco | Adam | Chamaa | adam.chamaa@aescotech.com | | | (909) 284-9200 | Will Bid | 02/09/2016 05:07 PM Veronica Garcia Declined Invite: Per Monci will not bid. |
| Alameda Construction Services, Inc. | April | Hawley | april@alamedaconstruction.com | Compton | CA | (310) 635-3277 | Won't Bid | 02/08/2016 07:34 PM Veronica Garcia Accepted Invite: Per Adam will bid. Responded via email. |
| Alluvion Biological Consulting | Jenerro | Lockhart | jenerro.lockhart@alluvionbc.com | San Bernardino | CA | (909) 300-5693 | Will Bid | 02/08/2016 04:50 PM Veronica Garcia Declined Invite |
| America Pacific Construction | Ashish | Seghal | apconstruction09@gmail.com | Brea | CA | (559) 577-9999 | No Response | 02/10/2016 01:47 PM Veronica Garcia Left Message: Left message.; |
| American Steel Placers | Russell | Robertson | rusty@steelplacers.com | San Bernardino | CA | (909) 884-6031 | No Response | 02/09/2016 05:25 PM Veronica Garcia Left Message: Left message. |
| ASAP General Engineering | Anselmo | Ybarra | asapgeneng@aol.com | Perris | CA | (951) 229-5952 | No Response | 02/10/2016 01:48 PM Veronica Garcia Left Message: Unable to leave message, mailbox full.; |
| Ashoona Landscape | Darrell | Johnson | Darrell@AShoonaLandscape.com | Santa Ana | CA | (714) 290-3339 | Undecided | 02/09/2016 05:26 PM Veronica Garcia Left Message: Left message. |
| Austin Enterprises | Ty | Conner | sales@austin-enterprise.com | Bakersfield | CA | (661) 589-1001 | Will Bid | 02/10/2016 01:49 PM Veronica Garcia No Answer: No answer.; |
| Baryeh Construction Engineers | Kofi | Baryeh | kofibaryeh@yahoo.com | Yorba Linda | CA | (714) 352-9236 | Will Bid | 02/09/2016 05:27 PM Veronica Garcia Left Message: Left message. |
| Bert Salas, Inc. | Bob | Salaz | bsalaz@bertsalasinc.com | Santee | CA | (619) 562-7711 | Won't Bid | 02/09/2016 05:37 PM Veronica Garcia Undecided: Per Darrell undecided, still reviewing plans and specs. |
| C. P. R. Trucking | Ana | Rodriguez | ana@cptrucking.com | Sylmar | CA | (818) 837-8333 | Won't Bid | 02/08/2016 04:14 PM Veronica Garcia Accepted Invite: Will bid. Responded via email. |
| C.R. Gann Demolition, Inc. | Linda | Broyles | Linda@crgannremolition.com | Nuevo | CA | (951) 940-0937 | Won't Bid | 02/10/2016 01:51 PM Veronica Garcia Left Message: Left message.; |
| Canales Demolition & Hauling, Inc. | Joe | Canales | joe@canalesdemo.com | | | (619) 204-2422 | No Response | 02/09/2016 05:41 PM Veronica Garcia Left Message: Left message. |
| CGO Construction Company | Charles | Ojuri | cgoconst2@msn.com | Ontario | CA | (909) 930-5501 | No Response | 2/10/2016 9:44 PM Per Kofi will bid. Responded via email. |
| Command Performance Constructors | Jim | Chavez | jim@cpconstructors.com | Signal Hill | CA | (562) 997-9410 | Won't Bid | 02/09/2016 05:42 PM Veronica Garcia Declined Invite: Per Cherry will not bid. |
| Crest Equipment, Inc. | Wendi | Belio | belio@sbcglobal.net | El Cajon | CA | (619) 444-5061 | No Response | 02/09/2016 05:43 PM Veronica Garcia Declined Invite: Per Tony will not bid. |
| | | | | | | | | 02/10/2016 01:55 PM Veronica Garcia Left Message: Left message. |
| | | | | | | | | 02/09/2016 05:45 PM Veronica Garcia Left Message: Left message. |
| | | | | | | | | 02/09/2016 Per Ken will not bid. |
| | | | | | | | | 02/10/2016 01:56 PM Veronica Garcia Left Message: Left message. |
| | | | | | | | | 02/09/2016 05:46 PM Veronica Garcia Left Message: Left message. |
| | | | | | | | | 02/10/2016 01:57 PM Veronica Garcia Left Message: Left message. |
| | | | | | | | | 02/09/2016 05:47 PM Veronica Garcia No Answer: No answer. |
| | | | | | | | | 02/09/2016 05:48 PM Veronica Garcia Declined Invite: Per George will not bid. |
| | | | | | | | | 02/10/2016 01:58 PM Veronica Garcia Left Message: Per Melissa will not bid. |
| | | | | | | | | 02/09/2016 05:48 PM Veronica Garcia No Answer: No Answer. |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3.3.16

Owner: Caltrans

DBE Phone Log

| Company Name | First Name | Last Name | Email Address | City | State | Phone | Standing | Call Notes |
|-------------------------------------|-------------|--------------|--------------------------------------|------------------|-------|----------------|-------------|--------------------------------------------------------------------------------------------------------------------------------------|
| CT Concrete Cutting, Inc. | Christopher | Tompkins | ctandco@verizon.net | Riverside | CA | (951) 698-7745 | Won't Bid | 02/09/2016 05:50 PM Veronica Garcia Declined Invite: Not bidding. |
| David Engineering Construction | Oscar | David | odavid@ftcnet.net | Foresthill | CA | (530) 367-3508 | Won't Bid | 02/09/2016 05:50 PM Veronica Garcia Left Message: Left message. 02/09/2016 05:49 PM Veronica Garcia Declined Invite: Not bidding. |
| David's Tree Service | David | Diaz | info@davidstreeservice.com | Huntington Beach | CA | (714) 842-6345 | Won't Bid | 02/09/2016 05:44 PM Veronica Garcia Declined Invite: Will not bid. |
| Deco Pave | Ferry | Soendjojo | Ferry@DecoPaveCorp.com | Irwindale | CA | (626) 337-9580 | No Response | 02/10/2016 01:59 PM Veronica Garcia Left Message: Left message. 02/09/2016 05:51 PM Veronica Garcia Left Message: Left message. |
| Dimure Corporation | Dina | Muralt | dm3mlm@gmail.com | La Mesa | CA | (619) 647-3996 | No Response | 02/10/2016 02:00 PM Veronica Garcia Left Message: Left message. 02/09/2016 05:52 PM Veronica Garcia Left Message: Left message. |
| Diversified Landscape Co. | Rick | Bean | rick@diversifiedlandscape.com | Wildomar | CA | (951) 245-1686 | Will Bid | 02/08/2016 04:10 PM Veronica Garcia Accepted Invite: Per Rick, will bid. Responded via email. |
| DM Trucking | Greg | Campos | dfmcampos@aol.com | | | (714) 392-8688 | Won't Bid | 02/09/2016 05:55 PM Veronica Garcia Declined Invite: Per Greg will not bid, too far. |
| Edison Construction, Inc. | Jeff | Downs | jeffrdowns@edisonconstructioninc.com | Bakersfield | CA | (661) 366-6311 | Won't Bid | 02/09/2016 05:56 PM Veronica Garcia Declined Invite: Per Cathy will not bid. |
| Ellis Equipment, Inc. | Mitch | Dolezal | mitch@ellisrents.com | | | (562) 424-9991 | Will Bid | |
| Empire Steel, Inc. | Saur | Poch | saru@empiresteelinc.com | San Bernardino | CA | (909) 509-5928 | Will Bid | 02/09/2016 04:11 PM Veronica Garcia Accepted Invite: Per Tammy will bid. Responded via email. |
| Empire Steel, Inc. | Tammy | Henry | tammy@empiresteelinc.com | San Bernardino | CA | (909) 509-5926 | Will Bid | 02/09/2016 04:11 PM Veronica Garcia Accepted Invite: Per Tammy will bid. Responded via email. |
| EW Corporation | Israel | Ayala | iaayala@ewcorporation.com | El Centro | CA | (760) 337-0020 | Won't Bid | |
| Fine Grade Equipment | John | Baron | john@finegradeinc.com | Lancaster | CA | (661) 949-8788 | Will Bid | |
| Full Traffic Maintenance | Keith | Ellis | ellisk7@sbcglobal.net | Corona | CA | (951) 520-9990 | Will Bid | 02/10/2016 02:03 PM Veronica Garcia Accepted Invite: Per Jessica will bid. |
| G & F Concrete Cutting Inc. | Greg | Ferguson | g.ferguson@gfconcretecutting.com | Santa Ana | CA | (714) 648-0397 | Will Bid | 02/08/2016 04:46 PM Veronica Garcia Accepted Invite: Per Michael will bid. Responded via email. |
| G & F Concrete Cutting Inc. | Michael | Phillips | m.phillips@gfconcretecutting.com | santa ana | CA | (714) 648-0397 | Will Bid | 02/08/2016 04:46 PM Veronica Garcia Accepted Invite: Per Michael will bid. Responded via email. |
| G Q Trucking Co. | Gregory | Quarles | gqtrucking@yahoo.com | Corona | CA | (951) 739-7529 | No Response | 02/10/2016 02:04 PM Veronica Garcia Left Message: Left message. 02/09/2016 05:57 PM Veronica Garcia Left Message: Left message. |
| Gaspar Trucking | Oscar | Gaspar | gaspartrucking@sbcglobal.net | Riverside | CA | (951) 233-4749 | Will Bid | 02/05/2016 06:00 PM Veronica Garcia Accepted Invite: Per Oscar will bid. Responded via email. |
| GDM, Inc. | Gregory | Gates | emmitt.jenkins@gdminc.us | | | (909) 627-0200 | Will Bid | 02/08/2016 02:11 PM Veronica Garcia Accepted Invite: Will bid. |
| Global Road Sealing, Inc. | Tri | La | grs@globalroadsealing.com | Garden Grove | CA | (714) 893-0845 | Won't Bid | 02/09/2016 05:59 PM Veronica Garcia Declined Invite: Per Tri will not bid. |
| Global Transloading, Inc. | Marissa | Garcia | marissa@globaltransloading.com | Signal Hill | CA | (562) 495-9600 | Won't Bid | 02/09/2016 06:02 PM Veronica Garcia Declined Invite: Per James will not bid. |
| GSI Utility Supply & Service | Sandra | Schneeberger | sandy@gsj-utility.com | Santa Fe Springs | CA | (562) 404-1113 | No Response | 02/10/2016 02:05 PM Veronica Garcia Left Message: Left message. 02/09/2016 06:04 PM Veronica Garcia Left Message: Left message. |
| Hillside Drilling Company, Inc. | Cheryl | Walsh | cheryl@hsdrilling.com | Richmond | CA | (510) 234-6532 | Will Bid | 02/08/2016 05:29 PM Veronica Garcia Accepted Invite: Per Andy will bid. Responded via email. |
| Hillside Drilling Company, Inc. | Andy | Clisham | andy@hsdrilling.com | Richmond | CA | (510) 234-6532 | Will Bid | 02/08/2016 05:29 PM Veronica Garcia Accepted Invite: Per Andy will bid. Responded via email. |
| In-Line Custom Handrail & Metal Fab | Gary | Lockyer | gary@inlinerail.com | Ramona | CA | (760) 789-0282 | Undecided | 02/09/2016 06:06 PM Veronica Garcia Undecided: Per Jason undecided, still reviewing plans and specs. |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3.3.16

Owner: Caltrans

DBE Phone Log

| Company Name | First Name | Last Name | Email Address | City | State | Phone | Standing | Call Notes |
|-------------------------------|------------|------------|-----------------------------------|---------------|-------|----------------|-------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| J. Francis Co., Inc. | Diana | Hanna | diana@jfranciscompany.com | Riverside | CA | (951) 776-9100 | Won't Bid | 02/10/2016 02:06 PM Veronica Garcia Declined Invite: Will not bid. 02/09/2016 06:06 PM Veronica Garcia Left Message: Left message. |
| K & G Concrete Pumping | Keaven | Guillory | keaven@kgconcretepumping.com | Roseville | CA | (916) 539-6652 | Undecided | 02/09/2016 06:08 PM Veronica Garcia Undecided: Per Keaven undecided still reviewing plans and specs. |
| Kaylen Traffic Control | Karen | Johnston | karen@imaginationmetals.com | | | (559) 299-2899 | No Response | 02/10/2016 02:07 PM Veronica Garcia Left Message: Left message. 02/09/2016 06:09 PM Veronica Garcia Left Message: Left message. |
| KRC Safety Co., Inc. | Caleb | Haus | calebh@krcsafety.com | VISALIA | CA | (559) 732-0393 | Will Bid | 02/10/2016 02:09 PM Veronica Garcia Accepted Invite: Per Cashe will bid. 02/09/2016 06:11 PM Veronica Garcia Left Message: Left message. |
| L. Curti Truck & Equipment | Jannette | Curti | lcurtite@aol.com | | | (909) 335-3411 | Won't Bid | 02/09/2016 06:13 PM Veronica Garcia Declined Invite: Per Cathy will not bid. |
| L.C. Paving & Sealing | Jose | Salinas | marisa@lcpaving.com | San Marcos | CA | (760) 752-1743 | Won't Bid | 02/09/2016 06:14 PM Veronica Garcia Declined Invite: Per John will not bid. |
| LA Steel Services | Lee | Albright | lee.albright@lasteelsservices.com | Corona | CA | (951) 393-2013 | Will Bid | 02/09/2016 06:16 PM Veronica Garcia Accepted Invite: Per Brook will bid. |
| Landscape Support Services | Soheila | Sturm | info@landscapesupportservices.com | Santa Clarita | CA | (818) 475-0680 | Won't Bid | 02/09/2016 06:18 PM Veronica Garcia Declined Invite: Per Loriane will not bid. |
| Lightcap Industries, Inc. | BENITA | BLANCHARD | BENITA@JCSUPPLY.US | Ontario | CA | (909) 373-1773 | Won't Bid | 02/08/2016 05:32 PM Veronica Garcia Declined Invite: Per Benita will not bid. |
| Lindy's Cold Planing | Brianna | Trump | bristrump@aol.com | La Habra | CA | (562) 697-2286 | Will Bid | 02/09/2016 06:20 PM Veronica Garcia Accepted Invite: Per Ana believe they will bid. |
| LMN Concrete & Grinding | Anthony | Steen | orders@lmncoldmilling.com | Jurupa Valley | CA | (951) 616-3828 | Will Bid | 02/09/2016 06:09 PM Veronica Garcia Accepted Invite |
| LNA Concrete Structures, Inc. | Lolo | Garcia | lnalolo@aol.com | Chino Hills | CA | (909) 393-1493 | Will Bid | 02/10/2016 02:11 PM Veronica Garcia Accepted Invite: Per Yolanda will bid. 02/09/2016 06:22 PM Veronica Garcia Left Message: Left message. |
| Loera Trucking | corinta | loera | corintal@aol.com | Norco | CA | (951) 903-4191 | Will Bid | 02/08/2016 01:30 PM Veronica Garcia Accepted Invite: Per Corinta will bid. |
| Lovex General Corporation | Lori | Lovett | Lovetexcavating93@gmail.com | Wrightwood | CA | (760) 249-5428 | Will Bid | 02/10/2016 02:13 PM Veronica Garcia Accepted Invite: Per Lori will bid. 02/09/2016 06:23 PM Veronica Garcia Left Message: Left message. |
| MAD Steel, Inc. | Deonna | Bentivegna | madsteelinc@aol.com | San Dimas | CA | (909) 592-3443 | Won't Bid | 02/09/2016 06:24 PM Veronica Garcia Declined Invite: Per Deonna will not bid. |
| Maneri Traffic Control | Maria | Maneri | oavila@maneritraficcontrol.com | Temecula | CA | (951) 695-5104 | Will Bid | |
| Martinez Steel Corporation | Harry | Williams | hwilliams@martinezsteel.com | Claremont | CA | (909) 946-0686 | Will Bid | 02/09/2016 06:26 PM Veronica Garcia Accepted Invite: Will bid. |
| Maskell Pipe & Supply | Mel | Reeves | mel@maskellpipe.com | Fontana | CA | (909) 574-8662 | Won't Bid | 02/10/2016 02:14 PM Veronica Garcia Left Message: Left message. 02/09/2016 06:27 PM Veronica Garcia Left Message: Left message. 2/10/2016 12:48 PM Veronica Garcia Per Alex will not bid. |
| Mc Leod Trucking | Ruth | Mc Leod | mcleodtrucking@gmail.com | | | (619) 442-9328 | Won't Bid | 02/09/2016 06:28 PM Veronica Garcia Declined Invite: Per Ruth will not bid. |
| Mcc Equipment Rentals, Inc. | Rosie | Sandoval | accounting@mccpipeline.com | Yucaipa | CA | (909) 795-9300 | Won't Bid | 02/09/2016 06:32 PM Veronica Garcia Declined Invite: Per Corine will not bid. |
| Mccants Trucking | Morris | Mccants | em2671@aol.com | | | (310) 323-7109 | Won't Bid | 02/10/2016 02:16 PM Veronica Garcia Declined Invite: Per Ethel will not bid. Only bids Southern CA; 02/09/2016 06:32 PM Veronica Garcia Left Message: Left message. |
| MCV Companies Inc. | Virgil | Enriquez | virgil@mcvcompanies.com | Escondido | CA | (760) 294-9858 | Won't Bid | 02/09/2016 06:34 PM Veronica Garcia Declined Invite: Per Alex will not bid. |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3.3.16

Owner: Caltrans

DBE Phone Log

| Company Name | First Name | Last Name | Email Address | City | State | Phone | Standing | Call Notes |
|------------------------------------------|------------|-----------|------------------------------|---------------|-------|----------------|-------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Morales Contracting Services | Rex | Hand | rhand@moralescontracting.com | Baldwin Park | CA | (626) 856-3646 | Won't Bid | 02/10/2016 02:08 PM Veronica Garcia Declined Invite: Will not bid. 02/09/2016 06:35 PM Veronica Garcia Left Message: Left message. |
| Natural Resources Assessment, Inc. | Karen | Kirtland | nrainc@earthlink.net | Riverside | CA | (951) 686-4483 | Will Bid | |
| Otto Trucking | Otto | Silvestre | ottosilve@sbcglobal.net | | | (818) 355-1098 | No Response | 02/10/2016 02:33 PM Veronica Garcia Left Message: Left message. 02/09/2016 06:39 PM Veronica Garcia Left Message: Left message. 02/09/2016 06:37 PM Veronica Garcia Declined Invite: Phone is disconnected no longer in service. |
| Payco Specialties | Bill | Taylor | bill@payco.biz | Chula Vista | CA | (619) 422-9204 | Won't Bid | 02/10/2016 02:37 PM Veronica Garcia Declined Invite: Per Dave will not bid. 02/09/2016 06:39 PM Veronica Garcia No Answer: No answer. |
| Payco Specialties | Rebecca | Llewellyn | rebecca@payco.biz | Chula Vista | CA | (619) 422-9204 | Won't Bid | 02/10/2016 02:37 PM Veronica Garcia Declined Invite: Per Dave will not bid. 02/09/2016 06:39 PM Veronica Garcia No Answer: No answer. |
| Precon Products | Shannon | Garcia | sgarcia@pre-conproducts.com | Simi Valley | CA | (805) 527-0841 | Will Bid | 02/09/2016 04:12 PM Veronica Garcia Accepted Invite: Per Kari will bid responded via email. |
| Precon Products | KARI | COST | KariH@pre-conproducts.com | SIMI VALLEY | CA | (805) 527-0841 | Will Bid | 02/09/2016 04:12 PM Veronica Garcia Accepted Invite: Per Kari will bid responded via email. |
| Quality Hydroseeding & Restoration | Cynthia | Pundstone | quality@hydroseed.com | Ramona | CA | (760) 789-8040 | Undecided | 02/09/2016 06:41 PM Veronica Garcia Undecided: Per Cynthia undecided still reviewing plans and specs. |
| Ramco General Engineering Contractor | Emilio | Ramirez | ramco@socal.rr.com | Agua Dulce | CA | (818) 272-4221 | Won't Bid | 02/09/2016 06:43 PM Veronica Garcia Declined Invite: Per Emilio will not bid. Requested to be removed from bidding list. |
| Rangel Brothers Trucking | YOVANI | RANGEL | YRANGELTRK@YAHOO.COM | San Fernando | CA | (818) 266-5179 | Will Bid | |
| Ray'S Trucking | Sharon | Alexander | luckylady5555@sbcglobal.net | | | (310) 538-9891 | Won't Bid | 02/09/2016 06:57 PM Veronica Garcia Declined Invite: Per Deanna will not bid. |
| RDL Equipment Inc | April | Leaverton | RDLequipmentinc@hotmail.com | | | (951) 928-8595 | No Response | 02/10/2016 02:38 PM Veronica Garcia Left Message: Left message. 02/09/2016 06:58 PM Veronica Garcia No Answer: No answer. |
| Rock Structures Construction Company | Antonio | Paredes | rockstructures@sbcglobal.net | Corona | CA | (951) 371-1112 | Will Bid | 02/09/2016 06:59 PM Veronica Garcia Accepted Invite: Per Tony will bid. |
| Rupert Construction Supply, LLC | Karen | Wonneberg | karen@rupertsupply.com | Martinez | CA | (925) 229-5577 | Will Bid | 02/09/2016 07:02 PM Veronica Garcia Accepted Invite: Per Karen will bid. |
| safe guard fence | charlene | enzell | safeguardfence@sbcglobal.net | norco | CA | (949) 678-7331 | No Response | 02/10/2016 02:39 PM Veronica Garcia Left Message: Left message. 02/09/2016 07:03 PM Veronica Garcia No Answer: Unable to leave message mailbox full. |
| SamRod Corp. | Dan | Rodriquez | drodriguez@samrodcorp.com | Lancaster | CA | (661) 945-3602 | Won't Bid | 02/09/2016 07:05 PM Veronica Garcia Declined Invite: Per Dan will not bid. |
| Sam'S Equipment & Supplies | Sam | Callison | samsequipment@comcast.net | Fresno | CA | (559) 252-0354 | Will Bid | 02/09/2016 07:05 PM Veronica Garcia Accepted Invite: Will bid. |
| Seal Right Paving | John | Whiteley | srpestimating@sbcglobal.net | Spring Valley | CA | (619) 465-7411 | Won't Bid | |
| Signs Portal | David | Robles | david@signsportal.com | Los Angeles | CA | (213) 389-9241 | No Response | 02/10/2016 02:40 PM Veronica Garcia No Answer: No answer. 02/09/2016 07:06 PM Veronica Garcia No Answer: No answer. |
| So Cal Tree Care, Inc. | Vicente | Cortez | info@socaltreecare.com | Escondido | CA | (760) 747-6225 | Won't Bid | 02/09/2016 07:36 PM Veronica Garcia Declined Invite: Per Vicente will not bid. 02/09/2016 07:07 PM Veronica Garcia Left Message: Left message. |
| Southwest Contracting and Electric, Inc. | Daniel | Ancona | danielancona@yahoo.com | Solana Beach | CA | (858) 752-9197 | No Response | 02/10/2016 02:41 PM Veronica Garcia No Answer: No Answer Unable to leave message. Mailbox not set-up. 02/09/2016 07:08 PM Veronica Garcia No Answer: Unable to leave message. Mailbox not set-up. |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3.3.16

Owner: Caltrans

DBE Phone Log

| Company Name | First Name | Last Name | Email Address | City | State | Phone | Standing | Call Notes |
|-----------------------------------------|------------|-------------|------------------------------|------------------|-------|----------------|-------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Statewide Stripes, Inc. | David | Brilhante | dawn@statewidestripes.com | San Diego | CA | (858) 560-6887 | Won't Bid | 02/10/2016 02:42 PM Veronica Garcia Declined Invite: Per Dawn will not bid. 02/09/2016 07:09 PM Veronica Garcia Left Message: Left message. |
| Suulutaaq Inc | Tracy | Crain | tracy.crain@suulutaaq.com | Suisun City | CA | (707) 427-3207 | No Response | 02/10/2016 02:43 PM Veronica Garcia Left Message: Left message. 02/09/2016 07:12 PM Veronica Garcia Left Message: Left message. |
| T&T Trucking Group | James | Terriquez | tandtruckgroup@aol.com | | | (909) 772-9111 | No Response | 02/10/2016 02:46 PM Veronica Garcia Left Message: Left message. 02/09/2016 07:13 PM Veronica Garcia Left Message: Left message. |
| Terradyne LAX, Inc. | Jasmin | Palaniappan | jpalaniappan@terradyn.com | | | (714) 273-8883 | Will Bid | 02/09/2016 07:17 PM Veronica Garcia Accepted Invite: Per Gabrielle will bid. |
| Tipco Engineering, Inc. | Kevin | Tipton | wcwinc3@aol.com | Bellflower | CA | (310) 515-6549 | Won't Bid | 02/09/2016 07:18 PM Veronica Garcia Declined Invite: Per Kevin will not bid. |
| Traffic Control Pros. | Jeffrey | Pike | estimating@tcpros.net | Concord | CA | (925) 270-4580 | Won't Bid | 02/08/2016 04:48 PM Veronica Garcia Declined Invite: Will not bid. Responded via email. |
| TreeSmith Enterprises inc | Dale | Gee | dale@treesmith.net | Anaheim | CA | (714) 996-6037 | Won't Bid | 02/10/2016 02:48 PM Veronica Garcia Declined Invite: Per Julio will not bid. 02/09/2016 07:20 PM Veronica Garcia Left Message: Left message. |
| Tri Span, Inc. | Joe | Araiza | joearaiza@trispainc.com | Brea | CA | (714) 257-9680 | Won't Bid | 02/09/2016 07:23 PM Veronica Garcia Declined Invite: Per Erica will not bid. They do not do any road or highway work. |
| Triumph Geo-Synthetics, Inc. | Matt | Noble | matt@triumphgeo.com | Anaheim | CA | (714) 237-1550 | Will Bid | |
| United Traffic Services & Supply, Inc.. | Dora | Pina | dora@unitedtraffic.net | City of Industry | CA | (626) 961-5736 | Won't Bid | 02/10/2016 02:48 PM Veronica Garcia Declined Invite: Will not bid. 02/09/2016 07:34 PM Veronica Garcia Left Message: Left message. |
| Valentina Trucking, LLC | MARITZA | ALEMAN | MSAleman68@aol.com | | | (562) 843-3434 | Will Bid | 02/09/2016 07:38 PM Veronica Garcia Undecided: Per Maritza undecided. |
| Water Components and Building Supply | Pete | Stibich | wcbs@watercomponents.com | San Rafael | CA | (415) 524-8290 | Will Bid | 02/09/2016 07:41 PM Veronica Garcia Accepted Invite: Per Pete will bid. |
| Wheeler Paving, Inc. | Kimberly | Wheeler | kwheel98@aol.com | Riverside | CA | (951) 685-7283 | Won't Bid | 02/09/2016 07:43 PM Veronica Garcia Declined Invite: Per Jill will not bid. 02/09/2016 07:46 PM Veronica Garcia Declined Invite: Per Lucio will not bid. |
| Ybanag Realty & Development Corp. | Lucio | Collado | luke@dybanagconstruction.com | Perris | CA | (626) 318-8904 | Won't Bid | |

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

| Item(s) of Work | Provided Plans/Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|-----------------|-------------------------------------------------------|-----------------------|----------------|-----------------------|------------|-----------------------|
|-----------------|-------------------------------------------------------|-----------------------|----------------|-----------------------|------------|-----------------------|

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

| Items of Work | Provided Plans/Specifications for Work Offered (Yes/No) | Name of Selected Firm | DBE or Non- DBE? | Selected Firm's Quote \$ | Name of Rejected Firm | Quote (\$) | Price Difference | Percentage Difference |
|----------------------------------------|---------------------------------------------------------|----------------------------|------------------|--------------------------|-----------------------------------------------------------|-------------------------------------|------------------|-----------------------|
| AC Dike | Yes | | | | Not selected at this time. | | | |
| Aggregate Supply | Yes | | | | Not selected at this time. | | | |
| Asphalt Paving | Yes | Hardy & Harper, Inc. | Non-DBE | See attached quote. | No DBE quotes received for this scope of work. | | | |
| Bearing Pads Supply | Yes | | | | Not selected at this time. | | | |
| Biological Monitoring | Yes | | | | Not selected at this time. | | | |
| CIDH Pile | Yes | Malcolm Drilling Co., Inc. | Non-DBE | See attached quote. | No DBE quotes received for this scope of work. | | | |
| Clearing and Grubbing | Yes | CGO Construction | DBE | See attached quote. | No additional DBE quotes received for this scope of work. | | | |
| Cold Plane AC | Yes | | | | Not selected at this time. | | | |
| Concrete Barrier | Yes | | | | Not selected at this time. | | | |
| Concrete Supply | Yes | | | | Not selected at this time. | | | |
| Construction Area Signs/Roadside Signs | Yes | Super Seal Stripe | DBE | See attached quote. | Maneri Traffic Control | DBE selected for this scope of work | | |
| | | | | | Full Traffic Maintenance | DBE selected for this scope of work | | |
| Driven Pile | Yes | | | | Not selected at this time. | | | |
| Erosion Control/Landscape | Yes | Acacia Environmental | Non-DBE | See attached quote. | No DBE quotes received for this scope of work. | | | |
| Fencing/MBGR | Yes | Crown Fence | Non-DBE | See attached quote. | No DBE quotes received for this scope of work. | | | |

ATTACHMENT C-1

| Items of Work | Provided Plans/Specifications for Work Offered (Yes/No) | Name of Selected Firm | DBE or Non- DBE? | Selected Firm's Quote \$ | Name of Rejected Firm | Quote (\$) | Price Difference | Percentage Difference |
|------------------------------------------|---------------------------------------------------------|--------------------------------|------------------|--------------------------|-----------------------------------------------------------|-------------------------------------|------------------|-----------------------|
| Joint Seal | Yes | Not selected at this time. | | | | | | |
| Minor Concrete | Yes | Griffith Company | Non-DBE | See attached quote. | No DBE quotes received for this scope of work. | | | |
| Miscellaneous Iron and Steel | Yes | Not selected at this time. | | | | | | |
| Pipe Supply/Corrugated Steel Pipe Supply | Yes | Triumph Geo-Synthetics | DBE | See attached quote. | Rupert Construction | DBE selected for this scope of work | | |
| Prepare and Stain Concrete | Yes | Not selected at this time. | | | | | | |
| Pre-stressing/CIP Concrete | Yes | Dywidag Systems, International | Non-DBE | See attached quote. | No DBE quotes received for this scope of work. | | | |
| Reinforcing Steel | Yes | Gerdau Reinforcing Steel | Non-DBE | \$ 1,417,208.00 | Empire Steel, Inc | \$ 1,867,885.07 | \$ 450,677.07 | 32% |
| | | | | | LA Steel Services | \$ 1,967,344.00 | \$ 550,136.00 | 39% |
| Rock Slope Protection | Yes | Not selected at this time. | | | | | | |
| Rumble Strips | Yes | Not selected at this time. | | | | | | |
| Spherical Bearing Pads | Yes | Not selected at this time. | | | | | | |
| Striping | Yes | Super Seal Stripe | DBE | See attached quote. | No additional DBE quotes received for this scope of work. | | | |
| Trucking | Yes | Not selected at this time. | | | | | | |
| Welded Steel Pipe | Yes | Not selected at this time. | | | | | | |

BOND 1/1



Proposal #: 57889
Page 1 of 2 MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 03/03/2016

Job Name / Location:

08-0Q3004

COUNTY OF SAN BERNARDINO

ATTN: ESTIMATING DEPT.

REVISED

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 60. PRIME COAT 43 TN @ \$1,000.00 TN
- 61. HOT MIX ASPHALT (TYPE A) 17,000 TN @ \$69.00 TN
- 64. AC DIKE (TYPE C) 1,000 LF @ \$1.90 LF
- 65. AC DIKE (TYPE E) 1,660 LF @ \$1.90 LF
- 66. AC DIKE (TYPE F) 1,850 LF @ \$1.90 LF
- * 67. PLACE HOT MIX ASPHALT (MISC AREAS) 3,890 SY @ \$11.00 SY *
- 68. TACK COAT 5 TN @ \$800.00 TN

INCLUSIONS:

- 1. QC/QA FIELD & PLANT TESTING
- 2. LABOR, EQUIPMENT & MATERIAL
- 3. PRICE BASED ON (3) MOVE-IN
- 4. \$7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 5. PRICE BASED ON INDEX - H & H TAKES INDEX
- 6. GRADES TO BE RECEIVED AT +/- .04' - NO FINE GRADE
- 7. 3 WEEKS NOTICE FOR ALL SCHEDULING
- 8. DBE PARTICIPATION \$100,000.00

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. LOCATING UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, WEEDKILL
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING
- 7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILOGRAPH
- 8. HAZARDOUS WASTE, WEATHER DELAYS, PRE-PAVE INERTIAL PROFILING, WATER & SOURCE, WATER TRUCK / BUGGY

TOTAL PROPOSAL AMOUNT: \$ 1,271,359.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor (Title)

By: *Tanner Hambricht*

Name of Lender

Tanner Hambricht Estimator

Cell: 714-412-1335



MALCOLM

Look to the Blue

March 3, 2016

ATTN: Estimating Department

**RE: Caltrans 08-0Q3004 State Highway Route 138
CIDH Drilled Shafts
Hesperia, CA
MDCI Est. No. SC-15-550
Revision 1**

Malcolm Drilling Co., Inc. (MDCI) is pleased to provide this Proposal for the installation of the Drilled Shafts on the above referenced project. Our proposal is based on the following unit prices, scope of work and attached Standard Conditions (Rev. 04/15).

PROPOSAL IS BASED UPON THE FOLLOWING INFORMATION PROVIDED BY OTHERS:

- Foundation Report for Double Drain Creek Bridge by Caltrans dated December 20, 2013
- Revised Foundation Report for Miner's Shack Creek Bridge dated February 4, 2014
- Drawings and Specs. by Caltrans dated September 11, 2015
- Addenda Nos. 1 thru 6

SCOPE OF WORK TO BE PERFORMED:

- Mobilization of equipment and tooling to site.
- Provide labor and equipment necessary to install (16 each) drilled shafts. The quantity includes 8, 84" drilled shafts and 8, 42" drilled shafts.
- Apply polymer slurry as needed.
- Stockpiling of spoils within operating swing radius of drill rig and drilled shaft locations (with continuous removal by prime contractor).
- Installation of the reinforcing steel cages (cages will be supplied by others).
- Furnish and install the drilled shaft concrete to the optional construction joint (CJ) elevation 12' below pile cutoff.
- MDCI will supply a concrete pump and place the concrete.
- Pump water/slurry displaced during concreting into MDCI supplied water storage tanks (Baker tanks) within 500 feet of drilled shaft locations.
- Supply and install integrity testing tubes, grout tubes after acceptance from Engineer as required.
- Supply and install Corrugated Metal Pipe (CMP) up to 1' larger than the CIDH pile and at least 5' below the CJ except at Pier 4 piles. CMP shall be backfilled with concrete slurry via tailgate.
- Supply and install 58' (finish grade to 5' below CJ) length of 120" 8 gauge Isolation Casing at each Pier 4 pile within a 132" drilled hole. CMP shall be backfilled with

Malcolm Drilling Company, Inc.
4926 N. Azusa Canyon Road, Irwindale, CA 91706
Tel. 626-338-0035 | Fax 626-338-7113
Contractor's License No. 259543
DIR Public Works Contractor Registration No. 1000003389



concrete slurry via tailgate.

BID PROPOSAL: (DRILLED SHAFT WORK)

| ITEM | DESCRIPTION | UNIT | QUANT. | UNIT PRICE | OTAL |
|-----------------------|--------------------------|------|--------|--------------|---------------------|
| 138 | Mobilization | EA | 1 | \$200,000.00 | \$200,000.00 |
| 69 | 42" CIDH Concrete Piling | LF | 416 | \$275.00 | \$114,400.00 |
| 70 | 84" CIDH Concrete Piling | LF | 605 | \$1,025.00 | \$620,125.00 |
| 119 | Isolation Casing | LS | 1 | \$31,000.00 | \$31,000.00 |
| BASE BID OTAL: | | | | | \$965,525.00 |

can be exclude

| Alternate | DESCRIPTION | UNIT | QUANT. | UNIT PRICE | OTAL |
|-----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------|--------|----------------|----------------|
| 1 | Add alternate to provide Chipping at Construction Joint for the 2 drilled Shafts at Miners Shack Creek Bridge Pier 2 and 4 drilled shafts at Double Drain Creek Bridge Piers 2 & 3 (Qty. 6 total) | LS | 1 | \$ 170,000.00 | \$ 170,000.00 |
| 2 | Add alternate to hoist and set column cage & pour concrete to Pile Cutoff Elevation for the 2 drilled Shafts at Miners Shack Creek Bridge Pier 2 and 4 drilled shafts at Double Drain Creek Bridge Piers 2 & 3 (Qty. 6 total) | LS | 1 | \$ 180,000.00 | \$ 180,000.00 |
| 3 | Add alternate to install 10' diameter CMP from Finish Grade at Pier 2 (El. 3545) and Pier 3 (El. 3550) to 5' below Construction Joint at Double Drain Creek Bridge. | LS | 1 | \$ 130,000.00 | \$ 130,000.00 |
| 4 | Deduct alternate if Pier 4 drilled shafts can be drilled from within 2 feet of Pile Cutoff Elevation (Qty. 2) This deduct includes the deletion of Item #119 Isolation Casing Supply. | LS | 1 | (\$ 80,000.00) | (\$ 80,000.00) |
| 5 | Add alternate if Alternate #4 is selected. Provide chipping at the construction joint, hoisting and setting of column cage and pouring concrete to Pile Cutoff for the 2 drilled shafts at Pier 4 of Double Drain Creek Bridge. | LS | 1 | \$ 115,000.00 | \$ 115,000.00 |

MDCI must be paid for the entire quantity length although the concrete will only be poured to the Optional Construction Joint. Item #119 includes the cost to supply the isolation casing only. Installation costs for the isolation casing is included in Item #70.

Unit Prices:

Drill Rig (Operated 2-man Crew) for Pre-drilling – Bauer BG40 Top Drive (8 hours minimum daily)
 Hourly (each): \$1,000.00
 *Added Mobilization: \$17,000.00

Malcolm Drilling Company, Inc.
 4926 N. Azusa Canyon Road, Irwindale, CA 91706
 Tel. 626-338-0035 | Fax 626-338-7113
 Contractor's License No. 259543
 DIR Public Works Contractor Registration No. 1000003389

Malcolm Proposal On: SC-15-550 CT 08-0Q3004

*Added mobilization cost is only required if MDCI has demobilized from the site after CIDH pile work at each bridge.

Note: For providing Payment and Performance Bonds, if required, ADD: 1.0% of the contract amount.

CONSTRUCTION METHODS:

MDCI proposes to utilize open hole drilling in both wet and dry methods of construction, all in accordance with the contract plans and specifications. Corrugated metal pipes (CMP) will be installed at all the pier drilled shaft locations. All CMP will be backfilled with 2 sack slurry cement in lieu of grout and will be placed using the tailgate method unless groundwater is present. Hydrostatic head will be counteracted during drilling and polymer slurries are intended to be used for all wet pile conditions. The proposed means and methods are based upon our extensive experience with these techniques in similar subsurface conditions.

BID ASSUMPTIONS:

Mobilization:

- This proposal is based on one mobilization(s) of the drilled shaft crew to the site with continuous work. MDCI assumes all shafts will be constructed in a single phase(s). Any additional mobilizations shall be treated as extra work and shall be at the rate above.

Equipment Provided by MDCI:

- 1 Each Track-Mounted Drill Unit.
- 1 Each Main Service Crane.
- 1 Each Concrete Pump.
- 1 Each Forklift.

SEQUENCE & SCHEDULE:

- MDCI will work 5 days per week (Monday thru Friday), approximately 9 hours per day (7 AM to 4 PM).
- MDCI has assumed that the work will take roughly six weeks. These durations do not include mobilization.
- MDCI has assumed up to 4 days to move equipment between pier locations. Additional trucking has been included for 1 relocation between Abutment locations at the Double Drain Creek Bridge.

ACCESS & UTILITIES:

- Clear access/egress shall be provided for MDCI to do its work. It's our assumption that any and all utilities that may conflict with Drilled Shaft installation must be removed or relocated prior to MDCI's work. It has been assumed that there shall be no low overhead shafts on this project and a minimum working pad of 30' on one side of drilled shaft will be provided.
- Prime Contractor shall provide suitable locations to allow MDCI to complete its work and staging (for material, tooling, drill unit, concrete boom pump, concrete trucks, cranes, etc.). Minimum staging area requirements are 100 feet by 100 feet.
- Drilled shaft installation work is to be performed prior to performance of any structural excavation, unless otherwise agreed to in writing. If structural excavation is performed before shaft installation, Prime Contractor shall be responsible for any

Malcolm Drilling Company, Inc.
4926 N. Azusa Canyon Road, Irwindale, CA 91706
Tel. 626-338-0035 | Fax 626-338-7113
Contractor's License No. 259543
DIR Public Works Contractor Registration No. 1000003389

Malcolm Proposal On: SC-15-550 CT 08-0Q3004

required cleanup of drill spoils from excavation, re-trimming or fine grading the of bottom of excavations, cleaning sloughage from excavation side walls, and installing or removing overbreak concrete from outside the neat lines of structural excavation.

- It is assumed that the Abutment piles at Double Drain Creek Bridge will be drilled from bottom of pile cap elevation.
- It is assumed that the Pier piles at Miners Shack Creek & Double Drain Creek will be drilled from a maximum of 2' above pile cutoff elevation except for the Pier 4 piles at Double Drain Creek.
- It is assumed that Pier 4 piles at Double Drain Creek will be drilled from El. 3588 and will include the 120" x 58' length Isolation Casing to allow for column cage setting and forming by others.

TECHNICAL:

- Tolerance for Drilled Shaft installation will be a horizontal location tolerance of 3 inches and a vertical plumbness tolerance of 1.5% per ACI 336.
- MDCI has assumed a concrete mix design that includes 9.5 sack cement, 3/8" aggregate size and 6% air as required in freeze-thaw environments. The sack content

SUPPLIED BY OTHERS:

- Spoil removal, including removal of excess concrete, shall be done in a timely manner so as not to interfere or slow production of the drilled shafts in any way.
- Wheel wash is to be installed and maintained by others.
- Rebar cages shall be supplied full length. No down time for splicing has been accounted for. All rebar cages shall be either fabricated or delivered adjacent to drill shaft locations within picking distance of MDCI's cranes.
- Rebar cages must be adequately tied and sufficiently braced so they will retain their shape during handling, lifting placing of concrete and casing withdrawal. All rebar cages must be jointly inspected on-site by the Prime Contractor, rebar Subcontractor and MDCI to ensure full compliance with MDCI's picking plan. For bidding purposes, MDCI has assumed the following minimum requirements:

Four (4) each bars tied 100% with double wire and the remaining hoop to vertical intersections tied at a minimum 50% uniformly distributed of the entire length of the rebar cage. Adequate cross bracing must be installed to handle the lifting forces during the cage picks.

CONTRACTUAL:

- MDCI assumes borings to be accurate and material encountered shall be the same as borings represent.
- All obstructions and utilities (including overhead) are to be removed or relocated prior to the commencement of MDCI's work.
- Our estimate has been prepared with current pricing and availability provided by our suppliers. However, due to the current construction climate, we reserve the right to adjust the material costs presented herein to reflect the actual material costs at the time of notification to proceed, as the actual material costs are beyond our control.
- During the work, progress payments shall be made at least monthly. Progress payments shall include reimbursement of costs for all materials that have been purchased and/or satisfactorily fabricated, even if they have not yet been installed. Interest or late fees will

Malcolm Proposal On: SC-15-550 CT 08-0Q3004

be charged on all past due accounts, at 10% per annum. Retention, if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall be made within 45 days after completion and acceptance of that work. No payments shall be made with joint checks unless authorized in writing by MDCI. Payment of retention shall not be conditioned on payment from Owner.

SPECIFIC EXCLUSIONS:

While the attached Standard Conditions (Rev. 04/15) apply to this project, we wish to specifically emphasize the following exclusions:

- Field engineering, surveying and layout, including clearly marked center lines, grades, and offset stakes. Survey monuments and maintenance of same is excluded.
- Settlement and vibration monitoring.
- Removal, verification, (including potholing by others), protection (including capping of side sewer laterals), or relocation of utilities.
- Safe access/egress including dry, level, firm, work platform for the entire site is required to be provided by others, including all-weather benches and ramps.
- Prime Contractor shall provide protection and repair, if needed, of any driveways, paved roadways, sidewalks, or other finished/unfinished areas.
- Clearing, grubbing and any demolition.
- Any earthwork, including but not limited to any structural excavation, backfill, grade restoration, re-grading of pad or work areas, or finished grades after completion of shaft installation.
- Spoils handling, removal, disposal, including street cleaning and any ventilation and dust control measures.
- Trash bins or any disposal of non-salvaged materials.
- Concrete, slurry and/or grout washout areas and disposal.
- Site dewatering, if required, before and during MDCI's work to prevent hydrostatic head that interferes with progress of work.
- Handling and disposal of any waste water generated during our operations.
- Flagging, traffic / pedestrian control; including any installation, removal or replacement of traffic control barricades, signs or other measures required for MDCI work operations.
- Water Source (hydrant, water truck). Water source must be capable of supplying up to 50,000 gallons per day to the drilled shaft work so as to keep up with excavation rates.
- Obstructions to drilling (boulders, debris, existing structures, etc.).
- Overhead obstructions (buildings, trees, utility lines, etc.).
- Cut-off or removal of any CMP, casing shoring or permanent casing.
- Curing of drilled shaft tops or construction joints, laitance removal and trimming of up to 6 inches of over-poured shaft concrete to design cut-off elevation or construction joint location.
- Forming, sandblasting, placement of dowels, anchor bolts and keyways.
- Rebar and Column Cages and required temporary lateral support.
- Storm water pollution prevention plans or measures.
- Site security to ensure there is no damage to or theft of MDCI's equipment and tooling.
- Sanitation facilities.
- LEED specific material requirements or compliance (lagging, steel material, concrete waste, etc.).

Malcolm Proposal On: SC-15-550 CT 08-0Q3004

- Night work, including lighting.
- Any proposed subcontract provision which allows Prime Contractor to take-over MDCI's equipment, plant or tooling.
- Any proposed subcontract provision which requires MDCI to defend, indemnify and insure Prime Contractor / Owner in excess of MDCI's proportionate share in the total fault causing the loss or damage.
- Parking for crew.
- As-built drawings.
- Non-destructive testing (CSL, Gamma Gamma, etc.).
- Cost or charges associated with electronic billing/payment services (costs/charges to be borne by Prime Contractor or invoiced by MDCI as extra work).
- Payment and performance bonds.
- Permits.
- Sales tax.

We look forward to working with you on this project. Please contact me at 626-430-1767 or by fax at 626-338-7113 if I can be of further assistance or if further clarification is required.

Sincerely,
MALCOLM DRILLING CO., INC.



Kyle Sansing
Project Manager

Bid No. SC-15-550

Job Name: CT 08-0Q3004 Rt. 138

MALCOLM DRILLING CO., INC. (MDCI) STANDARD CONDITIONS

This proposal is based upon the following conditions, exclusions and requirements.

1. **PRIME CONTRACTOR COORDINATION AND SUPPORT.** Throughout the project, the Prime Contractor shall be responsible for providing MDCI with each of the following, which are excluded from MDCI's scope of work:
 - a. coordinating all work of other contractors and suppliers so as not to hinder, interfere with or delay MDCI work;
 - b. all required soil, concrete and materials testing, and inspection;
 - c. suitable areas on or adjacent to the site for MDCI's office, storage of materials and equipment and fabrication of materials.
 - d. protection (including capping side sewer laterals), location (including potholing), relocation, removal, and/or repair of all pavement, sidewalks, conduits, wires, pipelines and other utilities, whether underground or overhead, in the project area and on adjacent property, as required to prevent interference with MDCI's work;
 - e. furnishing water, sanitary facilities and electrical power, in such quantity and quality as required by MDCI and available within 200 feet of each work location.
2. **EXCLUSIONS.** Unless otherwise stated in the accompanying proposal, the following items of work are excluded from MDCI's scope and shall be paid for as additive change orders if required:
 - a. removal of subsurface obstructions of any kind that were not disclosed in the project soils information provided to MDCI at bid time;
 - b. removal of materials after they have been installed, except when such removal is caused by MDCI defective work;
 - c. unscheduled overtime required by Owner and/or Prime Contractor;
3. **SCHEDULE.** Time is of the essence in this agreement. Prime Contractor and MDCI shall adhere to a mutually agreed upon schedule. Prime Contractor shall provide workmen, materials, and supervision as needed to expedite the work to meet or exceed the project schedule.
4. **DELAYS.** If MDCI is delayed by Owner and/ or Prime Contractor, or anyone else under their control, MDCI shall be entitled to equitable compensation and time extension.
5. **HAZARDOUS MATERIALS.** MDCI shall not be required to remove, transport or dispose of hazardous substances or contaminated materials (as designated by any government agency). Before MDCI's work begins, Prime Contractor shall disclose in writing all information it has and can obtain from Owner regarding hazardous and contaminated materials at the project site. Prime Contractor shall arrange for all tests, inspections, and notices required by law.

The encountering of any hazardous substance or contaminated material that affects MDCI's work shall constitute a differing site condition for which MDCI shall be entitled to equitable price and schedule adjustments. If such a condition is discovered, MDCI shall be entitled to stop all affected work and shall have no obligation to perform investigation or remedial work. Prime Contractor shall immediately arrange for investigation of the condition and give prompt notice as to how it will be handled. If the Prime Contractor certifies that the condition is alleviated and directs MDCI to proceed, MDCI may require the Prime Contractor to provide insurance with mutually agreed policy limits to cover any personnel health risks and remediation liabilities to which MDCI may thereby be exposed.

Prime Contractor shall indemnify, hold harmless, and defend MDCI and its officers, employees, subcontractors of any tier, suppliers, and consultants from and against any liability, claim, loss, or expense (including legal and expert expenses) arising out of the existence, encountering, handling, disposal, release, or remediation of any hazardous substance or contaminated material other than materials brought to the site by MDCI.
6. **LIMITATIONS ON DAMAGES.** MDCI will accept a reasonable amount for liquidated damages proportionate to MDCI's contract value. MDCI shall under no circumstances be liable to Owner and/or Prime Contractor or to any of Owner's and/or Prime Contractor's employees, contractors or consultants for any indirect, consequential, or exemplary damages.
7. **DIFFERING SITE CONDITIONS.** Notwithstanding any other provision in any contract documents, MDCI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any latent condition at the project site that differs from conditions (a) indicated by the Contract documents or soils data

furnished to MDCI at bid time, or (B) ordinarily encountered and generally recognized as inherent in work of the character provided in the Contract.

8. **INDEMNITY.** MDCI shall defend and indemnify Prime Contractor and Owner (each an "Indemnitee") with respect to any claim against it for loss or damage negligently or intentionally caused by MDCI, its subcontractors or agents in the performance of work under this contract, but only in the same proportion as that causation bears to the whole of the causation, including that attributable to the Indemnitee on the basis of either active or passive liability or fault, giving rise to such loss or damage. These proportions of causation shall be determined upon the resolution of such claim, and Indemnitee shall repay to MDCI that part, if any, of the costs of Indemnitee's defense or indemnity provided by MDCI that is in excess of MDCI's proportionate share of such causation.
9. **INSURANCE.** MDCI shall maintain in place, throughout the performance of its work hereunder, worker's compensation coverage as required by law, and commercial general liability insurance, for bodily injury and property damage coverage (without the exclusion for explosion, collapse and underground loss), with a single occurrence limit of \$1 Million. MDCI shall only be required to provide such coverage to the extent of MDCI's share in the total fault causing loss or damage.
10. **LIMITS ON CONDOMINIUM CONVERSION.** If the owner elects to convert a project to condominiums, the owner will provide Condominium Conversion Insurance prior to any such conversion. This insurance will cover the contractor and its subcontractors retroactively to the commencement of construction with a tail through the Statute of Limitations.

Owner and contractor will defend, indemnify and hold MDCI harmless from any claims by a Condominium Association for damages arising from or connected with the sale or construction of any condominium property.
11. **ENTIRE AGREEMENT.** These general conditions and attached bid proposal comprise the parties' entire agreement for the work. They supersede all prior and contemporaneous written or verbal agreements and representations relating to the work, and these conditions may only be amended by a mutually signed written instrument.
12. **DISPUTES.** In the event of a claim or dispute between MDCI and Prime Contractor arising out of or in any way relating to this contract or the work to be performed hereunder, the parties shall first attempt to resolve it through mediation conducted by a single mediator, to be selected by the parties and compensated equally by them. Only those claims or disputes, if any, which are not resolved by such mediation shall be submitted to binding arbitration before a single arbitrator selected by the parties or, if they are unable to agree, by a court of competent jurisdiction. That arbitration shall be conducted under the arbitration statutes of the state in which the work is to be performed, or under such other rules of arbitration as the parties may agree. The prevailing party in such arbitration shall be entitled to recover from the other party, in addition to any other damages awarded, all of its reasonable attorneys' fees, expenses, experts' and consultants' charges, and the costs of the arbitration.
13. **PRECEDENCE.** These conditions shall be attached to and become part of the contract and shall take precedence over any conflicting provisions.
14. **EXPIRATION.** Unless specified otherwise, this bid quotation shall not remain in effect after 30 days of the bid date unless accepted in writing or by Contract.

CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS • LIC. # 532200
 3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503
 (a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
 Email: cgoconst2@msn.com

RT

| | |
|-----------------------|---------------------------------------------------------|
| TO | DATE March 3, 2016 |
| | BID DOCUMENTS Plans and specifications from Caltrans |
| ATTENTION | PHONE NUMBER |
| Estimating Dept. | |
| 138 Freeway Construct | Caltrans #08-003004 |
| Hesperia | |

PROPOSAL & CONTRACT

| DESCRIPTION OF WORK | ESTIMATED QUANTITY | UNIT | UNIT PRICE | TOTAL |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|------|------------|--------------|
| 39. Clearing and Grubbing(trees/vegetation only) **Note: Green waste to be mulched onsite and left in place. About 2 Acres site to be given for stockpile. Stockpile/grinding to be at one location. No spreading of mulched material. Only green waste generated from jobsite is to be grinded Two Move-ins Only** | LS | | LS | \$286,300.00 |

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***


ACCEPTED

COMPANY _____

BY: _____

DATE: _____

CGO CONSTRUCTION COMPANY, INC.


 CHARLES OJURI - ESTIMATOR

BY: _____

DATE: MARCH 3, 2016

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

JOB NAME: CALTRANS 08-0Q3004 - CONSTRUCTION ON ROUTE 138

ADDRESS: FROM 1.9 MI E/O ROUTE 15 TO .1 MI W/O SUMMIT POST OFFICE RD

PLANS: YES

FAX:

SPECS: YES

ATTN:

EMAIL:

CITY: HESPERIA, CA

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE | | |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------|------------|-----------------|------------|-------------|
| 2/25/16 | | | | | |
| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
| 1 | LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) | 1 | LS | \$1,500.00 | \$1,500.00 |
| 4 | CONSTRUCTION AREA SIGNS (SEE BELOW EXCLUSIONS) | 1 | LS | \$5,000.00 | \$5,000.00 |
| 5 | TRAFFIC CONTROL SYSTEM (TH-1 & TH-2 ONLY, INCLUDES ALL SIGN POSTS & SIGNS ON BARRICADES - EXCLUDES MAINTENANCE) | 1 | LS | \$8,500.00 | \$8,500.00 |
| 6 | TYPE III BARRICADES (FURNISH ONLY) | 20 | EA | \$95.00 | \$1,900.00 |
| 7 | TEMPORARY TRAFFIC STRIPE (PAINT) | 7660 | LF | \$0.85 | \$6,511.00 |
| 8 | CHANNELIZER (SURFACE MOUNTED - EXCLUDES MAINTENANCE) | 120 | EA | \$30.00 | \$3,600.00 |
| 11 | TEMPORARY CRASH CUSHION (EXCLUDES REMOVAL UPON COMPLETION OF INSTALLATION) | 14 | EA | \$300.00 | \$4,200.00 |
| 29 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT) | 1200 | LF | \$2.00 | \$2,400.00 |
| 31 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 1200 | LF | \$0.75 | \$900.00 |
| 32 | REMOVE PAVEMENT MARKER | 60 | EA | \$1.00 | \$60.00 |
| 33 | REMOVE ROADSIDE SIGN (WOOD POST) | 18 | EA | \$100.00 | \$1,800.00 |
| 87 | FURNISH SINGLE SHEET ALUMINUM SIGN (.063 UNFRAMED) | 84 | SF | \$17.00 | \$1,428.00 |
| 88 | ROADSIDE SIGN (ONE POST) | 12 | EA | \$250.00 | \$3,000.00 |
| 123 | MILE POST MARKER | 17 | EA | \$70.00 | \$1,190.00 |
| 134 | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) | 33300 | LF | \$0.50 | \$16,650.00 |
| 135 | PAVEMENT MARKER (RETROREFLECTIVE) | 180 | EA | \$3.00 | \$540.00 |
| 136 | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) | 930 | EA | \$10.50 | \$9,765.00 |
| 138 | MOBILIZATION | 1 | LS | \$6,500.00 | \$6,500.00 |
| <p>CONSTRUCTION AREA SIGNS - EXCLUSIONS</p> <ul style="list-style-type: none"> - EXCLUDES MAINTENANCE, RELOCATION, DATE CHANGES, & REPLACEMENTS - CORE DRILLING OR CONCRETE REPAIR / PATCHWORK IS NOT INCLUDED. - PRICE REFLECTS THE ENTIRE QUANTITY OF SIGNS AND DOES NOT REFLECT SIGNS TO BE RE-USED - NO PARTIAL MOVE-INS. ALL SIGNS ARE TO BE FURNISHED & INSTALLED AT ONCE. - IF SIGNS ARE DAMAGED, LOST OR STOLEN, THE CONTRACTOR WILL BEAR ALL COSTS (INCLUDING GRAFFITI DAMAGE) <p>9 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.</p> <p>SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> | | | | | |
| CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 | | | PAGE 1 OF 4 | TOTAL | \$75,444.00 |

Put
Union - Yes
Bond Rate?
Left message for Jimmie
R bond rate.
3% cost of waiver of
subrogation

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 08-0Q3004 - CONSTRUCTION ON ROUTE 138**

ADDRESS: FROM 1.9 MI E/O ROUTE 15 TO .1 MI W/O SUMMIT POST OFFICE RD

CITY: HESPERIA, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

| BID DATE | ACCEPTANCE | START DATE | COMPLETION DATE | | |
|----------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|-----------------|-------|-------|
| 2/24/16 | | | | | |
| ITEM # | DESCRIPTION | QTY | U/M | U.C. | TOTAL |
| | <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE POSTING OF TEMPORARY NO PARKING SIGNS MESSAGE BOARDS TRAFFIC CONTROL SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND CURB PAINTING / MARKINGS RETROREFLECTIVE TESTING CORES FOR SIGN POST INSTALLATION</p> <p>INCLUDES 3 MOVE-INS FOR TEMP STRIPING AND 1 MOVE-IN FOR FINAL STRIPING. ADDITIONAL MOVE-INS WILL BE \$2,950/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>X <u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>IF CORES ARE NEEDED FOR SIGN POST INSTALL, ADD \$125/EA</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p> | | | | |
| | | | PAGE 2 OF 4 | TOTAL | |

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/
\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of Intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation acton 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

**SIGN AND TRAFFIC QUOTE****PROJECT: 08-0Q3004****TO: PLANHOLDER****BID DATE: 3/03/16****ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)ITEM #4 \$5,990.00 **WITH USE OF MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES ONE TYPE I FUNDING SIGNS & TRAFFIC HANLDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)ITEM #4 \$7,975.00 **WITHOUT USE OF MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES ONE TYPE I FUNDING SIGNS & TRAFFIC HANLDING SIGNS)

ADDITIONAL ITEMS:

ITEM# 6- \$80.00 ITEM #8- \$42.00 EA ITEM #9- \$790.00 EA PER MONTH (\$100.00

DELIVERY FEE & \$100.00 PICK-UP FEE APPLIES) ITEM #11- \$225.00 EA

ITEM# 33- \$220.00 ITEM #87- \$16.95 ITEM #88- \$410.00 ITEM# 123- \$140.00

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,550.00

FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)- \$1550.00

PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)- \$2,250.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
 HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT**
INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF
 MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID.
 MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL
 INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A
 SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO
 THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 3/03/16
PROJECT: 08-0Q3004

| | |
|---------------------------------------------------------------------|------------|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,550.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,550.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$1,850.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,250.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$2,550.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$790.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|----------|
| DELIVERY (EACH)..... | \$100.00 |
| PICK-UP (EACH)..... | \$100.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS NO MILEAGE CHARGE

| | |
|-----------------------------------------------|------------|
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... | \$890.00 |
| <u>ATTENUATOR TRUCK W/ OUT DRIVER:</u> | |
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |
| DELIVERY/PICK-UP FEE (TRUCK USE ONLY)..... | \$200.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|----------------------------------------|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561
E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

08-0Q3004

Date: March 2, 2016

| Item | Description | Prices are good from 7/1/15-6/30/16 Amount |
|-------------|-----------------------------------------------------------------------|--------------------------------------------|
| Option 1 | One lane, one direction, two-man crew one mile only | \$ 1684.61 |
| Option 3 | Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew | \$ 742.30 |
| Option 4 | For each additional lane add | \$ 114.75 |
| Option 5 | For each additional mile add | \$ 114.75 |
| Option 6 | On ramp closure w/lane closure 1-3 ramps add | \$ 114.75 |
| Option 9 | City street lane closure/detour | \$ 1684.61 |
| Option 10 | Ramp closure, 1- 4 ramps | \$ 1684.61 |
| Option 11 | Shoulder closures | \$ 1684.61 |
| Option V | Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile | \$ 1328.29 |
| Option I(a) | Two-man crew flagging for 8-hour shift | \$ 1684.61 |
| Option V | Additional traffic tech for closure | \$ 680.00 |

We will need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: March 2, 2016

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals and material are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, CA 93111
 Office: (805) 964-2585 • Fax: (805) 964-6169
 Estimator: James Colbert
 Cell: (805) 364-0362 • Email: estimating@acaciaec.com
 Union Contractor • SBE Certification #32372
 CA License #813236 • DIR #1000002540

BOND



Proposal

Project: 08-0Q3004
 Route: 138
 Bid Date: 03/03/16

IN
 BID
 RT
 COPY

Price includes \$220,000.00 of DBE Materials Sourced from Triumph Geo-synthetics, Inc. DBE #9076

| ITEM | ITEM DESCRIPTION | U/M | QTY | UNIT | TOTAL |
|------|----------------------------------------------|------|--------------|--------------|--------------|
| 17 | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) | EA | 20.00 | \$800.00 | \$16,000.00 |
| 18 | TEMPORARY HYDRAULIC MULCH | SQYD | 180,000.00 | \$0.32 | \$57,600.00 |
| 19 | TEMPORARY SOIL BINDER | SQYD | 10,000.00 | \$0.46 | \$4,600.00 |
| 49 | PLANT (GROUP M) | EA | 59,200.00 | \$3.61 | \$213,712.00 |
| 50 | PLANT ESTABLISHMENT WORK | LS | 1.00 | \$205,000.00 | \$205,000.00 |
| 51 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | EA | 20.00 | \$1,000.00 | \$20,000.00 |
| 53 | EROSION CONTROL (DRY SEED) (SQFT) | SQFT | 2,190,000.00 | \$0.054 | \$118,260.00 |
| 54 | ROLLED EROSION CONTROL PRODUCT (BLANKET) | SQFT | 533,000.00 | \$0.39 | \$207,870.00 |
| 55 | HYDROMULCH | SQFT | 2,190,000.00 | \$0.035 | \$76,650.00 |
| 56 | FIBER ROLLS | LF | 41,500.00 | \$3.10 | \$128,650.00 |
| 57 | COMPOST | SQFT | 2,190,000.00 | \$0.17 | \$372,300.00 |
| 58 | INCORPORATE MATERIALS | SQFT | 2,190,000.00 | \$0.046 | \$100,740.00 |

Optional Items

| ITEM | ITEM DESCRIPTION | U/M | QTY | UNIT | TOTAL |
|------|-------------------------------------|------|-----------|----------|--------------|
| 20 | TEMPORARY COVER | SQYD | 5,000.00 | \$3.30 | \$16,500.00 |
| 21 | TEMPORARY CHECK DAM | LF | 3,200.00 | \$6.75 | \$21,600.00 |
| 22 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 37.00 | \$300.00 | \$11,100.00 |
| 23 | TEMPORARY FIBER ROLL | LF | 66,000.00 | \$2.95 | \$194,700.00 |
| 24 | TEMPORARY GRAVEL BAG BERM | LF | 4,000.00 | \$5.90 | \$23,600.00 |
| 25 | TEMPORARY SILT FENCE | LF | 9,870.00 | \$3.45 | \$34,051.50 |
| 28 | TEMPORARY FENCE (TYPE ESA) | LF | 9,870.00 | \$3.00 | \$29,610.00 |

Inclusions, Exclusions & Requirements

- Addendum 1, 2, 3, 4, 5 & 6 acknowledged
- Includes \$220,000.00 of DBE Materials Sourced from Triumph Geo-synthetics, Inc. DBE #9076 (Items #20-25,28,54,56)
- Excludes maintenance, repairs and removals of all items except plant establishment work (#50)
- Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for temporary hydraulic mulch (#18), temporary soil binder (#19) and hydromulch (#55)
- Requires high pressure, high volume water source such as a metered fire hydrant or a water tower (with 12' clearance) for hydromulch (#35) within 2 miles of scheduled work area. If water source is not within 2 miles of scheduled work area, then water source shall be an operated and maintained water truck (minimum 3,000 gallons) provided by the contractor and dedicated to delivering water to Acacia's hydroseeder in scheduled work area
- Requires a minimum of 5,000 square feet for compost (#57) stockpile location with walking floor access within 2 miles of job site
- Requires areas of implementation for all items to be clearly identified by an authorized representative prior to each scheduled mobilization
- Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days

CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 90670



Since 1923

Phone: (562) 824-0729
Fax: (562) 864-2529
State Lic. 1315
DIR# 1000005330

TRC

PROJECT: Caltrans 08-0Q3004 rte 138

TO: Prime Bidder

CONTACT: Joey Carso jcarso@crownfence.com

ATTENTION: ESTIMATOR

DATE: 3/3/2016

FAX:

Plans & Specs: Yes

Bondable: Yes

Installed: Yes

Rate: 0.86%

Tax Included: Yes

DBE/WBE: NO

Wage: Union Prevailing

Addendum: 1,2,3,4,5,6

| ITEM | DESCRIPTION | QUANTITY | UNIT PRICE | AMOUNT |
|--------------|---------------------------------------|----------|--------------|----------------------|
| 30 | Remove Fence | 90 LF | \$ 13.00 | \$ 1,170.00 |
| 120 | Fence (TYPE BW, 5-Strand METAL POST) | 20800 LF | \$ 5.30 | \$ 110,240.00 |
| 121 | 16' Wire Mesh Gate | 6 EA | \$ 1,900.00 | \$ 11,400.00 |
| 122 | 24' Forest Service Gate | 3 EA | \$ 7,122.00 | \$ 21,366.00 |
| 125 | Midwest Guardrail System (STEEL POST) | 2740 LF | \$ 28.00 | \$ 76,720.00 |
| 127 | Cable Railing | 300 LF | \$ 26.00 | \$ 7,800.00 |
| 128 | Transition Railing (TYPE WB-31) | 11 EA | \$ 3,620.00 | \$ 39,820.00 |
| 129 | Alternative In-Line Terminal System | 10 EA | \$ 3,917.00 | \$ 39,170.00 |
| 130 | Alternative Flared Terminal System | 1 EA | \$ 2,712.00 | \$ 2,712.00 |
| 145 | Stain Galvanized Surface | 1 LS | \$ 39,181.00 | \$ 39,181.00 |
| TOTAL | | | | \$ 349,579.00 |

CLARIFICATIONS:

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- Crown Fence willing to contract without item #30 (Fence Removal) if contractor decides to do themselves
- Item #145 is for Guardrail items only as described in Addendum #5
- Item #120 and item #122 now include grounding where applicable.

EXCLUSIONS:

- | | | |
|-----------------------------------------|-------------------------------------|------------------------------------|
| • SWPPP / QC Plan / Safety Plan | • Masonry Walls / Cross Fences | • Gate Closures / Knox Box |
| • Engineering / Structural Calculations | • Dust Control | • Panic Hardware / Specialty Locks |
| • Electronic Shop / As Built Drawings | • Grading / Clearing & Grubbing | • Inspection / Testing Fees |
| • Staking / Surveying / Pot-holing | • Core Drilling / Saw Cutting | • Asbestos Training / Costs |
| • Location of Underground Utilities | • Concrete other than post footings | • Bond Premium |
| • Permits / Licenses & Fees | • Patching / Restoration | • Builder's Risk Insurance |
| • Traffic Control / Lane Closures | • Removal of Spoils | • Certified Welding |
| • Security / Flagman | • Maintenance | • Welding Inspection / Procedure |

Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not serviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.



PTU

LOS ANGELES DISTRICT
12200 Bloomfield Ave.
Santa Fe Springs, CA
90670-0150
[562] 929-1128
Fax [562] 864-8970
License #88



| | |
|----------------------------------------------------------------------|----------------------------|
| To: Flatiron Construction Corp. | Contact: |
| Address: San Marcos, CA | Phone: 760-916-9100 |
| | Fax: 760-471-4860 |
| Project Name: Caltrans- Hwy 138 Near Hesperia, East Of Rte 15 | Bid Number: |
| Project Location: | Bid Date: 3/3/2016 |

| Item # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price |
|--------|-------------------------------------|--------------------|------|------------|--------------|
| 126 | Vegetation Control (Minor Concrete) | 2,650.00 | SY | \$53.50 | \$141,775.00 |

Total Bid Price: \$141,775.00

Notes:

• **TERMS & CONDITIONS:**

- 1.) This proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
- 2.) Price good thru 12-31-16 with written acceptance. After this date, price increase may apply.
- 3.) Price is based on a Caltrans mix design as specified.
- 4.) Based on a total of 2 move-ins only. Additional move-in is at \$3,500. Move-in is defined as consecutive work scheduled to meet minimum production. All curbs & curb & gutter to be installed prior to any flatwork installations.
- 5.) Proposal is based on a regular 8-hr work shift. No night or weekend work.
- 6.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work. Unless otherwise notes, at least 12" clearance from back of curb is necessary for extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
- 7.) Anything not specifically mentioned in bid should not be assumed as part of the bid.
- 8.) All items of work should be awarded for bid price to be valid. If certain items will not be awarded please advise us to receive authorization to make proposal legitimate.
- 9.) This proposal with it's terms & exclusions listed should be made a part of subcontract for prices to be valid.
- 10.) Quantities shall be determined by physical field measurements and in accordance with the method of computation used by the State Department of Transportation where such methods are applicable. No allowance will be made to buyer for labor, material, repairs or alterations performed, furnished or made without our prior written consent. Buyer agrees to protect our work from others, including damage by vehicles, pedestrians, or graffiti marks.

• **EXCLUSIONS:**

- 1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 0.87% of total bid amount if required.
- 2.) QC/QA Sampling & Testing, Engineering, Design, Temp Plating, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, Development & Implementation of Contingency Plans.
- 3.) Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid.
- 4.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement.
- 5.) Griffith is not responsible for damage to concrete caused by compaction failure, expansive soil, erosion, or any other soil condition.
- 6.) Concrete Washouts are excluded, unless Alternates are awarded with the Washouts.

• **PAYMENT TERMS:**

- 1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee. plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, we reserve the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

GRIFFITH COMPANY

Authorized Signature: _____

Estimator: Brad Olson
bolson@griffithcompany.net



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

82944

PLEASE REFERENCE THIS QUOTE #

DBE 100%

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Frank Mancha**

Flafiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos, CA 92078

Bid/Project Date: Thursday, 02/25/2016
Project Name: Route 15 To Summit Post Office
Project Location: Hesperia, CA
Project Zip: 92340
Bid/Project #: 08-0Q3004

Fax: 760-471-4860

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

| Bid Item # | Est. Qty | Units | Part # | Description | Price | Units | |
|-------------------------------------------------------------------------------------------------------------------------|----------|-------|--------------------------------|------------------------------------------------------------------------------------------------------|----------------------|------------|-------------|
| 54 | 533,700 | SF | NAG SC150BN-8 | NAG SC150BN, Bio-Net Blanket, 70% Straw/30% Coconut, 100 SY/ROLL | \$0.077 \$68.930 | SF Roll | \$40,875.55 |
| 23/56 | 107,500 | LF | Fiber Roll Bio-8725 | CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER | \$0.794 \$19.858 | LF Roll | \$85,388.97 |
| 538 | | Bun | Wood Stakes 24" | 1"x2"x24" Wood Stakes 50/bundle | \$13.800 | Bun Ea | \$7,424.40 |
| 25 | 7,600 | LF | Silt Fence CalTrans 3/100/8'OC | DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes 8' Centers Posts 2'X2' Nominal | \$0.265 \$26.496 | LF Roll | \$2,013.70 |
| 28 | 7,600 | LF | ESA Fence | Orange ESA Fence, Caltrans Compliant 4'x100' | \$0.322 \$32.200 | LF roll | \$2,447.20 |
| 960 | | EA | TPOST 1125 FENCE POST 72" | 72" STEEL FENCE POST MEETS CALTRANS REQ 1.25lb/ft | \$4.000 | EA Ea | \$3,800.00 |
| 20 | 6,400 | SY | 99-500X-12.5 | Mirafl 500X Woven Geotextile, 12.5' X 432', 600 SY/roll | \$0.511 \$306.853 | SY roll | \$2,761.68 |
| 117 | 3,000 | SY | 99-1100NC | 1100NC non-woven fabric, 15' x 300', 500 sy/roll | \$1.304 \$651.945 | SY Roll | \$3,911.87 |
| <p>FREIGHT ALLOWED ON BMPs ITEMS: FIBER ROLLS, SILT FENCE, ESA FENCE TO JOB SITE Ordered in Full Est quantities</p> | | | | | | | |
| 24 | 4,000 | EA | GRAVEL BAGS #3 rock fill | Polybag 14"x26" filled with #3 rock | \$1.363 | EA Ea | \$5,450.00 |
| 26 | 13,500 | SF | 99-180NC-15 | Mirafl 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll | \$0.103 \$463.145 | SF roll | \$1,389.43 |
| 1 | | | | Estimated Freight For Rolled Erosion Control Blanket to Job site Note: Fuel surcharges may apply. | \$5,370.000 | | \$5,370.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

Sales Tax NOT INCLUDED in prices.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
82944

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 2

| Bid Item # | Est. Qty | Units | Part # | Description | Price | Units | |
|------------|------------|-------|-------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|------------|-----------------------|
| | | | | Rolled Erosion Control Blanket Will Ship In 2 Separate Truckloads At \$2685 Each Truck For The Freight Total Below. There Is A 2-3 Week Lead Time On Erosion Blanket. Specifications for blanket not clear in documents and drawings. NAG SC150BN Compliant as type A RECP (Blanket) | | | |
| | 1 | | | Estimated Freight For Gravel Bags To Job site Note: Fuel surcharges may apply. | \$900.000 | | \$900.00 |
| | | | | GRAVEL BAGS WILL SHIP IN 3 SEPARATE TRUCKLOADS AT \$300 PER DELIVERY FOR THE EST FREIGHT TOTAL BELOW. | | | |
| | 1 | | | Estimated Freight Geotextile Fabric To Job site Note: Fuel surcharges may apply. | \$349.580 | | \$349.58 |
| 91 | 880 | LF | 24" HDPE Solid | 24"x20" HDPE HWY WT (LONG BELL) Solid Pipe | \$15.430 | LF | \$13,578.40 |
| 90 | 140 130 | LF | 18" HDPE Solid | 18"x20" HDPE HWY WT Solid Pipe | \$9.100 | LF | \$1,274.00 1183.00 |
| 93 | 170 | LF | 12" CSP 12ga | 12" Galvanized CSP Pipe 12 ga (Risers) | \$11.330 | LF | \$1,926.10 |
| | | | | Geotextile Usually In Stock, If Not There Is A 6-12 Day Lead Time | | | |
| 177 | | Box | 99-STAPLES 6"/9GA | 6"x1"x6" Staples, 9 Gauge, Non-Galvanized, 1000/Box | \$62.510 | Box box | \$11,064.27 |
| 93A | 8 | EA | 12" CSP Tee | 12" CSP Tee Labor Only | \$108.540 | EA | \$868.32 |
| 93B | 12 | EA | 12" CSP Band Coupler | 12" Galvanized Dimple Band Coupler | \$14.670 | EA | \$176.04 |
| 94 | 560 | LF | 18" CSP 12ga | 18" Corrugated Steel Pipe 12 gauge | \$16.700 | LF | \$9,352.00 |
| 94A | 7 | EA | 18" CSP Elbow | 18" CSP Elbow (Degree Varies) | \$182.340 | EA Ea | \$1,276.38 |
| 94B | 33 | EA | 18" CSP Band Coupler | 18" Galvanized Dimple Band Coupler | \$17.172 | EA | \$566.68 |
| 95 | 570 | LF | 24" CSP 12ga | 24" Corrugated Steel Pipe 12 gauge | \$22.130 | LF | \$12,614.10 |
| 95A | 4 | EA | 24" CSP Elbow | 24" CSP Elbow (Degree Varies) | \$214.170 | EA | \$856.68 |
| 95B | 27 | EA | 24" CSP Annular Band | 24" Galvanized Dimple Band | \$19.680 | EA | \$531.36 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

**Sales Tax
NOT INCLUDED
in prices.**

Quote Number
82944

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 3

| Bid Item # | Est Qty | Units | Part # | Description | Price | Units | |
|------------|---------|-------|--------------------------------|-----------------------------------------------------------|--------------|-------|-------------|
| 96 | 610 | LF | 36" CSP 12ga | 36" Corrugated Steel Pipe 12 Gauge | \$32.870 | LF | \$20,050.70 |
| 96A | 4 | EA | 36" CSP Elbow | 36" Elbow 30 & 22.5 Degree Elbow | \$290.890 | EA | \$1,163.56 |
| 96B | 33 | EA | 36" CSP Annular Band W/Gaskets | 36" Galvanized Dimple Band | \$27.900 | EA | \$920.70 |
| 97 | 300 | LF | 42" CSP 12GA | 42"x20" Corrugated Steel Pipe 12GA | \$38.230 | LF | \$11,469.00 |
| 97A | 14 | EA | 42" Dimple Band | 42" Galvanized Dimple Band | \$31.930 | EA | \$447.02 |
| 98 | 210 | LF | 48" CSP 12ga | 48" Corrugated Steel Pipe 12ga | \$43.590 | LF | \$9,153.90 |
| 98A | 13 | EA | 48" CSP Elbow | 48" CSP Elbow 30 & 22.5 Degree Elbow | \$440.520 | EA | \$5,726.76 |
| 99 | 310 | LF | 54" CSP 12 GA | 54" Galvanized CSP Pipe 12 GA, 5x1 | \$52.760 | LF | \$16,355.60 |
| 99A | 11 | EA | 54" CSP Band Coupler | 54" Galvanized Dimple Band Coupler 2-pc Band | \$40.240 | EA | \$442.64 |
| 100 | 450 | LF | 60" CSP 12ga | 60" Galvanized Corrugated Steel Pipe 12 Ga, 5x1 | \$58.500 | LF | \$26,325.00 |
| 100A | 15 | EA | 60" CSP Band Coupler | 60" Galvanized Dimple Band 2 Pc | \$43.820 | EA | \$657.30 |
| 101 | 150 | LF | 72" CSP 10ga | 72" Galvanized CSP Pipe 10ga | \$89.500 | LF | \$13,425.00 |
| 101A | 4 | EA | 72" Band Coupler | 72" Galvanized Dimple Band 2 Pc | \$51.510 | EA | \$206.04 |
| 102 | 260 | LF | 84" CSP 10ga | 84" CSP, Galvanized 10GA, 5x1 | \$104.260 | LF | \$27,107.60 |
| 102A | 8 | EA | 84" CSP Band Coupler | 84" Galvanized Dimple Band Coupler | \$60.100 | EA | \$480.80 |
| 103 | 310 | LF | 90" CSP 10ga | 90" CSP, Galvanized 10ga, 5x1 | \$111.550 | LF | \$34,580.50 |
| 103A | 9 | EA | 90" CSP Band Coupler | 90" Galvanized Dimple Band 2 Pc | \$64.400 | EA | \$579.60 |
| 104 | 1 | EA | Structural Steel Plate | 13'-2" x 11'-9" Structural Plate Arch (230LF) GALV 12GA W | \$86,657.820 | EA | \$86,657.82 |
| 105 | 6 | EA | 18" Entrance Taper | 18" Entrance Taper Type 1, Alt A, W/6" Tail | \$232.500 | EA | \$1,395.00 |

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer-provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

Sales Tax NOT INCLUDED in prices.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
82944

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 08-0Q3004

Page 4

| Bid Item # | Est. Qty | Units | Part # | Description | Price | Units | |
|------------|----------|-------|--------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-----------|------------------|
| 107 | 10 | EA | 18" CSP Flared End | 18" Galvanized End Section W/Strap 59" Section | \$82.200 | EA | \$822.00 |
| 108 | 5 | EA | 24" CSP Flared End | 24" Galvanized End Section w/strap 80" Section | \$122.700 | EA | \$613.50 |
| 109 | 3 | EA | 36" CSP Flared End | 36" Galvanized End Section W/Rod 33" Section | \$342.950 | EA | \$1,028.85 |
| 110 | 2 | EA | 42" CSP Flared End | 42" Galvanized End Section W/Rod 39"x5/8" Dia | \$601.450 | EA | \$1,202.90 |
| 111 | 1 | EA | 48" CSP Flared End | 48" Galvanized End Section W/Rod 52"x5/8" Dia | \$739.570 | EA | \$739.57 |
| 112 | 82 | LF | 120" CSP 8ga | 120" CSP, Galvanized 8ga, 3x1(Iso Csing Pier 4, 40.85') | \$193.450 | LF | \$15,862.90 |
| | | | | 53,400.00 LB | 030 | LB | 16,080.00 |
| | | | | FREIGHT FOR CSP IS BROKEN INTO THE FOLLOWING, 13 TRUCKLOADS AT \$300 EACH 2 OVERSIZE FREIGHT CHARGES AT \$1200 EACH FOR THE TOTAL LISTED BELOW. | | | |
| | 1 | | | Estimated Freight For CSP to Job site Note: Fuel surcharges may apply. | \$6,300.000 | | \$6,300.00 |


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



ZB

the same as 2/24 quote

Rupert

Construction Supply

UDBE Certified, #CT-032785
 DIR: #1000008293
 CA SBE Certified, #1792892

Quote

TO: Estimator **Fax:**
Attn.: **Ph:**
JOB: Realign Section of State Route 138
JOB #: 08-0Q3004

Bid Date: 3/3/16
Date: 3/1/16

| Quantity | Details | Unit | Total |
|----------|--------------------------------------------------------------------------------------------------------------------------------|----------|-------------|
| 140 LF | Bid Item 90 ✓ 16" Alternative pipe culvert | \$9.02 | \$1,262.80 |
| 880 LF | Bid Item 91 ✓ 24" Alternative pipe culvert | \$15.29 | \$13,455.20 |
| 1 ea. | Estimated shipping and handling for bid items 90,91 | \$250.00 | \$250.00 |
| 36 LF | Bid Item 92 32" Temporary pipe culvert 2 2/3x1/2 Galv LS 16GA 36", bands included | \$30.50 | \$1,098.00 |
| 170 LF | Bid Item 93 ✓ 12" Corrugated steel pipe 2 2/3x1/2 Galv LS 14GA 12", bands included 12 GA (.109") not available | \$10.47 | \$1,779.90 |
| 490 LF | Bid Item 94 ✓ 18" Corrugated steel pipe (.109" thick) 2 2/3x1/2 Galv LS 12GA 18", bands included | \$22.31 | \$10,931.90 |
| 570 LF | Bid Item 95 ✓ 24" Corrugated steel pipe (.109" thick) 2 2/3x1/2 Galv LS 12GA 24", bands included | \$28.88 | \$16,461.60 |
| 610 LF | Bid Item 96 ✓ 36" Corrugated steel pipe (.109" thick) 2 2/3x1/2 Galv LS 12GA 36", bands included | \$42.87 | \$26,150.70 |
| 300 LF | Bid Item 97 ✓ 42" Corrugated steel pipe (.109" thick) 2 2/3x1/2 Galv LS 12GA 42", bands included | \$49.93 | \$14,979.00 |
| 210 LF | Bid Item 98 ✓ 48" Corrugated steel pipe (.109" thick) 2 2/3x1/2 Galv LS 12GA 48", bands included | \$56.74 | \$11,915.40 |
| 310 LF | Bid Item 99 ✓ 54" Corrugated steel pipe (.109" thick) 5x1 Galv LS 12GA 54", bands included | \$72.53 | \$22,484.30 |
| 450 LF | Bid Item 100 ✓ 60" Corrugated steel pipe (.109" thick) 5x1 Galv LS 12GA 60", bands included | \$80.39 | \$36,175.50 |
| 150 LF | Bid Item 101 ✓ 72" Corrugated steel pipe (.138" thick) 5x1 Galv LS 10GA 72", bands included | \$122.05 | \$18,307.50 |

| | | | |
|--------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|--------------|
| 260 LF | Bid Item 102 ✓ 84" Corrugated steel pipe (.138" thick) 5x1 Galv LS 10GA 84", bands included | \$143.65 | \$37,349.00 |
| 310 LF | Bid Item 103 ✓ 90" Corrugated steel pipe (.138" thick) 5x1 Galv LS 10GA 90", bands included | \$152.94 | \$47,411.40 |
| 230 LF | Bid Item 104 ✓ 13'-2" X 11'-9" Structural steel plate pipe arch (.138" thick) Dip galv 10GA, Shape: underpass, Span/rise/structure P: 13'-2" Span x 11'-11". Rise (153 Pi). Coating: hot dip galvanized Plate gage: 10 (0.138), bottom centerline length: 230 Inlet end treatment: skew, Outlet end treatment: Skew 8 plates per ring w/ skewed cuts | \$471.16 | \$108,366.80 |
| 6 ea. | Bid Item 105 ✓ 18" Entrance taper 16GA 18" 6', Type 1 per Caltrans standard | \$292.61 | \$1,755.66 |
| 240 LF | Bid Item 106 24" Welded steel pipe casing 6ea. 40' pieces with 1 end cap per piece Tape wrap coating per C214, domestic per Buy America | \$104.50 | \$25,080.00 |
| 1 ea. | Estimated shipping and handling | \$1,000.00 | \$1,000.00 |
| 10 ea. | Bid Item 107 ✓ 18" Steel flared end section Galv 18" w/ strap, Corrugation: 2-2/3"x1/2" Slope: Standard, Grade: Galvanized, Dia.: 18" | \$110.00 | \$1,100.00 |
| 5 ea. | Bid Item 108 ✓ 24" Steel flared end section Galv 24" w/ strap, Corrugation: 2-2/3"x1/2" Slope: Standard, Grade: Galvanized, Dia.: 24" | \$168.05 | \$840.25 |
| 3 ea. | Bid Item 109 ✓ 36" Steel flared end section Galv 36" w/ROD&LUG, Corrugation: 2-2/3"x1/2" Slope: Standard, Grade: Galvanized, Dia.:36" | \$531.66 | \$1,594.98 |
| 2 ea. | Bid Item 110 ✓ 42" Steel flared end section Galv 42" w/ROD&LUG, Corrugation: 2-2/3"x1/2" Slope: Standard, Grade: Galvanized, Dia.: 42" | \$882.02 | \$1,764.04 |
| 1 ea. | Bid Item 111 ✓ 48" Steel flared end section Galv 48" w/ROD&LUG, Corrugation: 2-2/3"x1/2" Slope: Standard, Grade: Galvanized, Dia.: 48" | \$1,064.33 | \$1,064.33 |
| 82 ft | Bid Item 119 Isolation casing- Double Drain Creek Bridge Galv LS 08GA 120", 2 each 41' sections | \$245.06 | \$20,094.92 |
| 1 ea. | Estimated shipping and handling for bid items 92-111,119 | \$1,000.00 | \$1,000.00 |
| 1 lot | Bridge isolation casing cover plates- Double Drain Creek Bridge 1/4" X 66" ID X 136" OD cut in two pieces with 1/4" X 3" band, 3" X 3" X 1/4" support ring 1/2" X 6" wedge anchors. QTY: 2 Cover plate and support ring galvannized after fabrication | \$8,038.75 | \$8,038.75 |
| 8 ea. | Soffit access cover (B14-5) galvanized | \$158.05 | \$1,264.40 |
| 1 ea. | Estimated shipping and handling for isolation cover plates | \$500.00 | \$500.00 |

| Various fittings/items | | |
|------------------------|----------------------------------------------------------------------------------------------------------------------------------------|---------------------|
| 8 ea. | Elbow, corrugation: 2-2/3" X 1/2", grade: galvanized gage: 12, diameter: 18", angle: 0, leg 1 & 2 length: 1 | \$121.20 \$969.60 |
| 3 ea. | Elbow, corrugation: 2-2/3" X 1/2", grade: galvanized gage: 12, diameter: 24", angle: 0, leg 1 & 2 length: 1 | \$156.85 \$470.55 |
| 5 ea. | Elbow, corrugation: 2-2/3" X 1/2", grade: galvanized gage: 12, diameter: 36", angle: 0, leg 1 & 2 length: 1 | \$230.18 \$1,150.90 |
| 2 ea. | Elbow, corrugation: 2-2/3" X 1/2", grade: galvanized | \$305.55 \$611.10 |
| 1 ea. | Anchor assembly 18", includes: 2 plates, 2 stakes, 1 hoop (2 halves) hardware included. Contractor to calculate and verify quantity | \$126.84 \$126.84 |
| 7 ea. | 15" 14GA 2 2/3X1/2 galvanized pipe risers, material & labor | \$104.90 \$734.30 |

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$438,074.35

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: listed

Valid for: listed

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

DYWIDAG SYSTEMS INTERNATIONAL

Feb. 25, 2015

W03477 (Via Fax 760-471-4860)

DYWIDAG-Systems
International U.S.A., Inc.

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Attention: Estimating

Business Unit
Post Tensioning/Reinforcing
2154 South Street
Long Beach, CA 90805
Phone (562) 531-6161
Fax (562) 529-2225
dsiamerica@dsiamerica.com
www.dsiamerica.com

Subject: Caltrans Contract.No.08-0Q3004
Rt.138, East of Rt.15, near Hesperia
Bid Item: 74- Prestressing CIP Concrete
Bid Date: Feb. 25, 2016, 2:00PM

CA Lic.#273710 (Cl. A)

Gentlemen:

DSI is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation is based on "Standard Subcontract Provisions" and covers supply of materials, equipment and labor to install, stress and grout the post-tensioning per Plans and Specifications, with completion of all subcontract work by mid-year 2018, as per the following:

Item # 74- Prestressing CIP Concrete: Lump Sum \$ 311,200.00 Includes Tax

INCLUDED in this price:

- 1) Furnish FOB jobsite post-tensioning materials: anchorages with rebar spiral attached, conduit, prestressing strand and grout materials. All materials are of domestic origin.
- 2) Labor and equipment for the installation of anchors, conduit, strands, stressing and grouting.
- 3) Post-tensioning shop drawings and stressing calculations.
- 4) Move-in's as required.
- 5) Attachment's "A" & "B" are part of this proposal.

EXCLUDED, provided by Contractor:

- 1) Compressed air (200cfm) and electrical power (110V).
- 2) Water suitable for grouting to point of use.
- 3) Secured on-site storage area for material and equipment.
- 4) Traffic control, lighting, waste bin/container and disposal of waste as required.
- 5) Safe access to structure and working areas for men and equipment; secured and adequate in-place work platforms, ladders, ramps and scaffolds; rebar caps in-place to insure the safety of workers above exposed vertical steel reinforcing bars.
- 6) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment and holes to pass tool to check duct clearance.
- 7) All concrete that may be required for flares, anchor zones, and concrete cover.
- 8) Supply & installation of all reinforcing steel per Contract Plans and adjustment to reinforcement to obtain unrestricted clearance for duct and post-tensioning system installation and stressing equipment.
- 9) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from superstructure as required for the support of the work.
- 10) DSI will check duct clearance during and immediately after installation. Contractor to check duct clearance during and after concrete placement and to make necessary corrections to provide clear ducts for strand installation. DSI to perform air testing of tendons prior to grouting, contractor to repair all leaks and costs for subsequent air tests attributed to concrete consolidation, form holes or any other concrete related deficiencies.
- 11) Certified laboratory testing of grout for quality control per specification.



An Equal Opportunity Employer



General Contractor

March 3, 2016
Estimate #: E16L-014-Rev2

Attn: Estimating

Project: CalTrans 08-0Q3004 Realign Section of State Route 138
Hesperia, CA

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of Standard Practice and based on the following documents: Drawing Sheets 1 through 212 (Dated 09/11/2015), Special Provisions (12/21/15), Cal Trans 2010 Standard Plans and Specifications, and Addendums 1 through 6 noted.

INCLUSIONS:

1. Furnish, fabricate, and install deformed reinforcing bars for cast-in-place concrete.
2. **Furnish, fabricate and install epoxy coated deformed reinforcing bars for cast-in-place concrete.**
3. Furnish, fabricate, cage and stockpile caisson cages at mutually agreed locations for placing by others (dobies supplied FOB)
4. Ultimate Butt Welded rebar hoops shown in CIDH and Columns.
5. **Supply epoxy coated pile anchor rebar for Bid Item 71, F.O.B. truck jobsite for placing by others.**

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting and/or lowering of materials.
4. Smooth dowels, galvanized, form savers, terminators, anchors, bolts, studs, sheathing, sleeves, stud rails, or inserts.
5. Furnish and install of materials for post tension cables.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing, and/or placing of grouted dowels.
8. Welding of rebar to rebar; furnishing and/or welding of dowels to structural and/or miscellaneous iron except as noted for Inclusion #3 (Ultimate Butt Welded Hoops).
9. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor is performing scheduled work; standby time for pour watch.
10. Reinforcing for metal stair pans and landings.
11. The setting of pile and caisson cages as well as spacer material and/or placing accessories (reinforcing bars will be assembled in cages and delivered FOB trucks jobsite).
12. Any/all requirements for BIM modeling.
13. Any costs for preparing and/or stamping of shop drawings by an engineer.
14. Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.
15. Barrier cable; miscellaneous metals, turnbuckles, etc. for cables.
16. Reinforcing materials in precast items.
17. Performance of change order work when unresolved change order requests exceed five percent (5%) of the contract value.
18. Participation in "Joint Clean-up Crews".
19. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
20. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation

San Bernardino Office

5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202

Tel: (909) 713-1130 Fax (909) 713-1131

21. Special insurance provisions including Owners/Contractors Protective Liability and Contractors' Pollution Liability. Liability Insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.
22. Any liability and defense or indemnification obligations associated with the completed work of apartments converted to condominiums, townhouse or housing.
23. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party. A minimum of ten (10) working days for detailing and five (5) days for fabrication and delivery of materials is required.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$75.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice). No change order work shall be performed when unresolved change order requests exceed five percent (5%) of the contract value.
4. Buyer to provide the following at no cost:
 - a. Lines, grades, supporting templates, layout, ramps, sanitary facilities, trash bins, and scaffolding.
 - b. Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
 - c. Protection of vertical reinforcing steel where required by safety regulations.
 - d. Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
 - e. Adequate areas for staging, storage, and pre-assembly of materials.
 - f. Traffic control, barricades, lane closures and all related permits.
 - g. Electronic drawings.
 - h. **Operated crane service** during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels, adjacent to points of installation, and for setting pre-assembled elements (the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited).
 - i. Parking for subcontractor's employees
5. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
6. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
7. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
8. Prices are based on commencing work approximately May 1, 2016, with completion of work hereunder by July 31, 2018.



PRICES:

| Bid Item | Item Code | Item Description | UOM | QTY | Unit Price | Total Price |
|------------------------------------------------------------------------------------|-----------|-------------------------------------------------------------------------------------------------------|-----|---------|-------------|------------------------|
| 71 | 045181 | Furnish Piling (Class 140) (Alternative W Modified)-Pile Anchor Rebar, F.O.B. Truck Jobsite | LF | 1,817 | \$ 3.3814 | \$ 6,144.00 |
| 78(F) | 510086 | Structural Concrete, Approach Slab (Type N) | CY | 300 | \$ 200.9100 | \$ 60,273.00 |
| 79(F) | 510502 | Minor Concrete (Minor Structure) | CY | 290 | \$ 60.1793 | \$ 17,452.00 |
| 84(F) | 520102 | Bar Reinforcing Steel (Bridge) | LB | 937,155 | \$ 0.6437 | \$ 603,273.00 |
| 86(F) | 520110 | Bar Reinforcing Steel (Epoxy Coated)(Bridge) | LB | 668,902 | \$ 0.8725 | \$ 583,640.00 |
| 131(F) | 839727 | Concrete Barrier (Type 736 Modified) | LF | 1,431 | \$ 23.4745 | \$ 33,592.00 |
| 132(F) | 045184 | Concrete Barrier (Type 742 Modified) | LF | 986 | \$ 32.1886 | \$ 31,738.00 |
| 133(F) | 839737 | Concrete Barrier (Type 742B) | LF | 230 | \$ 37.2522 | \$ 8,568.00 |
| 144(F) | 520101 | Bar Reinforcing Steel | LB | 29,900 | \$ 1.6826 | \$ 50,311.00 |
| 148(F) | 520103 | Bar Reinforcing Steel (Retaining Wall) | LB | 30,900 | \$ 0.7190 | \$ 22,217.00 |
| Grand Total | | | | | | \$ 1,417,208.00 |
| Subcontract includes 20% of our contract value herein for DBE participation | | | | | | |

TERMS OF PAYMENT:

95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel

License C50, #974202
DIR# 1000000435

ACCEPTED FOR:

BY: Bryan Folsom
Bryan Folsom, Regional Sales Manager
(909) 273-3762

BY: _____

DATE: 03/02/2016

DATE: _____



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MB/WBE Certified

BID/OFFER

| | | | |
|----------------------|------------------------------------------------|--------------------|------------|
| CONTRACTOR: | Bidding Contractors | BID DATE: | 3/03/2016 |
| ATTENTION: | Estimating | BID TIME: | 2:00 PM |
| PROJECT NAME: | 08-0Q3004 – Realign Section of State Route 138 | ESTIMATE #: | E16-0004R2 |
| LOCATION: | Hesperia, CA | | |

LA Steel Services, Inc. **(DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

| | |
|------------------------------------------------------|------------------------------|
| Specifications: 2010 Caltrans Specs, Section 52 | Addendum: # 1-6 |
| Plans/Drawings: Sheets 1 to 212 of 212 Sheet Bid Set | Architect/Engineer: Caltrans |

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

| BID ITEM | DESCRIPTION | QUANTITY | | UNIT PRICE | TOTAL |
|----------|-----------------------------------------------------|----------|----|-------------|------------------------|
| 71 | FURNISH PILING (CLASS 140) (ALTERNATIVE W MODIFIED) | 1,817 | LF | \$ 2.4007 | \$ 4,362.00 |
| 78 (F) | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) | 300 | CY | \$ 315.0733 | \$ 94,522.00 |
| 84 (F) | BAR REINFORCING STEEL (BRIDGE) | 937,155 | LB | \$ 0.8496 | \$ 796,207.00 |
| 86 (F) | BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) | 668,902 | LB | \$ 1.2765 | \$ 853,855.00 |
| 131 (F) | CONCRETE BARRIER (TYPE 736 MODIFIED) | 1,431 | LF | \$ 20.1013 | \$ 28,765.00 |
| 132 (F) | CONCRETE BARRIER (TYPE 742 MODIFIED) | 986 | LF | \$ 24.0852 | \$ 23,748.00 |
| 133 (F) | CONCRETE BARRIER (TYPE 742B) | 230 | LF | \$ 48.6174 | \$ 11,182.00 |
| 144 (F) | BAR REINFORCING STEEL | 29,900 | LB | \$ 4.1434 | \$ 123,888.00 |
| 148 (F) | BAR REINFORCING STEEL (RETAINING WALL) | 30,900 | LB | \$ 0.9972 | \$ 30,815.00 |
| | | | | | \$ 1,967,344.00 |

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 220 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. CIDH piles tied & stockpiled one-piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be delivered FOB as individual cages for placing by others.
2. Payment and Performance Bonds excluded (Material Bond may be provided at .7% if necessary)
3. Night work is excluded except by additive quote.
4. For these build-on-site piles/columns, Contractor to provide (2) forklifts for building operation at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production. (This is in addition to the Hook-time crane hours.)
5. Special order bars will be required, ample lead time for #14 and #18 bar will be required, subject to mill rolling dates.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond

- dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
 10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
 11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
 12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
 13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
 14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
 15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
 16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
 17. All welding.
 18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
 19. Masonry Steel, other than deformed rebar.
 20. Reinforcing for precast concrete items.
 21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
 22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
 23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
 24. Field bending of rebar other than by additive quote.
 25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
 26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
 27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
 28. Protection of exposed steel for future construction.
 29. Overtime premiums and/or shift work.
 30. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services' entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
General Liability, Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,

- mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
 31. Contractor shall furnish layout of dowels, which extend into masonry.
 32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all Deadman required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title



FACSIMILE

| | |
|------------------------------------|-------------------------------------------------------------------|
| To: Estimator | From: Saru Poch and Tammy Henry |
| Company: General Contractor | Date: 03/03/16 |
| Project: Caltrans 08-0Q3004 | Phone: 909.509.5928 Fax: 909.509.5927 |
| Phone: | Pages: 11 including cover page |
| Fax: | CC: file |
| Email: | Email: saru@empiresteelinc.com tammy@empiresteelinc.com |

Urgent
 For Review
 Please Comment
 Please Reply

Comments:

Estimator,

Attached is our proposal & pricing summary for the above-mentioned project. A copy of our DBE certification is attached for your reference.

Regards,
Tammy Henry

Empire Steel Inc
P.O Box 9281
San Bernardino, CA 92427
Office (909)-509-5926
Fax (909) 509-5927

9:26:50 AM

Structure: Rte 138 (08-003004)
Location: San Bernardino County
Engineer: Cal Trans
Bid Date: March 3, 2016
Estimate No: 021715ES
Contractors Lic. # 941239

We propose to furnish for the above structure, and you agree to accept and pay for the following described labor, in accordance with the conditions of the Manual of Standard Practice of Concrete Reinforcing Steel Institute and the terms herein specified. Should you desire to enter a contract with us on the basis set forth above, please so indicate by signing and returning to us the original and one copy of this proposal which shall become a contract upon, but not before, final acceptance by us as indicated below. Upon such acceptance a duly executed counterpart will be returned to you.

PRICE: Please see PRICE PAGE

Price is based on our work being completed by April, 2016. Empire Steel Inc. reserves the right to negotiate for additional compensation if job is delayed beyond this date.

This quotation is based upon information contained in the following:

SPECIFICATIONS: Special Provisions Date 12-21-15,

ADDENDUM NOS. 1 dated 1-21-16 # 2 dated 2-8-16, #3 Dated 2-11-16, #4 Dated 2-16-16, #5 Dated 2-18-16, #6 Dated 2-25-16

DRAWING NOS: Sheet 1 thru 212 Dated 9-11-15.


For conditions and exclusions see following pages.

This proposal firm for 30 days.

Accepted BY:.....

Title

Empire Steel Inc.

BY: 

Tammy Henry
Vice President

Empire Steel Inc
P.O Box 9281
San Bernardino, CA 92427
Office (909)-509-5926
Fax (909) 509-5927

9:49:51 AM

PROPOSAL TERMS

Rte 138 Caltrans 08-003004

DEFINITION OF WORK

- .. To furnish and install reinforcing steel bars for concrete work.
- .. To furnish Drill and Grout Dowels FOB trucks jobsite.
- .. To furnish Bid Items 71 and 79 material only FOB Trucks Jobsite.
- .. To furnish and install epoxy coated bar reinforcing steel.
- .. To furnish and install welded rebar hoops.
- .. To furnish and install Mechanical service and Ultimate Couplers.
- .. To furnish 84" CIDH and 42" CIDH Build and stockpiled job site only.

WORKING CONDITIONS

General Contractor shall furnish without charge to Empire Steel all field measurements before detailing.

General Contractor shall furnish, without charge to Empire Steel. all lines, grades, templates, ramps, ladders support systems and proper scaffolds in place.

General Contractor shall furnish without charge adequate electrical power as required and compressed air (90 PSI)

General Contractor shall provide adequate space for delivery and storage of reinforcing steel bars welded wire mesh and accessible to semi-tractor-trailer deliveries and adjacent to area where materials are to be used and/ or hoisted.

General Contractor provides grades, Lines and templates at no extra charge to Empire Steel.

General Contractor to furnish approved working drawings of the temporary support system for column cages, which the bid documents, may require.

General Contractor shall furnish, without charge to Empire Steel, suitable crane service at regular working hours to hoist or lower our material to placing sites at the working level, and to set any prefabricated reinforcing steel bars or caged assemblies.

Upon General Contractor's request for delivery of materials, all forms shall be cleaned of foreign materials prior to installation of steel.

General Contractor to furnish protection of exposed vertical steel.

General Contractor to furnish level spaces on the jobsite of size and location that we may require for office, material storage, and material fabrication and shop facilities.

Empire Steel Inc
P.O Box 9281
San Bernardino, CA 92427
Office (909)-509-5926
Fax (909) 509-5927

9:49:51 AM

WORKING CONDITIONS (Cont)

General Contractor to furnish Quality Control Manager if required by specifications, including the production of a Quality Control Manual.

General Contractor to furnish parking spaces sufficient for Empire Steel field crews.

General Contractor to furnish drinking water, sanitary facilities, first aid service, and emergency service.

General Contractor to furnish all cables, guys, and deadmen set as required by Empire Steel to guy vertical reinforcing and or comply with temporary support system design.

Reinforcing steel ordered by the general contractor in lieu of Empire Steel field crew representatives shall be the responsibility of the general contractor.

General Contractor shall remove and/or clean marks retained on concrete during layout of reinforcing steel bars if required.

Cleaning of formwork prior to the pour shall be by others.

PROJECT SCHEDULING

Architectural, Structural and all other drawings and specifications containing information pertinent to the project, together with construction schedules to which Empire Steel is a party, shall be furnished by the General Contractor to Empire Steel in sufficient time to allow preparation and approval of detail drawings.

A minimum of (7) working days notice is required for fabrication and delivery of material to job site.

Empire Steel requires forty-eight hours notice for cancellation of scheduled deliveries.

In the event of schedule delays caused by Buyer or by other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed (72) hours.

Bid Price is based on placing the rebar during a normal eighth hour, five day, forty hour week.

FINANCE

Contractor to make a minimum of 100% monthly progress payments.

Charges for the Seller's account must be approved by signature of an authorized representative of the Seller and submitted within 30 days.

Tammy

Page 3

2/25/2016

Empire Steel Inc
P.O Box 9281
San Bernardino, CA 92427
Office (909)-509-5926
Fax (909) 509-5927

9:49:51 AM

FINANCE CONT.

The cost of ironworker's show-up time when work scheduled by Buyer is not ready will be for Buyer's account.

If General Contractor works multiple shifts, and/or overtime and Empire Steel finds it necessary to do likewise, all additional cost including premium time shall be for the General Contractors account.

No material shipments for this project shall be made until a written contract has been executed for Empire Steel's work.

In the event of any proposal under a cost reduction incentive provision to the general contract, General Contractor shall protect Empire Steel's interest as they may appear and shall keep Empire Steel fully apprised of all proposals which may affect Empire Steel's work.

Empire Steel shall be offered the opportunity to fully participate in all negotiations relevant to its work.

The above prices are not for separate acceptance.

Storage claims for all items must be made within 24 hours of delivery.

INDEMNITY

Seller's responsibility under any indemnification of hold harmless provisions applicable to the work undertaken herein is restricted to that resulting solely from the negligent acts or omissions of Seller, its agents or employees, arising out of its performance of work covered in this proposal.

INSURANCE

Empire Steel insurance will not include a "Waiver of Subrogation" in favor of others.

EXCLUSIONS**RE: MATERIAL EXCLUSIONS**

- ..Hoisting. (All crane work).
- ..Plain round bars, threaded bars, sleeves, anchors, studs, bolts and inserts.
- ..Wrapping, coating, painting and greasing of dowels.
- ..Cutting, cleaning, straightening and bending existing steel.
- ..Cleaning, sandblasting or reworking of any steel due to negligence of other.
- ..All electrical bonding (grounding and grounding materials).
- ..Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience.
- ..Drilling, grouting, dry packing and placing bars in drilled holes.
- ..Protection of exposed steel for future construction.
- ..The cost of reworking, rehabilitating and or replacing reinforcing steel and or mesh damaged or lost as result of flood conditions.

Empire Steel Inc

9:49:51 AM

P.O Box 9281

San Bernardino, CA 92427

Office (909)-509-5926

Fax (909) 509-5927

RE: MATERIAL EXCLUSIONS (Cont)

- ..Scaffolding, trash bins.
- ..Rebar for repair and/or reconstructing concrete work.
- ..Any bid item not specifically listed.
- ..Field bending or bending of stems in the field.
- ..Precast reinforcing steel.
- ..Dobie or spacebars for pile cages.
- ..Rebar for postension design not on contract plans.

LABOR EXCLUSIONS

- ..Cost of pour watchman.
- ..Cost of a Quality Control Manager.
- ..Traffic control.
- ..Grades, lines and templates

E: FINANCIAL, TESTING AND INSPECTION EXCLUSIONS

- ..All testing and inspection other than mill test reports.
- ..Cost of Quality Control Manager.
- ..The cost of bonds, penalties and liquidated damages.

RE: WELDING EXCLUSIONS

- .. All welding other than rebar to rebar Hoops.

Rout 138
 Cal Trans 08-0Q3004
 ESTIMATE# 21716ES

EMPIRE STEEL INC.

9:46 AM 3/3/2016

Steel Price Summary

| Bid Item | Item Description | Unit of Measure | Estim. Qty's | Unit Price | Bid Price |
|--------------------|-------------------------------------------------------------------------------|-----------------|--------------|------------|------------------------|
| 071 | Furnish Piling (Class 140) (Alternative W Modified) Epoxy Coated dowels FOB | LF | 1,817 | \$ 0.6771 | \$ 1,230.29 |
| 77F | Approach Slabs (Type N) (Epoxy Coated) | CY | 300 | \$ 271.33 | \$ 81,397.59 |
| 79F | Minor Concrete(Minor Structure)FOB | CY | 290 | \$ 62.66 | \$ 18,170.14 |
| 84F | Bar Reinforcing Steel (Bridge) | LBS | 937,155 | \$ 0.9688 | \$ 907,884.56 |
| 86F | Bar Reinforcing Steel (Epoxy Coated)(Bridge) | LBS | 668,902 | \$ 1.0649 | \$ 712,320.37 |
| 131F | ConcreteBarrier (Type 736 Modified)(EpoxyCoated) | LF | 1,431 | \$ 28.66 | \$ 41,017.24 |
| 132F | Concrete Barrier (Type742 Modified) (Epoxy Coated) | LF | 986 | \$ 32.49 | \$ 32,035.07 |
| 133F | Concrete Barrier (Type742B)(Epoxy Coated) | LF | 230 | \$ 41.16 | \$ 9,467.48 |
| 144F | Bar Reinforcing Steel | LBS | 29,900 | \$ 1.4125 | \$ 42,234.56 |
| 148F | Bar Reinforcing Steel (Retaing Wall) | LBS | 30,900 | \$ 0.7161 | \$ 22,127.75 |
| | | | | | |
| TOTAL PRICE | | | | | \$ 1,867,885.07 |



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

August 21, 2015

**CUCP #38803
Metro File #5342**

Saroeung Poch
EMPIRE STEEL, INC.
P.O. Box 9281
San Bernardino, CA 92427

RE: Disadvantaged Business Enterprise Certification

Dear SAROEUNG POCH:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

| NAICS (2007) | Description |
|--------------|----------------------------------------------------|
| 238120 | Structural Steel and Precast Concrete Construction |

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.


Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Small Business Certification Unit
One Gateway Plaza, Mail Stop 99-8-4, Los Angeles, CA 90012-2952
Ph: 213-922-2600 Fax: 213-922-7660

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Gail Charles, Certification Consultant
GAIL CHARLES CONSULTING SERVICES
DIVERSITY & ECONOMIC OPPORTUNITY DEPARTMENT



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213-922-2000 Tel
metro.net

August 21, 2015

Metro File #5342

Saroeung Poch
EMPIRE STEEL, INC.
P.O. Box 9281
San Bernardino, CA 92427

Re: Small Business Enterprise Certification

Dear SAROEUNG POCH:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE Program. Your firm will be listed in Metro's SBE database of certified SBEs under the following specific areas of expertise:

| NAICS (2007) | Description |
|--------------|----------------------------------------------------|
| 238120 | Structural Steel and Precast Concrete Construction |

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 2007 codes. Any additions and revisions must be submitted to Metro for review and approval

After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Also, should any changes occur that could affect your certification status prior to receipt of the renewal application, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your SBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Gail Charles, Certification Consultant
GAIL CHARLES CONSULTING SERVICES
DIVERSITY & ECONOMIC OPPORTUNITY DEPARTMENT

C:\Users\Larry\Desktop\SBE Approval Letter - Empire Steel, Inc. - File #5342 - 8-11-15.doc

Small Business Certification Unit
One Gateway Plaza, Mall Stop 60-8-4, Los Angeles, CA 90012-2902
Ph: 213-922-2600 Fax: 213-922-7660

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

EMPIRE STEEL, INC.

1058 RAIN LILY WAY
BEAUMONT, CA 92223

Owner: SAROEUNG POCH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

| | | | |
|-------|-------------------------------|-------|--------------------------------------|
| C0652 | REINFORCING BAR SECTION | C4906 | CAST-IN-DRILLED-HOLE CONCRETE PILING |
| C5136 | REINFORCED CONCRETE CRIB WALL | C5201 | REINFORCING STEEL |
| C5501 | STEEL STRUCTURES | C6500 | REINFORCED CONCRETE PIPE |

Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number: 38803


CUCP OFFICER

July 30, 2010

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

1/15/16 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 1/14/16 & 2/8/16 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 1/15/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 1/15/2016 online. Ad to run through bid date.

Construction Bid Source

Posted 1/15/2016 online. Ad to run through bid date.

**Minority Bidder's Bulletin
Construction Update**

Faxed on 1/15/2016 ad to run on the following dates: 1/18/2016, 1/21/2016, 1/25/2016, 1/28/2016, 2/1/2016, 2/4/2016, 2/8/2016, 2/11/2016, 2/15/2016, 2/18/2016 & 2/22/2016.

SBE Weekly

Posted 1/15/2016 online. Ad to run through bid date.

[Back To Query Form](#)

Fri Jan 15 09:08:03 PST 2016

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
 Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8792 Environmental - Biological Studies

Firm Type: DBE

124 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

| Firm ID | Suspended | Suspended Date As Of | Firm/DBA Name | Address | Addr | City | State | Zip | Zp | Mailing Address Line1 | Mailing Address Line2 | City | State | Mailing Zip Code1 | Mailing Zip Code2 | Certification Type | E-Mail |
|---------|-----------|----------------------|---------------------------------------|-----------------------------|------|------------------|-------|-------|------|-------------------------|-----------------------|-----------|-------|-------------------|-------------------|--------------------|---------------|
| 5270 | | | A B S L CONSTRUCTION | 29393 PACIFIC ST | | HAYWARD | CA | 94544 | | | | | | | | DBE | luis@abslc... |
| 219 | | | A C DIKE CO | 2788 VENTURE DR. | | LINCOLN | CA | 95648 | | | | | | | | DBE | paul@acdik... |
| 36878 | | | A CONE ZONE, INC | 160 N. JOY STREET | | CORONA | CA | 92879 | | 160 N. JOY STREET | | CORONA | CA | 92879 | | DBE | elaine@aco... |
| 40742 | | | A S CONTRACTORS, INC. | 5347 COLE ROAD | | MARIPOSA | CA | 95338 | | | | | | | | DBE | deni@sti.c... |
| 32412 | | | A.B. HASHMI, INC. | 13066 DEER CANYON CT. | | SAN DIEGO | CA | 92131 | | | | | | | | DBE | info@abhas... |
| 40654 | | | A.C. PAVING COMPANY | 12623 IMPERIAL HIGHWAY #209 | | SANTA FE SPRINGS | CA | 90670 | | | | | | | | DBE | tony@acpav... |
| 34586 | | | ACCU CONSTRUCTION INC | 2098 SOUTH GRAND AVE #A | | SANTA ANA | CA | 92705 | | 2098 SOUTH GRAND AVE #A | | SANTA ANA | CA | 92705 | | DBE | dennis@acc... |
| 42633 | | | ACE FENCE CO. | 727 GLENDORA AVE. | | LA PUENTE | CA | 91746 | 3316 | | | | | | | DBE | america@ac... |
| 34153 | | | ACE FENCE COMPANY | 727 N. GLENDORA AVENUE | | LA PUENTE | CA | 91744 | | | | | | | | DBE | KIM@acefen... |
| 35149 | | | ADVANCED GEOSOLUTIONS, INC | 13 ORCHARD ROAD, SUITE 105 | | LAKE FOREST | CA | 92630 | | | | | | | | DBE | jibaez@adv... |
| 30526 | | | ADVANTAGE DEMOLITION AND GRADING, INC | 19819 BLYTHE ST | | WINNETKA | CA | 91306 | | P. O. BOX 2207 | | WINNETKA | CA | 91306 | | DBE | advantage@... |
| 34242 | | | ALAMEDA CONSTRUCTION SERVICES, INC. | 2528 EAST 125TH STREET | | COMPTON | CA | 90222 | | | | | | | | DBE | kramsey@al... |
| 40292 | | | ALBERT WILSON & ASSOCIATES | 7866 HENBANE STREET | | RANCHO CUCAMONGA | CA | 91739 | | | | | | | | DBE | chidi@albe... |
| 16345 | | | ALERT-O-LITE, INC | 2379 S G STREET | | FRESNO | CA | 93721 | | P.O. BOX 12224 | | FRESNO | CA | 93777 | 2224 | DBE | debbieh@al... |
| 42426 | | | ALVAREZ QUALITY CONSTRUCTION, INC | 921 DELAWARE ST | | IMPERIAL BEACH | CA | 91932 | | | | | | | | DBE | awp11254@h... |
| 39072 | | | AMERICA PACIFIC CONSTRUCTION | 7161 CITRUS VALLEY AVENUE | | EASTVALE | CA | 92880 | | | | | | | | DBE | apconstruc... |
| 24042 | | | AMLAND CORP | 3168 KNIGHTS BRIDGE RD | | SAN JOSE | CA | 95132 | | 1401 FELIPE AVE | | SAN JOSE | CA | 95122 | | DBE | kevinphan@... |

| <u>Firm ID</u> | <u>Suspended</u> | <u>Suspended Date As Of</u> | <u>Firm/DBA Name</u> | <u>Address</u> | <u>Addr</u> | <u>City</u> | <u>State</u> | <u>Zip</u> | <u>Zp</u> | <u>Mailing Address Line1</u> | <u>Mailing Address Line2</u> | <u>City</u> | <u>State</u> | <u>Mailing Zip Code1</u> | <u>Mailing Zip Code2</u> | <u>Certification Type</u> | <u>E-Mail</u> |
|----------------|------------------|-----------------------------|-----------------------------------------|-----------------------------------|-------------|---------------|--------------|------------|-----------|------------------------------|------------------------------|-------------|--------------|--------------------------|--------------------------|---------------------------|---------------|
| 42231 | | | ANTHONY'S GRADING & PAVING | 10769 WOODSIDE AVENUE | SUITE 209 | SANTEE | CA | 92071 | | | | | | | | DBE | paving_agp... |
| 27172 | | | ARCHULETA CONCRETE CONSTRUCTION COMPANY | 79607 COUNTRY CLUB DRIVE, SUITE 1 | | BERMUDA DUNES | CA | 92203 | | | | | | | | DBE | archuleta8... |
| 37209 | | | ASAP GENERAL ENGINEERING | 1747 BENEDETTO POINT | | PERRIS | CA | 92571 | | | | | | | | DBE | asapgeneng... |

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Fri Jan 15 11:26:54 PST 2016

Query Criteria

District: 07 08 10 11

Naics Category: 48 Transportation and Warehousing

Naics Codes: 484110 General Freight Trucking, Local 484121 General Freight Trucking, Long-Distance, Truckload

Work Codes: C9602 BOTTOM DUMP TRUCKING C9604 SUPER 10 DUMP TRUCK

Firm Type: DBE

73 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2, 3, 4 [\[Next/Last\]](#)

| <u>Firm ID</u> | <u>Suspended</u> | <u>Suspended Date As Of</u> | <u>Firm/DBA Name</u> | <u>Address</u> | <u>Addr</u> | <u>City</u> | <u>State</u> | <u>Zip</u> | <u>Zp</u> | <u>Mailing Address Line1</u> | <u>Mailing Address Line2</u> | <u>City</u> | <u>State</u> | <u>Mailing Zip Code1</u> | <u>Mailing Zip Code2</u> | <u>Certification Type</u> | <u>I</u> |
|----------------|------------------|-----------------------------|--------------------------------------------|-----------------------------|-------------|-----------------|--------------|------------|-----------|------------------------------|------------------------------|-------------|--------------|--------------------------|--------------------------|---------------------------|----------|
| 5470 | | | A & M GENTRY TRUCKING | 3736 E. AVENUE, T-6 | | PALMDALE | CA | 93550 | | 8254 EAST AVENUE T | | LITTLE ROCK | CA | 93543 | | DBE | man |
| 38037 | | | A S TWINZ TRUCKING | 1113 LUCAS ST. | | SAN FERNANDO | CA | 91340 | | P. O. BOX 920281 | | SYLMAR | CA | 91392 | | DBE | osor |
| 37561 | | | A.A.L.A. ADDISON | 17907 MACKESON CT | | CARSON | CA | 90746 | | | | | | | | DBE | |
| 40273 | | | ALCARAZ TRANSPORTATION INC | 1982 TYMM WAY | | SAN JOSE | CA | 95122 | | PO BOX 731490 | | SAN JOSE | CA | 95173 | 1490 | DBE | jesse |
| 36987 | | | ALL CITY TRUCKING | 39602 WALL COMMON | | FREMONT | CA | 94538 | | | | | | | | DBE | allcit |
| 33984 | | | ANYTIME TRUCKING | 1820 W. CARSON ST. #202-311 | | TORRANCE | CA | 90501 | | | | | | | | DBE | infor |
| 41304 | | | ASL TRANSPORTATION | 15141 MINNESOTA AVENUE | | PARAMOUNT | CA | 90723 | | P.O. BOX 154 | | PARAMOUNT | CA | 90723 | | DBE | ASL |
| 1227 | | | AYALA & SONS TRUCKING | 6890 AVENUE D | | MANTECA | CA | 95337 | | | | | | | | DBE | |
| 36805 | | | BOOMER DIRT WORKS, INC. | 550 WISE ROAD | | LINCOLN | CA | 95648 | | P.O. BOX 446 | | LINCOLN | CA | 95648 | | DBE | l2bo |
| 15094 | | | BUTLER & SON TRUCKING | 441 E. MONTWOOD AVE. | | LA HABRA | CA | 90631 | | 441 E. MONTWOOD AVE. | | LA HABRA | CA | 90631 | | DBE | |
| 8947 | | | C & S EARLY TRUCKING | 9055 EAST AVENUE T-14 | | LITTLEROCK | CA | 93543 | 3510 | | | | | | | DBE | |
| 41365 | | | C R TRUCKING | 6610 MERCHANDISE WAY | | DIAMOND SPRINGS | CA | 95619 | | | | | | | | DBE | russ |
| 31390 | | | C.P.R. TRUCKING, INC. | 12825 ARROYO ST. | | SYLMAR | CA | 91342 | | | | | | | | DBE | carlk |
| 34209 | | | CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING | 3167 SANTA ROSA AVE | | SANTA ROSA | CA | 95407 | | 2360 CORBY AVE | | SANTA ROSA | CA | 95407 | | DBE | jtrair |
| 33105 | | | CASTILLO TRUCKING SERVICE | 7526 IRVINE AVE. | | NORTH HOLLYWOOD | CA | 91605 | | | | | | | | DBE | |
| 35979 | | | CESAR MAGALLANES | 13422 POLK STREET | | SYLMAR | CA | 91342 | | 13422 POLK STREET | | SYLMAR | CA | 91342 | | DBE | cesa |

| <u>Firm ID</u> | <u>Suspended</u> | <u>Suspended Date As Of</u> | <u>Firm/DBA Name</u> | <u>Address</u> | <u>Addr</u> | <u>City</u> | <u>State</u> | <u>Zip</u> | <u>Zp</u> | <u>Mailing Address Line1</u> | <u>Mailing Address Line2</u> | <u>City</u> | <u>State</u> | <u>Mailing Zip Code1</u> | <u>Mailing Zip Code2</u> | <u>Certification Type</u> | <u>I</u> |
|----------------|------------------|-----------------------------|-----------------------------|--------------------|-------------|---------------|--------------|------------|-----------|------------------------------|------------------------------|-------------|--------------|--------------------------|--------------------------|---------------------------|----------|
| 7974 | | | CHAVEZ TRUCKING | 955A VAUGHN RD | | DIXON | CA | 95620 | 0365 | PO BOX 365 | | DIXON | CA | 95620 | 0365 | DBE | tere |
| 5568 | | | CLAY MIRANDA TRUCKING, INC. | 3220 W. BELMONT | | FRESNO | CA | 93722 | | PO BOX 11983 | | FRESNO | CA | 93776 | 1983 | DBE | debl |
| 26538 | | | COBRA TRUCKING | P.O. BOX 24533 | | SAN FRANCISCO | CA | 94124 | | | | | | | | DBE | cobr |
| 42591 | | | COLEMAN CONSTRUCTION | 85 EAST HIGHWAY 20 | | UPPERLAKE | CA | 95485 | | P.O. BOX 1020 | | UPPER LAKE | CA | 95485 | | DBE | tcok |

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0Q3004

26 Opt-in records found.

| | | |
|-----------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| 08-0Q3004 | Hayward Baker, Inc. | |
| | 14718 Pipeline Ave, Suite B chino hills, ca, 91709 | |
| | Phone: 909-393-9300 | Fax Number: 909-393-0036 |
| | Disadvantaged status: | |
| | Services offered: | |
| 08-0Q3004 | A.C. DIKE CO | |
| | 2788 VENTURE DR LINCOLN, CA, 95648 | |
| | Phone: 9163-645-7747 | Fax Number: 916-645-9618 |
| | Disadvantaged status: DBE | |
| | Services offered: Place asphalt dike. | |
| 08-0Q3004 | All American Asphalt | |
| | 400 E. Sixth Street Corona, CA 92879 | |
| | Phone: 9517367600 | Fax Number: 9517367646 |
| | Disadvantaged status: | |
| | Services offered: | |
| 08-0Q3004 | Diversified Concrete Cutting, Inc. | |
| | 59 Coney Island Dr. Sparks, NV 89431 | |
| | Phone: 775-331-1411 | Fax Number: 775-331-1572 |
| | Disadvantaged status: | |
| | Services offered: rumble strips | |
| 08-0Q3004 | Statewide Traffic Safety & Signs, Inc. | |
| | 13755 Blaisdell Place Poway, Ca, 92064 | |
| | Phone: 858.679.7292 | Fax Number: 858.679.7117 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, | |

| | | |
|-----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|
| | Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. | |
| | | |
| 08-0Q3004 | Integrity Rebar Placers | |
| | 1345 Nandina Avenue Perris, CA 92571 | |
| | Phone: 951.696.6843 | Fax Number: 951.943.7772 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Maneri Traffic Control | |
| | 47423 Rainbow Canyon Temecula, CA 92592 | |
| | Phone: (951) 695-5104 | Fax Number: (951) 695-5105 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE. | |
| | | |
| 08-0Q3004 | Case Pacific | |
| | 2121 Ardmore Road Paso Robles, CA 93446 | |
| | Phone: 805-237-8851 | Fax Number: 805-237-8854 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Anrak Corporation | |
| | 5820 mayhew rd Sacramento, CA , 95827 | |
| | Phone: (916)383-5030 | Fax Number: (916)383-8090 |
| | Disadvantaged status: SBE | |
| | Services offered: COLD PLANE | |
| | | |
| 08-0Q3004 | Foundation Constructors | |
| | 81 Big Break Road Oakley, CA 94561 | |
| | Phone: 925-754-6633 | Fax Number: 925-625-5783 |

| | |
|-----------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | Disadvantaged status: |
| | Services offered: |
| | |
| 08-0Q3004 | Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Bridge Joint Seals. |
| | |
| 08-0Q3004 | Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing, grind for rumble strips, grind for recessed markers |
| | |
| 08-0Q3004 | Hi-Way Safety 13310 5th St Chino, CA 91710 Phone: 714 614-0515 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido. |
| | |
| 08-0Q3004 | L.B. Foster Company 32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587 Phone: (510) 240-4400 Fax Number: (510) 240-4410 Disadvantaged status: Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation. |
| | |
| 08-0Q3004 | ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630 Fax Number: 714-648-0935 Disadvantaged status: |
| | |

| | |
|-----------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | Services offered: 030402 - ENVIRONMENTAL MITIGATION BIOLOGICAL MONITOR |
| | |
| 08-0Q3004 | Scheduling and Information Services, Inc. |
| | PO Box 174 Stevenson, WA. 98648 |
| | Phone: (509) 427-4474 Fax Number: (866) 840-6786 |
| | Disadvantaged status: DBE SBE |
| | Services offered: |
| | |
| 08-0Q3004 | Full Traffic Maintenance, Inc |
| | 217 Lewis Court Corona |
| | Phone: (951) 520-9990 Fax Number: (951) 520-9980 |
| | Disadvantaged status: DBE SBE |
| | Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net. |
| | |
| 08-0Q3004 | VetCon Inc |
| | Redding redding |
| | Phone: 530-243-6016 Fax Number: 530-243-6092 |
| | Disadvantaged status: DVBE |
| | Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment,electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Calrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings |
| | |
| 08-0Q3004 | Southern California Grading |
| | 16291 Construction Circle E., Suite A Irvine, CA, 92606 |
| | Phone: 949-551-6655 x 201 Fax Number: 949-551-4237 |
| | Disadvantaged status: SBE |
| | Services offered: |

| | |
|-----------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | |
| 08-0Q3004 | Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: Hazardous profiling waste transport and disposal |
| 08-0Q3004 | John S. Meek Company Inc. 14732 S Maple Ave. Gardena, CA 92870 Phone: 310 830-6323 Fax Number: 310-835-2163 Disadvantaged status: Services offered: Pile Driving |
| 08-0Q3004 | TechStar Inc. 1219 West Main Cross Findlay, Ohio 45840 Phone: 419 424-0888 Fax Number: 419 424-5959 Disadvantaged status: Services offered: PTFE Spherical Bearings, Joint Seal Assemblies |
| 08-0Q3004 | Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered: |
| 08-0Q3004 | Case Pacific 2121 Ardmore Road Paso Roble, CA 93446 Phone: 805-237-8851 Fax Number: 805-237-8854 Disadvantaged status: Services offered: |
| 08-0Q3004 | Natural Resources Assessment, Inc. 3415 Valencia Hill Drive Riverside, CA 92507 Phone: 951 686 4483 Fax Number: 951 686 8418 Disadvantaged status: DBE SBE Services offered: Biological Monitor |
| 08-0Q3004 | CMC Rebar 12451 Arrow Route Etiwanda CA 91739 Phone: 909-803-1501 Fax Number: 909-899-9799 |

| | |
|--|-----------------------|
| | Disadvantaged status: |
| | Services offered: |
| | |

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0Q3004

49 Opt-in records found.

| | | |
|-----------|----------------------------------------------------|--------------------------|
| 08-0Q3004 | Hayward Baker, Inc. | |
| | 14718 Pipeline Ave, Suite B chino hills, ca, 91709 | |
| | Phone: 909-393-9300 | Fax Number: 909-393-0036 |
| | Disadvantaged status: | |
| | Services offered: | |
| 08-0Q3004 | A.C. DIKE CO | |
| | 2788 VENTURE DR LINCOLN, CA, 95648 | |
| | Phone: 9163-645-7747 | Fax Number: 916-645-9618 |
| | Disadvantaged status: DBE | |
| | Services offered: Place asphalt dike. | |
| 08-0Q3004 | All American Asphalt | |
| | 400 E. Sixth Street Corona, CA 92879 | |
| | Phone: 9517367600 | Fax Number: 9517367646 |
| | Disadvantaged status: | |
| | Services offered: | |
| 08-0Q3004 | Diversified Concrete Cutting, Inc. | |
| | 59 Coney Island Dr. Sparks, NV 89431 | |
| | Phone: 775-331-1411 | Fax Number: 775-331-1572 |
| | Disadvantaged status: | |
| | Services offered: rumble strips | |
| 08-0Q3004 | Integrity Rebar Placers | |
| | 1345 Nandina Avenue Perris, CA 92571 | |
| | Phone: 951.696.6843 | Fax Number: 951.943.7772 |
| | Disadvantaged status: | |
| | Services offered: | |
| 08-0Q3004 | Maneri Traffic Control | |
| | 47423 Rainbow Canyon Temecula, CA 92592 | |

| | | |
|-----------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|
| | Phone: (951) 695-5104 | Fax Number: (951) 695-5105 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE. | |
| | | |
| 08-0Q3004 | Case Pacific | |
| | 2121 Ardmore Road Paso Robles, CA 93446 | |
| | Phone: 805-237-8851 | Fax Number: 805-237-8854 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Anrak Corporation | |
| | 5820 mayhew rd Sacramento, CA , 95827 | |
| | Phone: (916)383-5030 | Fax Number: (916)383-8090 |
| | Disadvantaged status: SBE | |
| | Services offered: COLD PLANE | |
| | | |
| 08-0Q3004 | Foundation Constructors | |
| | 81 Big Break Road Oakley, CA 94561 | |
| | Phone: 925-754-6633 | Fax Number: 925-625-5783 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Austin Enterprise | |
| | P O Box 81926, Bakersfield California 93380 | |
| | Phone: 661-589-1001 | Fax Number: 661-589-9509 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Bridge Joint Seals. | |
| | | |
| 08-0Q3004 | Pavement Recycling Systems | |
| | 10240 San Sevain Way Mira Loma Ca 91752 | |
| | Phone: 951-682-1091 | Fax Number: 951-682-1094 |
| | Disadvantaged status: | |
| | Services offered: Cold planing, grind for rumble strips, grind for recessed markers | |
| | | |
| 08-0Q3004 | Hi-Way Safety | |
| | 13310 5th St Chino, CA 91710 | |

| | |
|-----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | Phone: 714 614-0515 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido. |
| 08-0Q3004 | L.B. Foster Company 32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587 Phone: (510) 240-4400 Fax Number: (510) 240-4410 Disadvantaged status: Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation. |
| 08-0Q3004 | ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630 Fax Number: 714-648-0935 Disadvantaged status: Services offered: 030402 - ENVIRONMENTAL MITIGATION BIOLOGICAL MONITOR |
| 08-0Q3004 | Scheduling and Information Services, Inc. PO Box 174 Stevenson, WA. 98648 Phone: (509) 427-4474 Fax Number: (866) 840-6786 Disadvantaged status: DBE SBE Services offered: |
| 08-0Q3004 | Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990 Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line |

| | | |
|-----------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| | Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net. | |
| | | |
| 08-oQ3004 | VetCon Inc | |
| | Redding redding | |
| | Phone: 530-243-6016 | Fax Number: 530-243-6092 |
| | Disadvantaged status: DVBE | |
| | Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment, electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Caltrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings | |
| | | |
| 08-oQ3004 | Southern California Grading | |
| | 16291 Construction Circle E., Suite A Irvine, CA, 92606 | |
| | Phone: 949-551-6655 x 201 | Fax Number: 949-551-4237 |
| | Disadvantaged status: SBE | |
| | Services offered: | |
| | | |
| 08-oQ3004 | Environmental Waste Disposal, Inc | |
| | 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 | |
| | Phone: 949 466 8857 | Fax Number: 949 242 2479 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: Hazardous profiling waste transport and disposal | |
| | | |
| 08-oQ3004 | John S. Meek Company Inc. | |
| | 14732 S Maple Ave. Gardena, CA 92870 | |
| | Phone: 310 830-6323 | Fax Number: 310-835-2163 |
| | Disadvantaged status: | |
| | Services offered: Pile Driving | |
| | | |
| 08-oQ3004 | TechStar Inc. | |
| | 1219 West Main Cross Findlay, Ohio 45840 | |
| | Phone: 419 424-0888 | Fax Number: 419 424-5959 |
| | Disadvantaged status: | |
| | Services offered: PTFE Spherical Bearings, Joint Seal Assemblies | |

| | | |
|-----------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| | | |
| 08-0Q3004 | Chrisp Company | |
| | 43650 Osgood Road Fremont, Ca. 94539 | |
| | Phone: 510.656.2840 | Fax Number: 510.656.2397 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Case Pacific | |
| | 2121 Ardmore Road Paso Roble, CA 93446 | |
| | Phone: 805-237-8851 | Fax Number: 805-237-8854 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Natural Resources Assessment, Inc. | |
| | 3415 Valencia Hill Drive Riverside, CA 92507 | |
| | Phone: 951 686 4483 | Fax Number: 951 686 8418 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Biological Monitor | |
| | | |
| 08-0Q3004 | CMC Rebar | |
| | 12451 Arrow Route Etiwanda CA 91739 | |
| | Phone: 909-803-1501 | Fax Number: 909-899-9799 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Cook Concrete Products, Inc. | |
| | 5461 Eastside Road Redding, CA 96001 | |
| | Phone: 530-243-2562 | Fax Number: 530-243-6881 |
| | Disadvantaged status: SBE | |
| | Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel. | |
| | | |
| 08-0Q3004 | GDM | |
| | 5963 Freedom Dr Chino | |
| | Phone: 8105771698 | Fax Number: 909-627-0320 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: GDM offers traffic control services but are not limited to just that. We also provide tools/materials, heavy machinery & vehicles (sales and rentals). Anything you need, we would be more than happy to help you get. | |
| | | |

| | | |
|-----------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| 08-0Q3004 | American Organics | |
| | 20055 Shay Rd Victorville, CA 92394 | |
| | Phone: 626-290-0726 | Fax Number: 760-246-5947 |
| | Disadvantaged status: | |
| | Services offered: Bulk Compost Supplier. | |
| | | |
| 08-0Q3004 | Hi-Way Safety | |
| | 13310 5th St Chino, CA 91710 | |
| | Phone: 714 614-0515 | Fax Number: 909 627-0999 |
| | Disadvantaged status: | |
| | Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido. | |
| | | |
| 08-0Q3004 | Case Pacific | |
| | 2121 Ardmore Road Paso Roble, CA 93446 | |
| | Phone: 805-237-8851 | Fax Number: 805-237-8854 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Alluvion Biological Consulting | |
| | 824 E Highland Ave, San Bernardino, CA 92404 1081 Whitehollow Ave, North Las Vegas, NV 89031 | |
| | Phone: 9093005693 | Fax Number: 5103736606 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Services offered: Certified DBE Contractor-Supplied Biologists, providing biological services including but not limited to construction monitoring for threatened and endangered species, awareness training and planning. Alluvion highly qualified staff combine decades of experience with desert tortoise and other listed species. Contact us. | |
| | | |
| 08-0Q3004 | Stantru | |
| | 11175 Redwood Ave Fontana, CA 92337 | |
| | Phone: 909-587-1441 | Fax Number: 909-587-1585 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |

| | |
|-----------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 08-0Q3004 | Pipe & Piling Supplies (USA) |
| | 3506 A Street SE Auburn, WA 98002 |
| | Phone: (877) 217-0276 Fax Number: (253) 939-8982 |
| | Disadvantaged status: |
| | Services offered: Steel Piling: H-Pile / Pipe Piling / Sheet Pile / Wide Flange |
| | |
| 08-0Q3004 | Fine Grade Equipment, Inc. |
| | PO Box 2798 Lancaster |
| | Phone: 6618106352 Fax Number: |
| | Disadvantaged status: DBE SBE |
| | Services offered: Grading |
| | |
| 08-0Q3004 | Fryman Management Inc. |
| | 1226 Puerta Del Sol San Clemente, CA 92673 |
| | Phone: (949) 481-5211 Fax Number: (949) 481-5211 |
| | Disadvantaged status: DVBE SBE |
| | Services offered: Fryman Management is a growing DVBE/SB traffic engineering and implementation firm based in southern California and serving the entire state. For this project, we are bidding to offer traffic plans and traffic control implementation as well as construction and project management. |
| | |
| 08-0Q3004 | Ellis Equipment Inc. |
| | 1015 E. Burnett St. Signal Hill, Ca, 92806 |
| | Phone: 562)424-9991 Fax Number: |
| | Disadvantaged status: DBE SBE |
| | Services offered: Ellis Equipment Inc. offers the rental or purchase and installation of good USED concrete barriers (type K) barriers. We are a DBE company looking to bid for this job. |
| | |
| 08-0Q3004 | KRC SAFETY CO., INC |
| | 7821 W Sunnyview Ave. Visalia, Ca. 93291 |
| | Phone: 559-732-0393 Fax Number: 559-732-2684 |
| | Disadvantaged status: DBE SBE |
| | Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone |

| | |
|-----------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | <p>within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p> |
| 08-oQ3004 | <p>Trinity Engineering Laboratories, Inc. 3450 La Cruz Way, Suite D Paso Robles, Ca 93446 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of QC/QA testing and inspection. All construction materials and inspection</p> |
| 08-oQ3004 | <p>Statewide Traffic Safety and Signs Inc. 13261 Garden Grove Boulevard Garden Grove, CA, 92843 Phone: 714-468-1919 Fax Number: 888-507-8549 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p> |
| 08-oQ3004 | <p>Winship Stake and Lath 400 North Main Street Riverside, CA Phone: 951-682-8761 Fax Number: 951-683-7442 Disadvantaged status: DBE SBE Services offered: We are a manufacturer of stakes, lath and form lumber. We also carry paint, flagging, nails, wire mesh, rebar and safety equipment. Will call or job site delivery. In business since 1972</p> |
| 08-oQ3004 | <p>Affordable Site Model 2167 Shaw Avenue, Suite #115 Clovis, California, 93611 Phone: 559-593-9060 Fax Number: 559-408-5601 Disadvantaged status:</p> |

| | |
|-----------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | <p>Services offered: Earthwork Quantity Takeoffs, GPS Site Models, Mass-Haul Diagrams, Cut-fill maps. 21 years of AGTEK experience. Check out our website for more details: affordablesitemodel.com</p> |
| 08-oQ3004 | <p>EnviroPlus Consulting, Inc. 1660 West Franklin Avenue Ridgecrest, CA 93555 Phone: 760-954-4265 Fax Number: 928-395-9015 Disadvantaged status: Services offered: 030424 ENVIRONMENTAL MITIGATION-BIOLOGICAL MONITOR EPC has a biologist available for this project that meets the unique qualification requirements for 08-oQ3004 as per the specials.</p> |
| 08-oQ3004 | <p>Hi-Way Safety 13310 5th St Chino, CA 91710 Phone: 714 614-0515 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p> |
| 08-oQ3004 | <p>Terradyne LAX, Inc. 1509 W. Alton Ave Santa Ana Phone: 7142738883 Fax Number: 949-231-1700 Disadvantaged status: DBE Services offered: SWPPP/WPCP preparation and amendments by QSD; Annual Report preparation, REAP preparation, storm water sampling, SWPPP inspections by QSP; SWPPP Training for Prime and Trade Contractors including the required Sampling Training. Staff includes: QSPs, QSDs, CPSWQ, CESSWI</p> |
| 08-oQ3004 | <p>Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:</p> |
| 08-oQ3004 | <p>BRC-Equals3, Inc. 312B East Matilija Street Ojai, CA 93023</p> |

| | | |
|-----------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| | Phone: 949-306-7669 | Fax Number: 805-646-3870 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: 030402 - ENVIRONMENTAL MITIGATION BIOLOGICAL MONITOR We can provide all work related to specifications: Species Protection 14-6.02 and all qualifications and submittals for 14-6.05. BRC is highly experienced with construction compliance related to biological resources and special-status species. We are on San Bernardino County's list of pre-approved on-call Biological Services and have extensive experience on portions of the SR-138 that are already completed. Our biologists have all necessary permits to complete the scope of work. We bring to the project a comprehensive, fully integrated field data collection system (RAPTR) that is GIS based with real time data collection for daily compliance reporting needs (if required) including geo-referenced photographs and mapping resources. www.brc-equals3.com For additional information including resumes and rates, please contact Kara Duckworth at kara@brc-equals.com or 949-306-7669 | |
| | | |
| 08-0Q3004 | Condon-Johnson & Associates, Inc. | |
| | 3125 East Guasti Road Ontario | |
| | Phone: 8583343483 | Fax Number: 9096057629 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 08-0Q3004 | Capo Projects Group | |
| | 31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675 | |
| | Phone: (949)276-6538 | Fax Number: |
| | Disadvantaged status: SBE | |
| | Services offered: CPM Scheduling; Change Order Management; SWPPP Preparation; Cost Control | |
| | | |
| 08-0Q3004 | Hi Grade Materials | |
| | 17671 Bear Valley rd Hesperia ca 92345 | |
| | Phone: 661-236-5407 | Fax Number: |
| | Disadvantaged status: | |
| | Services offered: Concrete, Rock and Sand supplier. | |
| | | |

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-0Q3004. 10 results found.

Contractor: MCM Construction, Inc. **Contact:** Marlana Pena

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Environmental Monitoring, Temporary Fence, Removals, Cold Plane AC Pavement, Bridge Removal, Clearing & Grubbing, Dust Palliative, Roadway Excavation, Landscape, Erosion Control, Class 2 AB, Prime Coat, HMA & HMA Dike, Shoulder Rumble Strip, Tack Coat, CIDH, Furnish Ready Mix, Prestress, Minor Concrete, Formliner, Joint Seal, Rebar, Signs, Prep & Stain Concrete, Drainage, Structural Steel Arch, RSP, Misc Iron & Steel, Isolation Casing, Fence, Gate, Marker, Railing & Barriers, Thermoplastic Striping, Fence Bonding & Grounding, Etc.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 12/31/2015

Contractor: Shimmick Construction Company, Inc. **Contact:** Jolynn Buresh

Address: 16481 Scientific Way Irvine, CA 92618

Phone: 949-333-1500 **Fax:** 949-333-1510 **Email:** jburesh@shimmick.com

Services needed: Shimmick Construction Company, Inc. is Prime Contractor seeking quotes from certified Disadvantaged Business Enterprises (DBEs) Subcontractors/Suppliers for the following project: Realign section of State Route 138 in District 8 - San Bernardino County near Hesperia California Department of Transportation Contract 08-0Q3004 Bid date and time: February 17, 2016 at 2:00 pm Subcontractors/Suppliers Requested for, but not limited to, the following: Lead Compliance Plans, Striping, Guardrail, Fencing, SWPPP Reporting, Erosion Control, Landscaping, Biological Monitoring, Clearing and Grubbing, Trucking, Aggregate Base, Asphalt Paving, Asphalt Dike, Reinforcing Steel, Concrete, Prestressing, Prepare and Stain Concrete, Roadside Signs, CIDH Piling, Bonding and Grounding, Asphalt Oil, Miscellaneous Metals, Construction Supplies, Furnish and Install CSP, Rumble Strip, Furnish and Drive Piling, Construction Signs, Traffic Control, Striping Items of work may be broken down into economically feasible packages to encourage participation. Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project.

Requirements: Shimmick Construction Company, Inc. 16481 Scientific Way - Irvine, CA 92618 Phone (949) 333-1500, FAX (949) 333-1510 For additional project information or to discuss obtaining necessary equipment, supplies, and/or materials, please contact Ray Hughes, rhughes@shimmick.com (949) 333-1500 x 583. Contract documents are available at: *Electronic copies of the plans and specifications can be downloaded from the Caltrans Website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php under Advertised Projects. Shimmick has also made plans and specifications available through our SmartBidNet, if you require assistance with access to plans/specs or contract requirements please contact Ray Hughes, rhughes@shimmick.com (949) 333-1500 x 583. CONTRACTOR REGISTRATION REQUIREMENTS: Labor Code Section 1771.1 (a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered

and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded. Any bid submitted will confirm the acceptance of the terms and conditions of SCCI's Standard Long Form Subcontract, available upon request. A Subcontractor providing a proposed bid/price will be viewed as accepting SCCI's Standard Long Form Subcontract. 100% Performance and Payment bonds with a surety company acceptable to of Shimmick Construction are required of subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions-subcontract draft copy available upon request. Subcontractor must provide insurance coverage for their work as required by the Prime contract or Shimmick minimum ? whichever is greatest. Shimmick's minimum insurance requirement is: General Liability \$1M-Per Occurance/\$2M-Agg/\$2M-Completed Operations; Excess Liability \$5M; Auto Liability \$1M; Workers Comp & Employer Liability \$1M. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000. Shimmick Construction Company, Inc. is An Equal Opportunity Employer

Date posted: 01/04/2016

Contractor: Ames Construction, Inc. **Contact:** Jennifer Lewis

Address: 391 N. Main Street, Ste 302 Corona, CA 92880

Phone: 951-356-1275 **Fax:** 951-549-9003 **Email:** jenniferlewis@amesco.com

Services needed: Ames Construction is seeking qualified DBE/UDBE/DVBE/SBE Subs/Suppliers to meet the 9% goal for this project. Subcontractors and suppliers needed include but are not limited to the following: Construction Area Signs, Traffic Control, Traffic Striping, Pavement Markers, Object Markers, PCMS, K Rail, SWPP, Erosion Control, Demo, Cold Plane, Clear & Grub, Develop Water Supply, Dust Palliative, Plant Establishment, Landscaping, Aggregates, prime Coat, HMA, Misc Iron and Steel, CIDH Concrete Piling, PS CIP Concrete, Structural Concrete, Excavation, Backfill, Trucking, Minor Concrete, Boulder Texture, PRFE Bearing, Joint Seal Assembly, Rebar, Signs, Stain Concrete, Pipe Supply, Alt Pipe Culvert, CSP, SSPP, WSP, SFES, Rock Slope Protection, Fencing, Guardrail, Railing ? Cable/WB, Concrete Barrier, Lead Compliance Plan, Environmental Monitoring, Ready Mix Concrete Supply and Construction Supply. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Requirements: Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening. Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email chrisacosta@amesco.com. Please fax quotes to (951) 549-9003.

Date posted: 01/04/2016

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** estimating@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH, TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, ENVIRONMENTAL MITIGATION-BIOLOGICAL MONITOR, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), REMOVE FENCE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE OVERSIDE DRAIN, REMOVE PIPE (LF), REMOVE BASE AND SURFACING, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, DUST PALLIATIVE, ROADWAY EXCAVATION, ROADWAY EXCAVATION (UNSUITABLE MATERIAL), STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, PLANT (GROUP M), PLANT ESTABLISHMENT WORK, MOVE-IN/MOVE-OUT (EROSION CONTROL), DUFF, EROSION CONTROL (DRY SEED) (SQFT), ROLLED EROSION CONTROL PRODUCT (BLANKET), HYDROMULCH, FIBER ROLLS, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), PRIME COAT, HOT MIX ASPHALT (TYPE A), SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN-INDENTATIONS), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, 42" CAST-IN-DRILLED-HOLE CONCRETE PILING, 84" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CLASS 140) (ALTERNATIVE W MODIFIED), DRIVE PILE (CLASS 140) (ALTERNATIVE W MODIFIED), 24" CAST-IN-DRILLED-HOLE CONCRETE PILING (RETAINING WALL), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), RANDOM BOULDER TEXTURE, PTFE SPHERICAL BEARING, JOINT SEAL ASSEMBLY (MR 4"), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST PREPARE AND STAIN CONCRETE, 18" ALTERNATIVE PIPE CULVERT, 24" ALTERNATIVE PIPE CULVERT, 32" TEMPORARY CULVERT, 12" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 36" CORRUGATED STEEL PIPE (.109" THICK), 42" CORRUGATED STEEL PIPE (.109" THICK), 48" CORRUGATED STEEL PIPE (.109" THICK), 54" CORRUGATED STEEL PIPE (.109" THICK), 60" CORRUGATED STEEL PIPE (.109" THICK), 72" CORRUGATED STEEL PIPE (.138" THICK), 84" CORRUGATED STEEL PIPE (.138" THICK), 90" CORRUGATED STEEL PIPE (.138" THICK), 13'-2" X 11'-9" STRUCTURAL STEEL PLATE PIPE ARCH (.138" THICK), 18" ENTRANCE TAPER, 24" WELDED STEEL PIPE CASING (BRIDGE), 18" STEEL FLARED END SECTION, 24" STEEL FLARED END SECTION, 36" STEEL FLARED END SECTION, 42" STEEL FLARED END SECTION, 48" STEEL FLARED END SECTION, ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY), ROCK SLOPE PROTECTION (1T, METHOD B), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 10), MISCELLANEOUS IRON AND STEEL, ISOLATION CASING, FENCE (TYPE BW, 5-STRAND, METAL POST), 16' WIRE MESH GATE, 24' FOREST SERVICE GATE, MILEPOST MARKER,

OBJECT MARKER (TYPE P), MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 742 MODIFIED), CONCRETE BARRIER (TYPE 742B), THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FENCE BONDING AND GROUNDING.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Date posted: 01/06/2016

Contractor: Riverside Construction Company, Inc. **Contact:** Brian Pim

Address: 4225 Garner Road Riverside

Phone: 9516828308 **Fax:** 9516825872 **Email:** estimating@rivconstruct.com

Services needed: We open all bid items and materials for DBE participation, including but not limited to the following, A.C. Dike, A.C. Paving, Concrete Barrier, Erosion Control, Fencing, Joint Seal, Piling both C-I-D-H and Driven, Pre-stressing, Reinforcement, Stain Concrete, Striping, Signs, Traffic Control, Minor Structures, Minor Structures.

Requirements: Riverside Construction Company, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. We are very interested in soliciting in Good Faith for DBE participation, including assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by our estimating department. A Worker's Compensation Waiver of Subrogation will be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Subcontractor scope (including any conditions or exceptions) is required 24 hours prior to bid deadline to allow proper evaluation. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. In order to assist DBE/SBE/DVBE/SBE Contractors and suppliers, Riverside Construction Company will divide bid items into smaller tasks or quantities when feasible to facilitate maximum participation.

Date posted: 01/06/2016

Contractor: Skanska USA Civil West **Contact:** Tom Mehas

Address: 1995 Agua Mansa Road Riverside, CA 92509

Phone: 951-684-5360 **Fax:** 951-788-2449 **Email:** bids.socal@skanska.com

Services needed: Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php Quotes requested for contractors, suppliers and service providers include, but are not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC

CONTROL SYSTEMS, TEMPORARY & PERMANENT TRAFFIC STRIPING, MARKINGS & MARKERS, CHANNELIZERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT, TEMPORARY & PERMANENT EROSION CONTROL, ENVIRONMENTAL MITIGATION-BIOLOGICAL MONITOR, TEMPORARY FENCE (TYPE ESA), COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, LANDSCAPING & IRRIGATION, PRIME & TACK COAT, HOT MIX ASPHALT, RUMBLE STRIP (HMA, GROUND-IN), PLACE HOT MIX ASPHALT DIKE, PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH & INSTALL PILING (CLASS 140) (ALT W MODIFIED), PRESTRESSING CAST-IN-PLACE CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), PTFE SPHERICAL BEARING, JOINT SEAL ASSEMBLY, BAR REINFORCING STEEL (BRIDGE & RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUM SIGN, ROADSIDE SIGN - ONE POST, PREPARE AND STAIN CONCRETE, STORM DRAIN, ROCK SLOPE PROTECTION, MISCELLANEOUS IRON AND STEEL, ISOLATION CASING, FENCE & GATES, MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, FENCE BONDING AND GROUNDING.

Requirements: Please submit scope sheets 3 days prior to bid to allow for proper evaluation. Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. & general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., & a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance & payment bonds in the full amount of their subcontract by an admitted surety & subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, & Carpenters Unions. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Skanska is an Equal Opportunity/Affirmative Action Employer This contractor and subcontractor(s) shall abide by the requirements of 41 CFR 60-300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals on the basis of protected veteran status or disability, and require affirmative action by covered prime contractors and subcontractors to employ and advance in employment qualified protected veterans and individuals with disabilities

Date posted: 01/07/2016

Contractor: Steve P. Rados, Inc. **Contact:** Armando Cisneros

Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705

Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** acisneros@radoscompanies.com

Services needed: We are soliciting quotes from DBEs, minority businesses & OBEs for the following items of work & supplies, but not limited to: sand & gravel, concrete & cement, construction area signs, traffic control system, plane asphalt concrete, clearing & grubbing, develop water supply, dust palliative, roadway excavation, grading, structure excavation, structure backfill, ditches excavation, embankment construction, highway planting, hydroseeding, erosion control, irrigation system, aggregate subbase, aggregate base, penetration treatment & prime coat, paving asphalt (asphalt concrete), place asphalt concrete dike & misc, furnish & drive piling, cast-in-drilled-hole concrete piling, prestressing concrete cast-in-place, concrete structure, minor concrete structure, erect precast concrete, roadside sign, corrugated metal pipe (CSP), structural steel plate pipe, arch & pipe arch, filter fabric, corrugated steel pipe inlet & riser, rock slope protection, concrete curb & sidewalk-misc., misc. iron & steel frame, cover & grate, fencing, object marker, metal beam guard railing, concrete barrier, thermoplastic traffic stripe & marking, pavement marking, truck rental, crane work, retainer walls, construction equipment rental.

Requirements: Steve P. Rados, Inc. (SPR) is an Equal Opportunity Employer and a signatory

union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5% (optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation.

Date posted: 01/11/2016

Contractor: Griffith Company **Contact:** Valerie Gomez

Address: 4756 Mission Blvd. Montclair, CA 91762

Phone: 909-270-5040 **Fax:** 909-270-5042 **Email:** vgomez@griffithcompany.net

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Environmental Monitoring, Temporary Fence, Removals, Cold Plane AC Pavement, Bridge Removal, Clearing & Grubbing, Dust Palliative, Roadway Excavation, Landscape, Erosion Control, Class 2 AB, Prime Coat, HMA & HMA Dike, Shoulder Rumble Strip, Tack Coat, CIDH, Furnish Ready Mix, Prestress, Minor Concrete, Formliner, Joint Seal, Rebar, Signs, Prep & Stain Concrete, Drainage, Structural Steel Arch, RSP, Misc Iron & Steel, Isolation Casing, Fence, Gate, Marker, Railing & Barriers, Thermoplastic Striping, Fence Bonding & Grounding, Etc.

Requirements: GRIFFITH COMPANY IS UNION SIGNATORY AND AN EQUAL OPPORTUNITY EMPLOYER. 100% PERFORMANCE AND PAYMENT BONDS WITH AN ACCEPTED SURETY MAY BE REQUIRED OF SUBCONTRACTORS. GRIFFITH COMPANY WILL REIMBURSE BOND PREMIUM. ALL SUBCONTRACTORS MUST SIGN A STANDARD SUBCONTRACT, WHICH MAY BE OBTAINED BY CONTACTING OUR OFFICE. ANY BID PROVIDED BY YOUR COMPANY CONSTITUTES AN ACCEPTANCE ON EACH AND EVERY TERM OF THE GENERAL CONTRACTOR'S STANDARD FORM CONTRACT. SUBCONTRACTOR WILL BE DEEMED TO UNDERSTAND AND ACCEPT THOSE TERMS BY PROVIDING A BID. PREVAILING WAGES MUST BE MET PER CONTRACT. PLEASE CONTACT GRIFFITH COMPANY FOR ASSISTANCE WITH BONDING, INSURANCE, INFORMATION ON LINES OF CREDIT OR OTHER TECHNICAL INFORMATION. PLANS & SPECS ARE AVAILABLE FOR VIEWING AT OUR OFFICE OR ARE AVAILABE FOR FREE DOWNLOAD FROM CALTRANS WEBSITE AT www.dot.ca.gov DBE/SBE/DVBE CERTIFICATION MUST BE FAXED OVER PRIOR TO BID AT 909-270-5042. FOR MORE INFORMATION REGARDING PLANS OR OUTREACH, PLEASE CONTACT VALERIE GOMEZ AT 909-270-5040 X 2828.

Date posted: 01/13/2016

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi

Address: 8555 Banana Avenue Fontana, Ca 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:** paul@powellconstructors.com

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, SWPPP, SWPPP Materials, Biological Monitoring, Traffic Striping, Cold Plane AC, Clearing & Grubbing, Landscape and Irrigation, Erosion Control Blanket, Hydromulch, Compost, Aggregate Base, AC Paving, AC Dike, CIDH, Furnish Piling, Drive Piles, Prestressing, Minor Concrete (Minor Structure), Formliner, PTFE Bearings, Joint Seal, Reinforcing Steel, Sign Panels, Stain Concrete, APC, CSP, WSP Casing, Steel Plate Pipe, Rock Slope Protection, Misc. Iron & Steel, Fence, Guardrail, Railing, Barrier Rail and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 01/15/2016

Contractor: Flatiron West, Inc. **Contact:** Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: (760)916-9075 **Fax:** (909) 597-8635 **Email:** OCLABids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 01/15/2016

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/15/2016 02:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 138 from Route 15 to Summit Post Office Road

Bid/Contract

08-0Q3004

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Bernardino, San Bernardino County, CA

Bid Date

02/17/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any

prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/15/2016 02:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 138 from Route 15 to Summit Post Office Road

Bid/Contract

08-0Q3004

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Bernardino, San Bernardino County, CA

Bid Date

02/17/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any

prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/15/2016 02:41 PM.

Flatiron West, Inc. is seeking DBE s in
San Bernardino -
dbegoodfaith.com/ads/Route-138-...

02:01 PM - 15 Jan 2016

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/15/2016 02:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 138 from Route 15 to Summit Post Office Road

Bid/Contract

08-0Q3004

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Bernardino, San Bernardino County, CA

Bid Date

02/25/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and

Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/15/2016 02:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc. is seeking qualified DBE

Project Name

Route 138 from Route 15 to Summit Post Office Road

Bid/Contract

08-0Q3004

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Bernardino, San Bernardino County, CA

Bid Date

02/25/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at

Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/15/2016 02:41 PM.

DB[®] DBE GoodFaith Inc.
GoodFaith Inc. @dbegoodfaith

Flatiron West, Inc. is seeking DBE s in
San Bernardino -
dbegoodfaith.com/ads/Route-138-...

← ↻ ★ ...

02:01 PM - 15 Jan 2016

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/15/2016 02:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 138 from Route 15 to Summit Post Office Road

Bid/Contract

08-0Q3004

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Bernardino, San Bernardino County, CA

Bid Date

03/03/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any

prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/15/2016 02:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 138 from Route 15 to Summit Post Office Road

Bid/Contract

08-0Q3004

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Bernardino, San Bernardino County, CA

Bid Date

03/03/2016 at 02:00

Project Details

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any

prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/15/2016 02:41 PM.

Flatiron West, Inc. is seeking DBE s in
San Bernardino -
dbegoodfaith.com/ads/Route-138-...

02:01 PM - 15 Jan 2016

Date Of Advertisement: Jan 15, 2016

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified
DBE

sub-contractors and/or material suppliers for the following project:

Route 138 from Route 15 to Summit Post Office Road (/projects/id/407612)

San Bernardino

Located in San Bernardino County, CA

Owner: **Department of Transportation (CALTRANS)**

Bid Date: Feb 17, 2016 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supp Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Coi Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control , Fencing and Railing, Guardrail, Joint Seal, Landscape Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

Phone: (760) 916-9075 **Fax:** (909) 597-8635

Email: OCLABids@flatironcorp.com
Veronica Garcia

Published Jan 15, 2016 on

Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2016 Construction Bid Source | Toll Free: (888)786-9450

Ad ID: 12751

Date Of Advertisement: Jan 15, 2016

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

| | |
|--------------------------|--------------------------------------------------------|
| Reference: | 08-0Q3004 |
| Project Title: | Route 138 from Route 15 to Summit Post Office Road |
| Project Location: | San Bernardino Located in San Bernardino County, CA |
| Owner: | Department of Transportation (CALTRANS) |
| Bid Date / Time: | Feb 25, 2016 at 02:00 PM |

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices.

Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at

actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 **Fax:** (909) 597-8635
Email: OCLABids@flatironcorp.com
Veronica Garcia

Published on Jan 15, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Ad ID: 12751

Date Of Advertisement: Jan 15, 2016

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

| | |
|--------------------------|--------------------------------------------------------|
| Reference: | 08-0Q3004 |
| Project Title: | Route 138 from Route 15 to Summit Post Office Road |
| Project Location: | San Bernardino Located in San Bernardino County, CA |
| Owner: | Department of Transportation (CALTRANS) |
| Bid Date / Time: | Mar 03, 2016 at 02:00 PM |

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108

and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 **Fax:** (909) 597-8635
Email: OCLABids@flatironcorp.com
Veronica Garcia

Published on Jan 15, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.



Fax

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: January 15, 2016

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 138 from Route 15 to Summit Post Office Road

Project Location: San Bernardino, CA

Bid Date: February 17, 2016 at 2:00 p.m.

Run Dates Requested: 1/18/2016, 1/21/2016, 1/25/2016, 1/28/2016, 2/1/2016, 2/4/2016, 2/8/2016, 2/11/2016 and 2/15/2016.

Thank you.

A HOCHTIEF Company

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

**ROUTE 138 FROM ROUTE 15 TO SUMMIT POST OFFICE ROAD
CONTRACT NO. 08-0Q3004 LOCATION: SAN BERNARDINO, CA
OWNER: CALTRANS - DBE GOAL: 9%
BID DATE: FEBRUARY 17, 2016 AT 2:00 P.M.**

Quotes requested for, but not limited to, the following types of work:
AC Dike; Aggregate Supply; Asphalt Paving; Bearing Pads Supply; Biological Monitoring; CIDH File;
CIP Concrete; Clearing and Grubbing; Cold Plane AC; Concrete Barrier; Concrete Supply; Construction
Area Signs; Corrugated Steel Pipe Supply; Driven Pile; Erosion Control; Fencing and Railing; Guardrail;
Joint Seal; Landscape and Irrigation; Minor Concrete; Miscellaneous Iron and Steel; Pipe Supply;
Prepare and Stain Concrete; Pre-Stressing; Reinforcing Steel; Roadside Signs; Rock Slope Protection;
Rumble Strip; Spherical Bearing Pads; Striping; Trucking; Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004. Additionally, plans and specifications
are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans
and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West,
Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible
units to facilitate bidding.

Subcontractors are required to process and maintain a current contractor's license and must also be registered
with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon
request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any
prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves
the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9075 • Fax (760) 597-8635
Contact: Veronica Garcia, Estimating Administrator
E-mail: OCLABids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



1/21/16, 1/28/16, 2/4/16, 2/11/16, 2/18/16

1/18/16, 1/25/16, 2/1/16, 2/8/16, 2/15/16

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

**ROUTE 138 FROM ROUTE 15 TO SUMMIT-POST OFFICE ROAD
CONTRACT NO. 08-0Q3004 LOCATION: SAN BERNARDINO, CA**

OWNER: CALTRANS - DBE GOAL: 9%

BID DATE: FEBRUARY 17, 2016 AT 2:00 P.M.

Quotes requested for, but not limited to, the following types of work:

AC Dike; Aggregate Supply; Asphalt Paving; Bearing Pads Supply; Biological Monitoring; CIDH Pile; CIP Concrete; Clearing and Grubbing; Cold Plane AC; Concrete Barrier; Concrete Supply; Construction Area Signs; Corrugated Steel Pipe Supply; Driven Pile; Erosion Control; Fencing and Railing; Guardrail; Joint Seal; Landscape and Irrigation; Minor Concrete; Miscellaneous Iron and Steel; Pipe Supply; Prepare and Stain Concrete; Pre-Stressing; Reinforcing Steel; Roadside Signs; Rock Slope Protection; Rumble Strip; Spherical Bearing Pads; Striping; Trucking; Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to process and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9075 • Fax (760) 597-8635

Contact: Veronica Garcia, Estimating Administrator

E-mail: OCLABids@flatironcorp.com

An Equal Opportunity Employer

TRANSMISSION VERIFICATION REPORT

TIME : 01/15/2016 15:27
NAME :
FAX :
TEL :
SER. # : 000H1N970836

| | |
|--------------|-----------------|
| DATE, TIME | 01/15 15:26 |
| FAX NO./NAME | 18584873500 |
| DURATION | 00:00:35 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Fax

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: January 15, 2016

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 138 from Route 15 to Summit Post Office Road

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 138 from Route 15 to Summit Post Office Road (Contract No. 08-0Q3004)
Location: San Bernardino, CA
Owner: Caltrans
Bid Date: February 17, 2016 at 2:00 p.m.
DBE Goal – 9%

Quotes requested for, but not limited to, the following types of work:

| | | | |
|-----------------------|------------------------------|------------------------------|------------------------|
| AC Dike | Cold Plane AC | Guardrail | Reinforcing Steel |
| Aggregate Supply | Concrete Barrier | Joint Seal | Roadside Signs |
| Asphalt Paving | Concrete Supply | Landscape and Irrigation | Rock Slope Protection |
| Bearing Pads Supply | Construction Area Signs | Minor Concrete | Rumble Strip |
| Biological Monitoring | Corrugated Steel Pipe Supply | Miscellaneous Iron and Steel | Spherical Bearing Pads |
| CIDH Pile | Driven Pile | Pipe Supply | Striping |
| CIP Concrete | Erosion Control | Prepare and Stain Concrete | Trucking |
| Clearing and Grubbing | Fencing and Railing | Pre-Stressing | Welded Steel Pipe |

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9075 Fax: (909) 597-8635
 Contact: Veronica Garcia, Estimating Admin.
 Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer



Fax

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: February 16, 2016

Pages (incl. cover page): 2

Re: Advertisement **BID DATE CHANGE**

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

****Please update our ad for the remainder and add the following run dates of 2/18/2016 and 2/22/2016 (see attached).****

Project Name: Route 138 from Route 15 to Summit Post Office Road

Project Location: San Bernardino, CA

Bid Date: February 25, 2016 at 2:00 p.m.

Run Dates Requested: 1/18/2016, 1/21/2016, 1/25/2016, 1/28/2016, 2/1/2016, 2/4/2016, 2/8/2016, 2/11/2016, 2/15/2016, **2/18/2016 and 2/22/2016.**

A HOCHTIEF Company

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 138 FROM ROUTE 15 TO SUMMIT POST OFFICE ROAD
CONTRACT NO. 08-0Q3004 LOCATION: SAN BERNARDINO, CA
OWNER: CALTRANS - DBE GOAL: 9%
REVISED BID DATE: FEBRUARY 25, 2016 AT 2:00 P.M.

Quotes requested for, but not limited to, the following types of work:
AC Dike; Aggregate Supply; Asphalt Paving; Bearing Pads Supply; Biological Monitoring; CIDH Pile;
CIP Concrete; Clearing and Grubbing; Cold Plane AC; Concrete Barrier; Concrete Supply; Construction
Area Signs; Corrugated Steel Pipe Supply; Driven Pile; Erosion Control; Fencing and Railing; Guardrail;
Joint Seal; Landscape and Irrigation; Minor Concrete; Miscellaneous Iron and Steel; Pipe Supply;
Prepare and Stain Concrete; Pre-Stressing; Reinforcing Steel; Roadside Signs; Rock Slope Protection;
Rumble Strip; Spherical Bearing Pads; Striping; Trucking; Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004. Additionally, plans and specifications
are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans
and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West,
Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible
units to facilitate bidding.

Subcontractors are required to process and maintain a current contractor's license and must also be registered
with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon
request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any
prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves
the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9075 • Fax (760) 597-8635
Contact: Veronica Garcia, Estimating Administrator
E-mail: OCLABids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

**CONSTRUCTION
UP-DATE
INC.**

DATES PUBLISHED

**Minority
Bidders
Bulletin**
C.U. Inc.'s

1/31/16, 1/28/16, 2/4/16, 2/11/16, 2/18/16, 2/25/16
TRADE PUBLICATION

1/31/16, 1/28/16, 2/4/16, 2/11/16, 2/18/16, 2/25/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 138 from Route 15 to Summit Post Office Road (Contract No. 08-0Q3004)
Location: San Bernardino, CA
Owner: Caltrans
Bid Date: February 25, 2016 at 2:00 p.m. (Per Addendum 4)
DBE Goal – 9%

Quotes requested for, but not limited to, the following types of work:

| | | | |
|-----------------------|------------------------------|------------------------------|------------------------|
| AC Dike | Cold Plane AC | Guardrail | Reinforcing Steel |
| Aggregate Supply | Concrete Barrier | Joint Seal | Roadside Signs |
| Asphalt Paving | Concrete Supply | Landscape and Irrigation | Rock Slope Protection |
| Bearing Pads Supply | Construction Area Signs | Minor Concrete | Rumble Strip |
| Biological Monitoring | Corrugated Steel Pipe Supply | Miscellaneous Iron and Steel | Spherical Bearing Pads |
| CIDH Pile | Driven Pile | Pipe Supply | Striping |
| CIP Concrete | Erosion Control | Prepare and Stain Concrete | Trucking |
| Clearing and Grubbing | Fencing and Railing | Pre-Stressing | Welded Steel Pipe |

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (909) 597-8635
Contact: Veronica Garcia, Estimating Admin.
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

TRANSMISSION VERIFICATION REPORT

TIME : 02/16/2016 18:12
NAME :
FAX :
TEL :
SER.# : 000H1N970836

| | |
|--------------|-----------------|
| DATE, TIME | 02/16 18:12 |
| FAX NO./NAME | 18584873500 |
| DURATION | 00:00:36 |
| PAGE(S) | 02 |
| RESULT | OK |
| MODE | STANDARD ECM |



Fax

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: February 16, 2016

Pages (incl. cover page): 2

Re: Advertisement **BID DATE CHANGE**

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

****Please update our ad for the remainder and add the following run dates of**

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

1-15-2016 To 2-17-2016

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 1-15-2016 at San Francisco, California.


(Signature) NABIL V

SALES ORDER # 1600060

Corporate Office
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 138 from Route 15 to Summit Post Office Road (Contract No. 08-0Q3004)**Date Posted:** January 15, 2016**Expiry/Bid Date:** February 17, 2016**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive,**Listed under sites:** SBEInc**City:** 92078**State:** CA**Zip Code:** San Marcos**Country:** United States**Phone:**(760) 916-9075**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 138 from Route 15 to Summit Post Office Road (Contract No. 08-0Q3004) Location: San Bernardino, CA Owner: Caltrans Bid Date: February 17, 2016 at 2:00 p.m. DBE Goal – 9% Quotes requested for, but not limited to, the following types of work: AC Dike Cold Plane AC Guardrail Reinforcing Steel Aggregate Supply Concrete Barrier Joint Seal Roadside Signs Asphalt Paving Concrete Supply Landscape and Irrigation Rock Slope Protection Bearing Pads Supply Construction Area Signs Minor Concrete Rumble Strip Biological Monitoring Corrugated Steel Pipe Supply Miscellaneous Iron and Steel Spherical Bearing Pads CIDH Pile Driven Pile Pipe Supply Striping CIP Concrete Erosion Control Prepare and Stain Concrete Trucking Clearing and Grubbing Fencing and Railing Pre-Stressing Welded Steel Pipe Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/ . Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9075 Fax: (909) 597-8635 Contact: Veronica Garcia, Estimating Admin. Email: OCLABids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2016-01-15 at 3.08.44 PM.png](#)

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 1/15/16 Flatiron solicited DBE participation through the SBA Subnet Database.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veornica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **OC LABids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Owner: Department of Transportation (Caltrans). DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control , Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the**

right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **08-0Q3004**

Subcontract Sol. Number: **08-0Q3004**

Bid Closing Date: **2/17/2016**

Time: **2:00 PM PDT**

[Back](#)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veornica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **OC LABids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Owner: Department of Transportation (Caltrans). DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control , Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the**

right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **08-0Q3004**

Subcontract Sol. Number: **08-0Q3004**

Bid Closing Date: **2/25/2016**

Time: **2:00 PM PDT**

[Back](#)

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=38651&extra_msg=Y

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veornica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **OC LABids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Owner: Department of Transportation (Caltrans). DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control , Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the**

right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **08-0Q3004**

Subcontract Sol. Number: **08-0Q3004**

Bid Closing Date: **3/3/2016**

Time: **2:00 PM PDT**

[Back](#)

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 08-0Q3004 Route 138 from Route 15 to Summit Post Office Road

Section I

- I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

May 12, 2015 – North Coast Corridor Outreach Event
May 28, 2015 – SANDAG MCTC Outreach Event
May 29, 2015 – SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 – Metro Purple Line Outreach Event
August 13, 2015 – Cal Con Expo, Port of Long Beach
August 14, 2015 – Meet the Buyers, Poway City Hall
September 2, 2015 – SANDAG MCTC Meeting
September 9, 2015 – SANBAG Business2Business EXPO
October 21, 2015 – Caltrans Meeting BALBOA
January 21, 2016 – North Coast Corridor Outreach Event GMP #1
January 22, 2016 – Small Business Council Meeting
February 9, 2016 – North Coast Corridor Outreach Event GMP #2

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums and Reminder Notice faxed or e-mailed (iSqFt printout)
 - IFB and Addendum Notice Message History Report (iSqFt printout)

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3/3/16

Standard Sub Solicitation List

| Company Name | Phone | Email Address | City | State |
|-------------------------------------------|----------------|--------------------------------------|------------------|-------|
| Acacia Environmental Construction | (805) 964-2585 | colbert.james@gmail.com | Santa Barbara | CA |
| ACL Construction Co., Inc. | (909) 391-4477 | jlee@aclrails.com | Chino Hills | CA |
| ACL Construction Co., Inc. | (909) 391-4477 | jordan@aclrails.com | Chino Hills | CA |
| Advanced Concrete Sawing & Sealing, Inc. | (602) 321-1961 | shawnadvanced@live.com | Mesa | AZ |
| Alcorn Fence Company | (714) 744-9447 | nick@alcorn-fence.com | Orange | CA |
| Alcorn Fence Company | (714) 744-9447 | gus@alcorn-fence.com | Orange | CA |
| All American Asphalt | (951) 736-7600 | bschultz@allamericanasphalt.com | Corona | CA |
| Amber Steel | (909) 874-2213 | eestrella@ambersteel.net | Rialto | CA |
| Amber Steel | (909) 874-2213 | jhale@ambersteel.net | Rialto | CA |
| Amber Steel | (909) 874-2213 | ambersteelplans@gmail.com | Rialto | CA |
| Anrak Corporation | (916) 383-3000 | | Sacramento | CA |
| Asphalt Dike Construction, Inc. dba APCO | (559) 651-7900 | kyle@apcodike.com | Goshen | CA |
| Asphalt Dike Construction, Inc. dba APCO | (559) 651-7900 | larry@apcodike.com | Goshen | CA |
| Asphalt Protectors, Inc. | (775) 827-5666 | pat@mtandersonsupply.com | Reno | NV |
| Associated Ready Mixed Concrete | (949) 260-6324 | svenolia@assocrmc.com | Newport Beach | CA |
| Atlas Fence Company | (619) 397-6500 | gpettis@alcorn-fence.com | Chula Vista | CA |
| B C Traffic Specialists | (714) 974-1190 | gary@bctrffic.com | Orange | CA |
| B C Traffic Specialists | (714) 974-1190 | trevor@bctrffic.com | Orange | CA |
| Biological & Environmental Consulting | (702) 629-2480 | abchurch@bioenvconsulting.com | Las Vegas | NV |
| Cal Stripe, Inc. | (909) 884-7170 | sworks@calstripe.com | Colton | CA |
| Calmex Engineering, Inc. | (909) 546-1311 | bobcalmex@aol.com | Bloomington | CA |
| Calmex Engineering, Inc. | (909) 546-1311 | tbcalmex@aol.com | Bloomington | CA |
| Calmex Engineering, Inc. | (909) 546-1311 | travisbomhoff@yahoo.com | | CA |
| Calportland Company | (909) 983-9789 | babril@calportland.com | Ontaio | CA |
| Case Pacific Company (Livermore) | (805) 237-8851 | wgehrke@casepacific.com | Paso Robles | CA |
| Case Pacific Company (Livermore) | (925) 449-2590 | charliebower@casepacific.com | Livermore | CA |
| Case Pacific Company (Livermore) | (925) 449-2590 | davejudd@casepacific.com | Livermore | CA |
| Chrisp Company | (909) 746-0356 | jluna@chrispco.com | Bloomington | CA |
| Chrisp Company | (909) 746-0356 | rweisbrod@chrispco.com | Bloomington | CA |
| CMC Steel Fabricators, Inc. dba CMC Rebar | (909) 803-1504 | greg.hughett@cmc.com | Etiwanda | CA |
| Condon-Johnson & Associates - Cypress | (714) 826-4711 | gborough@condon-johnson.com | Cypress | CA |
| Cook Concrete Products | (530) 243-2562 | vince@cookconcreteproducts.com | Redding | CA |
| craneveyor corp. | (626) 442-1524 | rcolosi@craneveyor.com | South El Monte | CA |
| craneveyor corp. | (626) 442-1524 | tchavez@craneveyor.com | South El Monte | CA |
| craneveyor corp. | (626) 442-1524 | kmclister@craneveyor.com | South El Monte | CA |
| Crown Fence Company | (562) 864-5177 | jcarso@crownfence.com | Santa Fe Springs | CA |
| Daley Corporation | (619) 390-3900 | spullaro@daleycorp.com | Lakeside | CA |
| DC Hubbs Construction | (909) 790-2215 | dchubbs49@hotmail.com | Yucaipa | CA |
| Diversified Concrete Cutting | (775) 331-1411 | tmassaro@dccutting.com | Sparks | NV |
| Diversified Landscape Co. | (951) 245-1686 | rick@diversifiedlandscape.com | Wildomar | CA |
| Drill Tech Drilling & Shoring | (951) 277-9700 | Andres.melgoza@drilltechdrilling.com | Corona | CA |
| Drill Tech Drilling & Shoring | (925) 978-2060 | dana@drilltechdrilling.com | Antioch | CA |
| Drill Tech Drilling & Shoring | (925) 978-2060 | tony@drilltechdrilling.com | Antioch | CA |
| DYWIDAG-Systems International USA, Inc. | (562) 531-6161 | anouar.kartite@dsiamerica.com | Long Beach | CA |
| EBS General Engineering, Inc. | (951) 279-6869 | jananci@ebs-inc.us | Corona | CA |
| ECORP Consulting, Inc. | (858) 279-4040 | bhaley@ecorpconsulting.com | Santa Ana | CA |
| ECORP Consulting, Inc. | (714) 648-0630 | kkondor@ecorpconsulting.com | Santa Ana | CA |
| Endemic Environmental Services, Inc. | (714) 842-4328 | bnerhus@endemicenvironmental.net | Huntington Beach | CA |
| EnviroPlus Consulting | (760) 954-4265 | torthunter@aol.com | | |
| FBD Vanguard Construction | (925) 245-1300 | jmuller@vc-inc.net | Livermore | CA |
| FBD Vanguard Construction | (925) 245-1300 | kwood@vc-inc.net | Livermore | CA |
| FBD Vanguard Construction | (925) 245-1300 | travazza@vc-inc.net | Livermore | CA |
| FenceCorp, Inc. | (760) 721-2101 | a.said@fencecorp.us | Riverside | CA |
| Ferguson Waterworks | | gary.heyer@ferguson.com | | |
| Ferreira Construction Co., Inc. | (714) 928-7573 | rmoore@ferreiraconstruction.com | Chino | CA |
| Ferreira Construction Co., Inc. | (909) 606-5900 | tlyons@ferreiraconstruction.com | Chino | CA |
| FOUNDATION CONSTRUCTORS INC | (925) 754-6633 | mlindsay@foundationpile.com | OAKLEY | CA |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3/3/16

Standard Sub Solicitation List

| Company Name | Phone | Email Address | City | State |
|--------------------------------------------------|----------------|---------------------------------------|------------------|-------|
| Geox, Inc. | (760) 509-0079 | fory@geoxinc.com | Vista | CA |
| Gerdau Reinforcing Steel | (909) 713-1130 | shari.lambert@gerdau.com | San Bernardino | CA |
| Greenfield Fence, Inc. | (760) 724-8131 | john@greenfieldfenceinc.com | Oceanside | CA |
| Griffith Company | (661) 718-2351 | stimm@griffithcompany.net | Quartz Hill | CA |
| Griffith Company (Landscape) | (714) 984-5500 | rcarlson@griffithcompany.net | Brea | CA |
| Hanson Aggregates (Irwindale, CA) | (714) 564-8615 | | | |
| Harber Companies, Inc. | (909) 478-1957 | bobh@harbercompanies.com | San Bernardino | CA |
| Hardy & Harper Incorporated | (714) 444-1851 | thambright@hardyandharper.com | Santa Ana | CA |
| Harris Rebar, A Division of Harris Steel Limited | (909) 397-7155 | bharry@harrisrebar.com | Pomona | CA |
| Harris Rebar, A Division of Harris Steel Limited | (909) 397-7155 | msugiyama@harrisrebar.com | Pomona | CA |
| Harris Rebar, A Division of Harris Steel Limited | (909) 397-7155 | storrey@harrisrebar.com | Pomona | CA |
| Hayward Baker Inc. | (909) 393-9300 | cdanache@haywardbaker.com | Chino Hills | CA |
| Hayward Baker Inc. | (909) 393-9300 | kbjerk@haywardbaker.com | Chino Hills | CA |
| Hi-Grade Materials | (661) 406-7306 | tschultz@robarenterprises.com | Hesperia | CA |
| Hi-Way Safety, Inc. | (909) 342-4836 | jason@hiwaysafety.com | Chino | CA |
| Holiday Rock | (909) 982-1553 | jrogers@hollidayrock.com | Upland | CA |
| Integrity Rebar Placers | (951) 696-6843 | Dolly@integrityrebarplacers.com | Perris | CA |
| Integrity Rebar Placers | (951) 696-6843 | ken@integrityrebarplacers.com | Perris | CA |
| John S. Meek Company | (310) 830-6323 | jeremiah@johnsmeek.com | Gardena | CA |
| L.B. Foster | (949) 788-1074 | jturk@lbfoster.com | Irvine | CA |
| LBIW, Inc. | (562) 432-5451 | rwilkes@lbiw.com | Long Beach | CA |
| Lee Wheatley Equipment Rental | (951) 966-4158 | sturgishd@aol.com | | |
| Malcolm Drilling Co., Inc. | (626) 338-0035 | dpeterson@malcolmdrilling.com | Irwindale | CA |
| Marina Landscape, Inc. | (714) 704-0420 | jgutierrez@marinaco.com | Anaheim | CA |
| Metal Supply, Inc. | (562) 635-9940 | jay@metalsupply.com | South Gate | CA |
| Metal Works | (530) 534-6266 | info@mtlwks.com | Oroville | CA |
| Natalie Hansen's Puddle Trucks, LLC | (951) 255-1223 | puddletrucks@yahoo.com | | |
| Northwest Pipe Company | (949) 653-5692 | mdumitrache@nwpipe.com | Corona | CA |
| Old Castle Precast, Inc. | (951) 293-1944 | ryan.wright@oldcastle.com | Perris | CA |
| Our Valley Fence | (760) 446-3100 | clay@valleyfence.com | Ridgecrest | CA |
| Pacific Drilling Co. | (619) 719-8085 | tod@pacdrill.com | | |
| Pacific Corrugated Pipe Co. | (619) 741-9985 | sandiego@pcpipe.com | | |
| Pacific Restoration Group, Inc. | (951) 940-6069 | drichards@prgconst.com | Perris | CA |
| Pacific Steel Group | (858) 251-1134 | d.orchard@pacificsteelgroup.com | San Diego | CA |
| Patel And Associates Inc | (760) 243-1436 | president@patelgeotechnical.com | Victorville | CA |
| Pavement Coatings Co. | (714) 826-3011 | dford@pavementcoatings.com | Jurupa Valley | CA |
| Pavement Recycling | (951) 682-1091 | johnkaragas@pavementrecycling.com | Jurupa Valley | CA |
| Penhall Company | (858) 550-1111 | pmenzies@penhall.com | San Diego | CA |
| Precision Cold Planing | (909) 446-0010 | jpeterson@precisioncoldplaninginc.com | Yucaipa | CA |
| Robertson's | (800) 834-7557 | beckie@rrmca.com | Corona | CA |
| Schwager Davis Inc. | (408) 281-9300 | msalice@schwagerdavis.com | San Jose | CA |
| Sierra Landscape Development, Inc. | (626) 447-5260 | kevin@sierralandscape.com | South El Monte | CA |
| Smith and Son | (760) 535-7880 | smithandson4064@yahoo.com | Fallbrook | CA |
| South Bay Foundry, Inc. | (619) 956-2780 | jscott@southbayfoundry.com | Santee | CA |
| South Bay Foundry, Inc. | (619) 956-2780 | agarza@southbayfoundry.com | Santee | CA |
| Southern California Grading | (949) 551-6655 | estimating@socalgrading.com | Irvine | CA |
| SouthWest V-Ditch, Inc. | (951) 300-2973 | keith@swvditch.com | Riverside | CA |
| Stantru Reinforcing Steel | (909) 587-1441 | bill.williams@stantru.com | Fontana | CA |
| Statewide Safety & Signs, Inc. | (858) 679-7292 | cjones@stssi.com | Poway | CA |
| Statewide Safety & Signs, Inc. | (858) 679-7292 | davidn@statewidesafety.com | Poway | CA |
| Sterndahl Enterprises, Inc. | (818) 834-8199 | denny@sterndahl.com | Sun Valley | CA |
| Sterndahl Enterprises, Inc. | (818) 834-8199 | greg@sterndahl.com | Sun Valley | CA |
| Superior Gunite | (818) 896-9199 | phillip.adams@shotcrete.com | Lakeview Terrace | CA |
| Superior Pavement Markings, Inc. | (951) 845-2799 | dale@superiorpavementmarkings.com | Beaumont | CA |
| TechStar Inc. | (419) 424-0888 | warren@techstar-inc.com | Findlay | OH |
| The J.V. Land Clearing Company, Inc. | (909) 592-2811 | cyril@thejvco.com | San Dimas | CA |
| The J.V. Land Clearing Company, Inc. | (909) 592-2811 | tyler@thejvco.com | San Dimas | CA |

Route 138 from Route to Summit Post Office Road (Contract No. 08-0Q3004)

Bid Date: 3/3/16

Standard Sub Solicitation List

| Company Name | Phone | Email Address | City | State |
|--------------------------|----------------|-----------------------------------|-----------------------|-------|
| The Jungle Nursery, Inc. | (310) 402-3263 | john@thejungle.biz | Los Angeles | CA |
| The Mahaffey Companies | (310) 668-2030 | jlbarr@mahaffeycompanies.com | East Rancho Dominguez | CA |
| The Mahaffey Companies | (310) 668-2030 | mtullius@mahaffeycompanies.com | East Rancho Dominguez | CA |
| The R.J. Noble Company | (714) 637-1550 | bradenporter@rjnoblecompany.com | Orange | CA |
| The R.J. Noble Company | (714) 637-1550 | jacobbreedlove@rjnoblecompany.com | Orange | CA |
| Thompson Pipe Group | (909) 822-0200 | bkovac@ktircp.com | Rialto | CA |
| Ulmer Industries, Inc. | (909) 823-7111 | paul@ulmerind.com | Fontana | CA |
| Vulcan Materials | (858) 530-9463 | wilsonjj@vmcmail.com | San Diego | CA |

Subject: Invitation to Bid - **Rte 138 from Rte 15 to Summit Post Office Rd**

To: Tim Jordan (jordan@aclrails.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: January 18, 2016 07:07 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Monday, January 18, 2016 7:07 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860



Attention: Tim Jordan - jordan@aclrails.com
Company: ACL Construction Co., Inc.

You have been invited to bid:
Rte 138 from Rte 15 to Summit Post Office Rd

Bid Due Date: Wednesday, February 17, 2016 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
Realign section of State Route 138

Message to Bidders:
Owner: Department of Transportation (Caltrans).
DBE Goal 9% -

Request for Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bearing Pads Supply, Biological Monitoring, CIDH Pile, CIP Concrete, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Corrugated Steel Pipe Supply, Driven Pile, Erosion Control, Fencing and Railing, Guardrail, Joint Seal, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron and Steel, Pipe Supply, Prepare and Stain Concrete, Pre-stressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strips, Spherical Bearing Pads, Striping, Trucking, Welded Steel Pipe.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0Q3004/

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

[Click here to view the project](#)

Access Number: K8G4-WG72

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: **Rte 138 from Rte 15 to Summit Post Office Rd**
To: Gus Madrigal (7147449415@fax2mail.com)
From: Veronica Garcia (p2prod@isqftmail.com)
Sent Date: January 18, 2016 07:22 PM ET

MESSAGE

From: Flatiron
Sent: Monday, January 18, 2016 7:22 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635



Gus Madrigal from Alcorn Fence Company.

Message:

Please note this project is bidding out of our Chino Hills, CA office. Please submit your quotes by fax to (909) 597-8413 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (909) 597-8413 ext. 2075.

Thank you.

[Click here to view the project](#)

Access Number: XYHM-BLLP

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Rte 138 from Rte 15 to Summit Post Office Rd**
To: Larry Grimes (larry@apcodike.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: January 21, 2016 04:43 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, January 21, 2016 4:42 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Larry Grimes from Asphalt Dike Construction, Inc. dba APCO **Addendum 1** was just posted on **1/21/2016**.

Project Name: **Rte 138 from Rte 15 to Summit Post Office Rd**
Project ID: 5206813 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 1 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 Ext. 2075.

Thank you.

[Click here to view the project](#)

Access Number: GZYZ-7V1Y

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Rte 138 from Rte 15 to Summit Post Office Rd**

To: Steve Works (sworks@calstripe.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: February 08, 2016 07:26 PM ET

ADDENDUM NOTIFICATION

From: Flatiron
Sent: Monday, February 08, 2016 7:26 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635



Steve Works from Cal Stripe, Inc. **Addendum 2** was just posted on **2/8/2016**.

Project Name: **Rte 138 from Rte 15 to Summit Post Office Rd**
Project ID: 5206813 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 2 has been issued for the Route 138 from Route 15 to Summit Post Office Road Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 6JBM-QQHB

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Rte 138 from Rte 15 to Summit Post Office Rd**

To: Kyle Gilbreath (kyle@apcodike.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: February 11, 2016 05:57 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, February 11, 2016 5:57 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Kyle Gilbreath from Asphalt Dike Construction, Inc. dba APCO **Addendum 3** was just posted on **2/11/2016**.

Project Name: **Rte 138 from Rte 15 to Summit Post Office Rd**
Project ID: 5206813 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 3 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: ZHHG-PVTF

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Rte 138 from Rte 15 to Summit Post Office Rd**

To: Tim Black (tbcalmex@aol.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: February 16, 2016 08:15 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, February 16, 2016 8:15 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Tim Black from Calmex Engineering, Inc. **Addendum 4 - BID DATE CHANGE 2-25-16** was just posted on **2/16/2016**.

Project Name: **Rte 138 from Rte 15 to Summit Post Office Rd**
Project ID: 5206813 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 4 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

****Please note BID Date has changed to 2/25/16.****

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.


Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

[Click here to view the project](#)

Access Number: 31FM-NGVX

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Rte 138 from Rte 15 to Summit Post Office Rd**

To: Will Gehrke (wgehrke@casepacific.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: February 19, 2016 03:44 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, February 19, 2016 3:44 PM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Will Gehrke from Case Pacific Company (Livermore) **Addendum 5** was just posted on **2/19/2016**.

Project Name: **Rte 138 from Rte 15 to Summit Post Office Rd**
Project ID: 5206813 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 5 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8635 Ext. 2075.

Thank you.

[Click here to view the project](#)

Access Number: RYYN-2DHK

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Rte 138 from Rte 15 to Summit Post Office Rd** - BID DATE CHANGE

To: Charlie Bower (charliebower@casepacific.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: February 26, 2016 11:53 AM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, February 26, 2016 11:53 AM ET
Email: vgarcia@flatironcorp.com
Phone: (909) 597-8413, ext 2075
Fax: (909) 597-8635

Charlie Bower from Case Pacific Company (Livermore) **Addendum 6 - BID DATE CHANGE 3-3-16** was just posted on **2/26/2016**.

Project Name: **Rte 138 from Rte 15 to Summit Post Office Rd**
Project ID: 5206813 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Realign section of State Route 138

Notes:

Message:

Addendum 6 has been issued for the Route 138 from Route 15 to Summit Post Office Road project. Please log on to iSqFt to view/download the addendum.

****Please note the bid date has changed to March 3, 2016 at 2:00 PM****

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.


Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: LGGV-K83R

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Reminder - **Rte 138 from Rte 15 to Summit Post Office Rd**
To: Nick Dobson (nick@alcorn-fence.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: February 05, 2016 06:44 PM ET

INVITATION TO BID



From: Flatiron West, Inc.
Sent: Friday, February 05, 2016 6:44 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635

Let us know your bid intention here:

Attention: Nick Dobson - nick@alcorn-fence.com
Company: Alcorn Fence Company

You have been invited to bid:
Rte 138 from Rte 15 to Summit Post Office Rd

Bid Due Date: Wednesday, February 17, 2016 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
align section of State Route 138

Message to Bidders:

Owner: Department of Transportation (CALTRANS)
Bid Date: Wednesday, February 17, 2016 at 2:00 PM.

This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of iSqFt.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.


Thank you.

[Click here to view the project](#)

Access Number: 4JB4-J8ZB

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|------------------------------------------|-----------------|-----------------------|-------------------------------------------|---------------------------------|-------------|-------------|
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Shawn O'Donnell | Advanced Concrete Sawing & Sealing, Inc. | shawnadvanced@live.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Patrick Van Brocklin | Asphalt Protectors, Inc. | pat@mtandersonsupply.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Online Only | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|------------------------------------------|-----------------|--------------------|--------------------------------------------------|--------------------------------------|----------|-------------|
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Andres Melgoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | John Bonds | Greenfield Fence, Inc. | john@greenfieldfenceinc.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Steve Timm | Griffith Co. (Quartz Hill) | stimm@griffithcompany.net | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jannell Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.com | Email | Send Error |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Steve Torrey | Harris Rebar, A Division of Harris Steel Limited | storrey@harrisrebar.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | John Gutierrez | Marina Landscape, Inc. | kgutierrez@marinaco.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Floyd Harris | Metal Works | info@mtlws.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|------------------------------------------|-----------------------------------|----------|-------------|
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tod Clark | Pacific Drilling Co. | tod@pacdrill.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | John Peterson | Precision Cold Planing | 9094468435 | Fax | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Phillip Adams | Superior Gunite | phillip.adams@shotcrete.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Matt Tullis | The Mahaffey Companies | mtullis@mahaffeycompanies.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Braden Porter | The R.J. Noble Company | bradenporter@rjnoblecompany.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Branimir Kovac | Thompson Pipe Group | bkovac@ktircp.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| FWI - SD Standard Template - InvitetoBid | 1/18/2016 19:07 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Shawn O'Donnell | Advanced Concrete Sawing & Sealing, Inc. | shawnadvanced@live.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|-------------------------------------------|--------------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| | | | | | Online | |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Estimating Estimating | Anrak Corporation | | Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Patrick Van Brocklin | Asphalt Protectors, Inc. | pat@mtandersonsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| | | | | | Online | |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Andres Melogoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|--------------------|--------------------------------------------------|----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Steve Timm | Griffith Co. (Quartz Hill) | stimm@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jannell Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.com | Email | Send Error |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Steve Torrey | Harris Rebar, A Division of Harris Steel Limited | storrey@harrisrebar.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | John Gutierrez | Marina Landscape, Inc. | jgutierrez@marinaco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Floyd Harris | Metal Works | info@mtlws.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tod Clark | Pacifc Drilling Co. | tod@pacdrill.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|---------------------------------------|-----------------------------------|----------|---------------------------|
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Phillip Adams | Superior Gunite | phillip.adams@shotcrete.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Matt Tullis | The Mahaffey Companies | mtullius@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Braden Porter | The R.J. Noble Company | bradenporter@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Branimir Kovac | Thompson Pipe Group | bkovac@ktirpc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:43 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 1/21/2016 16:42 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| FWI - OCLA Standard Template - InvitetoBid | 1/26/2016 18:52 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| FWI - OCLA Standard Template - InvitetoBid | 1/26/2016 18:52 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpconsulting.com | Email | Sent |
| FWI - OCLA Standard Template - InvitetoBid | 2/4/2016 20:14 | Gilert Goodlett | EnviroPlus Consulting | torthunter@aol.com | Email | Sent |
| FWI - OCLA Standard Template - InvitetoBid | 2/8/2016 19:47 | Tim Schultz | Hi-Grade Materials | tschultz@robarenterprises.com | Email | Email address unreachable |
| FWI - OCLA Standard Template - InvitetoBid | 1/26/2016 18:52 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| FWI - OCLA Standard Template - InvitetoBid | 1/26/2016 18:52 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| FWI - OCLA Standard Template - InvitetoBid | 1/26/2016 18:52 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|-----------------------|-------------------------------------------|---------------------------------|-------------|-------------|
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Shawn O'Donnell | Advanced Concrete Sawing & Sealing, Inc. | shawnadvanced@live.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Greg Hughett | CMC Steel Fabricators, Inc. dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Online Only | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|--------------------|--------------------------------------------------|---------------------------------|----------|-------------|
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpconsulting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Steve Timm | Griffith Company | stimm@griffithcompany.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Rick Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.net | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tanner Hambricht | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Steve Torrey | Harris Rebar, A Division of Harris Steel Limited | storrey@harrisrebar.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | John Gutierrez | Marina Landscape, Inc. | kgutierrez@marinaco.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Floyd Harris | Metal Works | info@mtlws.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tod Clark | Pacfic Drilling Co. | tod@pacdrill.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|-----------------------|------------------------------------------|-----------------------------------|-------------|-------------|
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Matt Tullis | The Mahaffey Companies | mtullius@mahaffeycompanies.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Braden Porter | The R.J. Noble Company | bradenporter@rjnoblecompany.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Branimir Kovac | Thompson Pipe Group | bkovac@ktircp.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| FWI - OCLA Reminder Notice Body - InvitetoBid | 2/5/2016 18:44 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Patrick Van Brocklin | Asphalt Protectors, Inc. | 7758273923 | Fax | Failed |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|------------------|-------------------------------------------|--------------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Ken McClister | craneveyor corp. | kmccclister@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Andres Melogoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Gilbert Goodlett | EnviroPlus Consulting | torthunter@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|----------------|--------------------|--------------------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Steve Timm | Griffith Company | stimm@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Rick Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | John Gutierrez | Marina Landscape, Inc. | jgutierrez@marinaco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Floyd Harris | Metal Works | info@mtlwks.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tod Clark | Pacific Drilling Co. | tod@pacdrill.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|------------------------------------------|-----------------------------------|----------------|---------------------|
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Matt Tullis | The Mahaffey Companies | mtullis@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Branimir Kovac | Thompson Pipe Group | bkovac@ktircp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/8/2016 19:26 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Fax Request Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Patrick Van Brocklin | Asphalt Protectors, Inc. | 7758273923 | Fax | Fax Request Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|------------------|-------------------------------------------|--------------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| | | | | | | Fax Request |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| | | | | | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | | |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Andres Melogoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Gilbert Goodlett | EnviroPlus Consulting | torthunter@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|--------------------|--------------------------------------------------|---------------------------------|----------|------------------------------|
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Steve Timm | Griffith Company | stimm@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Rick Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Fax Request Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Fax Request Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tim Schultz | Hi-Grade Materials | tschultz@robarenterprises.com | Email | Email address unreachable |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Reply Received |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | John Gutierrez | Marina Landscape, Inc. | jgutierrez@marinaco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Floyd Harris | Metal Works | info@mtlwks.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tod Clark | Pacific Drilling Co. | tod@pacdrill.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|--------------------------------------|-----------------------------------|----------|---------------------|
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Fax Request Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Matt Tullis | The Mahaffey Companies | mtullis@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Branimir Kovac | Thompson Pipe Group | bkovac@ktircp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/11/2016 17:57 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|-------------------------------------------|--------------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Patrick Van Brocklin | Asphalt Protectors, Inc. | 7758273923 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Andres Melgoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Gilbert Goodlett | EnviroPlus Consulting | torthunter@aol.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|--------------------|--------------------------------------------------|---------------------------------|----------|---------------------------|
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Steve Timm | Griffith Company | stimm@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Rick Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tim Schultz | Hi-Grade Materials | tschultz@robarenterprises.com | Email | Email address unreachable |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Justin Turk | L.B. Foster | jturk@lbfooster.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | John Gutierrez | Marina Landscape, Inc. | jgutierrez@marinaco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Floyd Harris | Metal Works | info@mtlws.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tod Clark | Pacfic Drilling Co. | tod@pacdrill.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|--------------------------------------|-----------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Matt Tullis | The Mahaffey Companies | mtullius@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Branimir Kovac | Thompson Pipe Group | bkovac@ktircp.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/16/2016 20:15 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|----------------------|-------------------------------------------|--------------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Patrick Van Brocklin | Asphalt Protectors, Inc. | 7758273923 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Andres Melgoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpc consulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpc consulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Gilbert Goodlett | EnviroPlus Consulting | torthunter@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|--------------------|--------------------------------------------------|---------------------------------|----------|---------------------------|
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Steve Timm | Griffith Company | stimm@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Rick Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| | | | | | | Email address unreachable |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tim Schultz | Hi-Grade Materials | tschultz@robarenterprises.com | Email | unreachable |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | John Gutierrez | Marina Landscape, Inc. | kgutierrez@marinaco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Floyd Harris | Metal Works | info@mtlws.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tod Clark | Pacfic Drilling Co. | tod@pacdrill.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|------------------------------------------|-----------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Matt Tullis | The Mahaffey Companies | mtullius@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | branimir kovac | Thompson Pipe Group | bkovac@thompsonpipegroup.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/19/2016 15:44 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | James Colbert | Acacia Environmental Construction | colbert.james@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jody Lee | ACL Construction Co., Inc. | jlee@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tim Jordan | ACL Construction Co., Inc. | jordan@aclrails.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Gus Madrigal | Alcorn Fence Company | 7147449415 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Nick Dobson | Alcorn Fence Company | nick@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Brett Schultz | All American Asphalt | bschultz@allamericanasphalt.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jared Hale | Amber Steel | jhale@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Andre Zeltins | Amber Steel | ambersteelplans@gmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Edgar Estrella | Amber Steel | eestrella@ambersteel.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Estimating Estimating | Anrak Corporation | | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Larry Grimes | Asphalt Dike Construction, Inc. dba APCO | larry@apcodike.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Kyle Gilbreath | Asphalt Dike Construction, Inc. dba APCO | kyle@apcodike.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road
 Bid Date: 3/3/16
 Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|----------------------|-------------------------------------------|--------------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Patrick Van Brocklin | Asphalt Protectors, Inc. | 7758273923 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Steve Venolia | Associated Ready Mixed Concrete | svenolia@assocrmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Gordon Pettis | Atlas Fence Company | gpettis@alcorn-fence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Trevor Couch | B C Traffic Specialists | trevor@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Gary Rivers | B C Traffic Specialists | gary@bctrffic.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Austin Church | Biological & Environmental Consulting | abchurch@bioenvconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Steve Works | Cal Stripe, Inc. | sworks@calstripe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tim Black | Calmex Engineering, Inc. | tbcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | TRAVIS BOMHOFF | Calmex Engineering, Inc. | 9098749463 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Bob Stone | Calmex Engineering, Inc. | bobcalmex@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Brandon Abril | Calportland Company | babril@calportland.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Will Gehrke | Case Pacific Company (Livermore) | wgehrke@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Charlie Bower | Case Pacific Company (Livermore) | charliebower@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Dave Judd | Case Pacific Company (Livermore) | davejudd@casepacific.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jamie Luna | Chrisp Company | jluna@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Roger Weisbrod | Chrisp Company | rweisbrod@chrispco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Greg Hughett | CMC Steel Fabricators, Inc, dba CMC Rebar | greg.hughett@cmc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | George Burrough | Condon-Johnson & Associates - Cypress | gburrough@condon-johnson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Vince Rodriguez | Cook Concrete Products | vince@cookconcreteproducts.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tim Chavez | craneveyor corp. | tchavez@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Ken McClister | craneveyor corp. | kmclister@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | ronney collosi | craneveyor corp. | rcollosi@craneveyor.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Joey Carso | Crown Fence Company | jcarso@crownfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Shannon Pullaro | Daley Corporation | spullaro@daleycorp.com | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Raul Saldana | DC Hubbs Construction | dchubbs49@hotmail.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tom Massaro | Diversified Concrete Cutting | tmassaro@dccutting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Rick Bean | Diversified Landscape Co. | rick@diversifiedlandscape.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Andres Melgoza | Drill Tech Drilling & Shoring | andres.melgoza@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tony Lynn | Drill Tech Drilling & Shoring | tony@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Dana Lavoie | Drill Tech Drilling & Shoring | dana@drilltechdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Anouar Kartite | DYWIDAG-Systems International USA, Inc. | anouar.kartite@dsiamerica.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Joseph Nanci | EBS General Engineering, Inc. | jananci@ebs-inc.us | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Brad Haley | ECORP Consulting, Inc. | bhaley@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Kathy Kondor | ECORP Consulting, Inc. | kkondor@ecorpconsulting.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Barry Nerhus | Endemic Environmental Services, Inc. | bnerhus@endemicenvironmental.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Gilbert Goodlett | EnviroPlus Consulting | torthunter@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Troy Ravazza | FBD Vanguard Construction | travazza@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Kyle Woods | FBD Vanguard Construction | kwood@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jason Muller | FBD Vanguard Construction | jmuller@vc-inc.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Albert Said | FenceCorp, Inc. | a.said@fencecorp.us | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|--------------------|--------------------------------------------------|---------------------------------|-------------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Gary Heyer | Ferguson Waterworks | gary.heyer@ferguson.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Rusty Moore | Ferreira Construction Co., Inc. | rmoore@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tom Lyons | Ferreira Construction Co., Inc. | tlyons@ferreiraconstruction.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Mike Lindsay | FOUNDATION CONSTRUCTORS INC | mlindsay@foundationpile.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Carlos Perez | Freyssinet, Inc. | carlos.perez@freyssinetusa.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Forrest Armentrout | Geox, Inc. | fory@geoxinc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Shari Lambert | Gerdau Reinforcing Steel | shari.lambert@gerdau.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Steve Timm | Griffith Company | stimm@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Rick Carlson | Griffith Company (Landscape) | rcarlson@griffithcompany.net | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Doug Bennett | Hanson Aggregates (Irwindale, CA) | 7142452970 | Fax | Failed |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Bob Harber | Harber Companies, Inc. | bobh@harbercompanies.com | Online Only | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tanner Hambright | Hardy & Harper Incorporated | thambright@hardyandharper.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Bill Harry | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Mark Sugiyama | Harris Rebar, A Division of Harris Steel Limited | 9093977146 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Kelly Bjerk | Hayward Baker Inc. | kbjerk@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Charles Danache | Hayward Baker Inc. | cdanache@haywardbaker.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tim Schultz | Hi-Grade Materials | 6615330154 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jason Bubion | Hi-Way Safety, Inc. | jason@hiwaysafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | John Rogers | Holiday Rock | jrogers@hollidayrock.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Ken Negrete | Integrity Rebar Placers | ken@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Dolly Velez | Integrity Rebar Placers | dolly@integrityrebarplacers.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jeremiah Jilk | John S. Meek Company | jeremiah@johnsmeek.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Justin Turk | L.B. Foster | jturk@lbfoster.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Ryan Wilkes | LBIW, Inc. | rwilkes@lbiw.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Lee Wheatley | Lee Wheatley Equipment Rental | sturgishd@aol.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Dave Peterson | Malcolm Drilling Co., Inc. | dpeterson@malcolmdrilling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | John Gutierrez | Marina Landscape, Inc. | jpgutierrez@marinaco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jay Swem | Metal Supply, Inc. | jay@metalsupply.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Floyd Harris | Metal Works | info@mtlws.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Daniel Meyer | Meyer Land Surveying | daniel@meyerlandsurveying.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Natalie Hansen | Natalie Hansen's Puddle Trucks, LLC | puddletrucks@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Mike Dumitrache | Northwest Pipe Company | mdumitrache@nwpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Ryan Wright | Old Castle Precast, Inc. | ryan.wright@oldcastle.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Clay Hoggard | Our Valley Fence | clay@valleyfence.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tod Clark | Pacifc Drilling Co. | tod@pacdrill.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | David McInroe | Pacific Corrugated Pipe Co. | sandiego@pcpipe.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Danny Richards | Pacific Restoration Group, Inc. | drichards@prgconst.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Dennis Orchard | Pacific Steel Group | d.orchard@pacificsteelgroup.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Manjita Patel | Patel And Associates Inc | president@patelgeotechnical.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Doug Ford | Pavement Coatings Co. | dford@pavementcoatings.com | Email | Sent |

Route 138 from Route 15 to Summit Post Office Road

Bid Date: 3/3/16

Sub Solicitation Message History

| Transmittal Name | Date Sent | Sent To | Company Name | Email | Sent Via | Sent Status |
|-----------------------------------------------|-----------------|-----------------------|--------------------------------------|-----------------------------------|----------|-------------|
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | John Karagas | Pavement Recycling | johnkaragas@pavementrecycling.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Pat Menzies | Penhall Company | pmenzies@penhall.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Beckie Daddario | Robertson's | beckie@rrmca.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Mario Salice | Schwager Davis Inc. | msalice@schwagerdavis.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Kevin Watchler | Sierra Landscape Development, Inc. | kevin@sierralandscapedev.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Christopher Smith | Smith and Son | smithandson4064@yahoo.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jim Scott | South Bay Foundry, Inc. | jscott@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Armando Garza | South Bay Foundry, Inc. | agarza@southbayfoundry.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Estimating Department | Southern California Grading | estimating@socalgrading.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Keith Thacker | SouthWest V-Ditch, Inc. | keith@swvditch.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Bill Williams | Stantru Reinforcing Steel | bill.williams@stantru.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | David Nicholas | Statewide Safety & Signs, Inc. | davidn@statewidesafety.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Chris Jones | Statewide Safety & Signs, Inc. | cjones@stssi.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Denny Sterndahl | Sterndahl Enterprises, Inc. | denny@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Greg Works | Sterndahl Enterprises, Inc. | greg@sterndahl.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Dale Shults | Superior Pavement Markings, Inc. | dale@superiorpavementmarkings.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Warren Brown | TechStar Inc. | warren@techstar-inc.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Tyler Manus | The J.V. Land Clearing Company, Inc. | tyler@thejvco.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Cyril Manus | The J.V. Land Clearing Company, Inc. | 9095925179 | Fax | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | John cohn | The Jungle Nursery, Inc. | john@thejungle.biz | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Matt Tullis | The Mahaffey Companies | mtullius@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jeff Barr | The Mahaffey Companies | jjbarr@mahaffeycompanies.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Jacob Breedlove | The R.J. Noble Company | jacobbreedlove@rjnoblecompany.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | branimir kovac | Thompson Pipe Group | bkovac@thompsonpipegroup.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | Paul Douglas | Ulmer Industries, Inc. | paul@ulmerind.com | Email | Sent |
| iSqFt Standard Addendum - AddendaNotification | 2/26/2016 11:53 | JULI WILSON | Vulcan Materials | wilsonjj@vmcmail.com | Email | Sent |

Third Bidder

08



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY NEAR
HESPERIA FROM 1.9 MILES EAST OF ROUTE 15 TO 0.1 MILE WEST OF SUMMIT POST
OFFICE ROAD

In District 08 On Route 138

Under

Notice to Bidders and Special Provisions dated December 21, 2015

Standard Specifications dated 2010

Project plans approved September 11, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated December 21, 2015

Identified by

Contract No. 08-0Q3004

08-SBd-138-R17.1/R19.2

Project ID 0800020191

Federal-Aid Project
ACHSNHP-P138(055)E

*Build the Best. **Be the Best.***

Third Bidder



03-09-16A11:03 RCVD

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 138 from Route 15 to Summit Post Office Road

Contract # 08-0Q3004

Good Faith Effort Documentation

Bid Date: March 3, 2016

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A