

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!*  
*Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

January 18, 2008

03-Sac-5-34.8/39.7  
03-0A3604  
ACIM-005-6(325)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SACRAMENTO COUNTY IN SACRAMENTO FROM 0.6 KM SOUTH OF ROUTE 5/50 SEPARATION TO RICHARDS BOULEVARD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 29, 2008.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 19 dated 12-21-07.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the eighth and the twelfth paragraphs are revised as follow:

"The Contractor shall pay to the State of California the sum of \$59,300 per day for each day's delay in finishing the work, except plant establishment work, in excess of the number of working days bid and until work requiring closure of lanes or shoulders on Interstate Highway Route 5 is completed."

"In no case will liquidated damages of more than \$59,300 per day be assessed."

In the Special Provisions, Section 10-1.575, "PREPARE AND STAIN CONCRETE," the following paragraph is added after the first paragraph:

"Approximate locations and areas of prepare and stain concrete are as follows:"

Addendum No. 3  
January 18, 2008

03-Sac-5-34.8/39.7  
03-0A3604  
ACIM-005-6(325)E

Station	Direction	Area of Staining (m2)
160+46.31	SB	14.9
160+78.50	SB	14.9
161+26.78	SB	14.9
161+75.06	SB	14.9
163+19.90	SB	20.0
163+52.08	SB	14.9
163+84.27	SB	14.9
164+32.55	SB	20.0
164+96.92	SB	20.0
167+22.22	SB	20.0
159+17.57 to 168+18.78 Band on top of wall	SB	362.0
158+37.11	NB	14.9
158+69.29	NB	14.9
159+81.94	NB	14.9
160+14.13	NB	14.9
160+62.41	NB	20.0
161+10.69	NB	14.9
161+42.87	NB	14.9
162+07.24	NB	14.9
162+39.43	NB	14.9
163+25.99	NB	20.0
164+32.55	NB	20.0
164+96.92	NB	14.9
165+29.10	NB	14.9
157+24.45 to 166+25.66 Band on top of wall	NB	362.0

In the Special Provisions, Section 10-4.04, "DEWATERING WELL," the last sentence in the first paragraph is revised as follows:

"All drilling and reaming shall be accomplished by the hydraulic (mud) rotary method."

In the Special Provisions, Section 12-1.17, "FIELD ENGINEERING," is added as attached.

Addendum No. 3  
January 18, 2008

03-Sac-5-34.8/39.7  
03-0A3604  
ACIM-005-6(325)E

To Proposal and Contract book holders:

Replace page 9 of the Engineer's Estimate in the Proposal with the attached revised page 9 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

**ORIGINAL SIGNED BY**

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer

Attachments

### 12-1.17 FIELD ENGINEERING

This section specifies administrative and procedural requirements for field engineering services to be performed by the Contractor.

**Lines and grades.--**Attention is directed to Section 5-1.07 "Lines and Grades," of the Standard Specifications.

Such stakes or marks will be set by the Engineer as he determines to be necessary to establish the lines and grades required for the completion of the work shown on the plans and as specified in these special provisions. In general, these will consist of the primary vertical and horizontal control points.

Stakes and marks set by the Engineer shall be carefully preserved by the Contractor. In case such stakes and marks are destroyed or damaged they will be replaced at the Engineer's earliest convenience. The Contractor will be charged for the cost of necessary replacement or restoration of such stakes and marks which in the judgment of the Engineer were carelessly or willfully destroyed or damaged by the Contractor's operations. This charge will be deducted from any moneys due or to become due the Contractor.

All other stakes or marks required to establish the lines and grades required for the completion of the work shall be the responsibility of the Contractor.

**Existing utilities and equipment.--**The existence and location of underground and other utilities and construction indicated as existing are not guaranteed. Before beginning sitework, the Contractor shall investigate and verify the existence and location of underground utilities and other construction.

Prior to construction, the Contractor shall verify the location and invert elevation at points of connection of sanitary and septic sewers, storm sewer, and water or fire service piping.

**Surveys for layout and performance.--**The Contractor shall perform all surveys for layout and performance, reduce field notes, and make all necessary calculations and drawings necessary to carry out the work.

The Contractor shall locate and layout site improvements, and other work requiring field engineering services, including pavements, stakes for grading, fill and topsoil placement, utility slopes and invert elevations by instrumentation and similar appropriate means.

Batter boards shall be located and laid out for structures, building foundations, column grids and locations, floor levels and, control lines and levels required for mechanical and electrical work.

**Survey accuracy and tolerances.--**The tolerances generally applicable in setting survey stakes for foundations, slabs, and underground work shall not exceed the following:

Survey Stakes or Markers	Tolerance
Rough grading or excavation	30 mm
Trimming or preparation of subgrade for roadways	15 mm
Roadway surfacing, steel or concrete pipe	6 mm
Structures or building construction	3 mm

Such tolerance shall not supersede stricter tolerances required by the plans or special provisions, and shall not otherwise relieve the Contractor of responsibility for measurements in compliance therein.

CONTRACT NO. 03-0A3604

ADDED PER ADDENDUM NO. 3 DATED JANUARY 18, 2008

