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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY IN AUBURN
FROM FULWEILER AVENUE TO WILLOW CREEK DRIVE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 25, 2006.

This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.02, "ORDER OF WORK," the following paragraph is added after the ninth
paragraph:

"Trees within the project limits will be removed prior to the start of construction by Caltrans and
Placer County Maintenance forces."

In the Special Provisions, Section 10-1.15, "COOPERATION," the following paragraph is added after the last paragraph:

"Work by another contractor to build a Home Depot facility may also be in progress within the limits
of this project from KP 8.8 to KP 9.7."

In the Special Provisions, Section 10-1.31, "MATERIAL CONTAINING LEAD," is revised as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



10-1.31  MATERIAL CONTAINING LEAD
This work shall consist of handling material containing lead in conformance with the Standard Specifications and these

special provisions.
Based on limited sampling in the areas most likely to have elevated levels of lead, lead has been detected within the top

0.80 m of material in unpaved areas within the highway right of way.  Levels of lead found within the project limits range
from less than 5.0 to 360 mg/kg total lead with an average concentration of 36.3 mg/kg total lead, as analyzed by EPA Test
Method 6010 or EPA Test Method 7000 series.  Unless otherwise notified by the Engineer, the Contractor shall assume that
soils within the highway right of way are non hazardous.  The Department will conduct additional sampling prior to the start
of excavation to characterize lead concentrations for soil management.  The Engineer will provide the Contractor with the
final data and statistical interpretation for soil characterization within 60 days of the contract award.  The Contractor shall not
begin any excavation work until receiving the final data and statistical interpretation for soil characterization.  In the event
that the Engineer fails to provide the final data and statistical interpretation for soil characterization within the time allowed,
and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay
in providing this information, the Contractor will be compensated for any resulting loss, and an extension of time will be
granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

After the Contractor has completed handling materials containing lead, in conformance with the plans, Standard
Specifications, and these special provisions, the Contractor shall have no responsibility for such materials in place and shall
not be obligated for further cleanup, removal, or remedial actions for such materials.

Handling material containing lead shall be in conformance with rules and regulations including, but not limited to, those
of the following agencies:

California Division of Occupational Safety and Health Administration  (Cal-OSHA)
California Central Regional Water Quality Control Board, Region 5 – Central Board

Full compensation for conforming to the requirements of this section, except for the Lead Compliance Plan, shall be
considered as included in the prices paid for the various contract items of work involved and no additional compensation will
be allowed therefor.

LEAD COMPLIANCE PLAN
The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead

while handling material containing lead.  Attention is directed to Title 8, California Code of Regulations, Section 1532.1,
"Lead," for specific Cal-OSHA requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, Section
1532.1(e)(2)(B).  Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial Hygienist
certified in Comprehensive Practice by the American Board of Industrial Hygiene.  The Plan shall be submitted to the
Engineer at least 7 days prior to beginning work in areas containing lead.

Prior to performing work in areas containing lead, personnel who have no prior training, including State personnel, shall
complete a safety training program provided by the Contractor, that meets the requirements of Title 8, California Code of
Regulations, Section 1532.1, "Lead," and the Contractor’s Lead Compliance Program.

Personal protective equipment, training, and washing facilities, required by the Contractor's Lead Compliance Plan shall
be supplied to State personnel by the Contractor.  The number of State personnel will be 3 .

The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in preparing the Lead Compliance Plan,
including paying the Certified Industrial Hygienist, and for providing personal protective equipment, training and medical
surveillance, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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