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September 21, 2007 
 
 
03-Nev-80-R14.6/24.9 
03-0A6314 
ACIM-080-4 (184)E 
 
Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in NEVADA COUNTY NEAR 
TRUCKEE FROM DONNER LAKE UNDERCROSSING TO TROUT CREEK UNDERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on October 2, 2007. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract and replace the Information Handout. 
 
Project Plan Sheets 55, 399, 400, and 402 are revised. Half-sized copies of the revised sheets are attached for substitution 

for the like-numbered sheets. 
 
In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," is revised as attatched. 
 
In the Special Provisions, Section 5-1.205, "RELATIONS WITH THE STATE WATER RESOURCES BOARD," is 

added as attached. 
 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the twelfth paragraph is deleted. 
 

In the Special Provisions, Section 10-1.205, "PROTECTION OF MIGRATORY BIRDS," is added as attached. 
 

In the Special Provisions, Section 10-1.39, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE 
PORTLAND CEMENT CONCRETE PAVEMENT," the fifth paragraph is revised as follows: 

 
"Full compensation for removing asphalt concrete, or bituminous or other overlaying material, and 

sawing joints at removal lines, as required, shall be considered as included in the contract price paid per 
square meter for remove concrete pavement and no additional compensation will be allowed therefor." 
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In the Proposal and Contract, the Engineer’s Estimate Items 51, 61, 84, 148, and 149 are revised, Items 198 and 199 are 

added and Items 147 and 197 are deleted as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 5, 6, 7, 10 and 12 of the Engineer's Estimate in the Proposal with the attached revised pages 
5, 6, 7, 10 and 12 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Attached is a replaced copy of the Information Handout "STATE WATER RESOURCES CONTROL 
BOARD CERTIFICATE," "CALIFORNIA DEPARTMENT OF FISH AND GAME" Permit 
"UNDERGROUND CLASSIFICATION" Agreement, "GEOTECHNICAL DESIGN REPORTS dated June 8, 
2000 and May 25, 2004," and "AERIALLY DEPOSITED LEAD CHROMIUM BASED PAINT SITE 
INVESTIGATION REPORT." 

 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 

made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
5-1.17  PROJECT INFORMATION 
The information in this section has been compiled specifically for this project and is made available for bidders and 

Contractors.  Other information referenced in the Standard Specifications and these special provisions do not appear in this 
section.  The information is subject to the conditions and limitations set forth in Section 2-1.03, "Examination of Plans, 
Specifications, Contract, and Site of Work," and Section 6-2, "Local Materials," of the Standard Specifications.  Bidders and 
Contractors shall be responsible for knowing the procedures for obtaining information. 

Information included in the Information Handout provided to bidders and Contractors is as follows: 
 
A. Department of Fish and Game Permit 
B. California Regional Water Quality Control Board Permit 
C. Cal-OSHA Mining and Tunneling Underground Classifications 
D. Geotechnical Design Report 
E. Geotechnical Design Report Update #1 
F. Aerially Deposited Lead Report 
G. Relations with the State Water Resources Control Board 
Information available for inspection at the North Region Construction Office is as follows: 
 
A. Department of Fish and Game Permit 
B. California Regional Water Quality Control Board Permit 
C. Cal-OSHA Mining and Tunneling Underground Classifications 
D. Geotechnical Design Report 
E. Geotechnical Design Report Update #1 
F. Aerially Deposited Lead Report 
G. Relations with the State Water Resources Control Board 
Information available for copying at the North Region Construction Office is as follows: 
 
A.  Cross Sections 
 
Cross sections are available in paper copy only. 
The North Region Construction Office in which the work is situated is located at 379 Colusa Highway, Yuba City CA, 

95991. 
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5-1.205  RELATIONS WITH THE STATE WATER RESOURCES CONTROL BOARD 
The location of the project is within an area controlled by the State Water Resources Control Board.  A State Water 

Resources Control Board 401 certification has been issued covering work to be performed under this contract.  The 
Contractor shall be fully informed of rules, regulations, and conditions that may govern the Contractor's operations in the 
areas and shall conduct the work accordingly. 

Copies of the agreement are included in the Information Handout and are available for inspection at the North Region 
Construction office at 379 Colusa Highway, Yuba City, CA 95991. 

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance," 
of the Standard Specifications. 

Changes in the above mentioned certification proposed by the Contractor shall be submitted to the Engineer for 
transmittal to the State Water Resources Control Board for their approval.  Changes shall not be implemented until approved 
in writing by the Regional Water Quality Control Board. 

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications.  Days when the 
Contractor's operations are restricted by the requirements of this section shall not be considered to be nonworking days 
whether or not the controlling operation is delayed. 
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10-1.205  PROTECTION OF MIGRATORY BIRDS 
The Contractor shall protect migratory birds, their occupied nests, and their eggs as specified in these special provisions. 
The Federal Migratory Bird Treaty Act (16 U.S.C. 703 et seq.), Title 50 Code of Federal Regulations part 10, and 

California Department of Fish and Game Code Sections 3503, 3513, and 3800, protect migratory birds, their occupied nests, 
and their eggs. 

Nesting or attempted nesting by migratory birds is anticipated to occur between, but not limited to, March 15 and 
September 1. 

When evidence of migratory birds, or their occupied nests, is discovered that may be adversely affected by construction 
activities, or when birds are injured or killed as a result of construction activities, the Contractor shall immediately stop work 
within 15 m of the occupied nests and notify the Engineer.  Work shall not resume until the Engineer provides written 
notification that work may begin in this location. 

 
GENERAL CONSTRUCTION ACTIVITES 

For the purposes of this section, general construction activities are those activities that could disturb migratory birds, and 
their occupied nests.  General construction activities include, but are not limited to; clearing and grubbing.  General 
construction activities shall not include structure construction activities. 

General construction activities shall be scheduled outside the anticipated nesting dates whenever possible.  This may 
require performing general construction activities out of normal sequence and may require additional mobilizations and other 
additional costs. 

When general construction activities are performed during the anticipated nesting dates, the Contractor shall provide a 
Biologist to inspect the project area no more than 15 days prior to and throughout the performance of general construction 
activities to ensure migratory birds, or their occupied nests, are not present. 

If general construction activities are stopped because migratory birds, or their occupied nests, are discovered and if, in 
the opinion of the Engineer, the Contractor could not have avoided the stoppage by performing the general construction 
activities outside of the anticipated nesting dates, the Contractor shall be compensated for the stoppage in accordance with 
Section 8-1.05 "Temporary Suspension of Work," of the Standard Specifications.  If, in the opinion of the Engineer, the 
Contractor could have avoided the stoppage by prosecuting the general construction activities outside of the anticipated 
nesting dates, the Contractor shall not be entitled to additional compensation for the stoppage.  In either case, if the general 
construction activities are the controlling operation, the days on which the stoppage is in effect shall not be considered 
working days as defined in Section 8-1.06 "Time of Completion," of the Standard Specifications. 

 
STRUCTURE CONSTRUCTION ACTIVITES 

For the purposes of this section, structure construction activities are those activities that could disturb migratory birds, 
and their occupied nests.  Structure construction activities shall include the removal, painting and construction of buildings, 
retaining walls, box culverts and bridges. 

When the project includes structure construction activities, the Contractor shall provide a migratory bird protection 
program (MBPP) conforming to the requirements of this section. 

If structure construction activities are stopped because migratory birds, or their occupied nests, are discovered and if, in 
the opinion of the Engineer, the Contractor could not have avoided the stoppage by implementing an effective MBPP within 
30 days after contract approval, the Contractor shall be compensated for the stoppage in accordance with Section 8-1.05 
"Temporary Suspension of Work," of the Standard Specifications.  If, in the opinion of the Engineer, the Contractor could 
have avoided the stoppage by implementing an effective MBPP within 30 days after contract approval, the Contractor shall 
not be entitled to additional compensation for the stoppage.  In either case, if the structure construction activities are the 
controlling operation, the days on which the stoppage is in effect shall not be considered working days as defined in Section 
8-1.06 "Time of Completion," of the Standard Specifications. 
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MIGRATORY BIRD PROTECTION PROGRAM (MBPP) 

The Contractor shall submit an MBPP for the protection of migratory birds and their occupied nests.  The MBPP shall 
show the Contractor's schedule of work, the nesting prevention measures that the Contractor proposes to take corresponding 
to the work schedule, and a regular inspection, maintenance and reporting schedule.  The Contractor shall modify the MBPP 
when nesting prevention measures are not effective as determined by the Engineer. 

Nesting prevention measures may include scheduling activities outside of the anticipated nesting dates, removing 
partially constructed and unoccupied nests prior to and during the anticipated nesting dates, shielding the work area from bird 
access prior to the anticipated nesting dates and other measures approved by the Engineer. 

Inspections shall be conducted prior to removal of partially constructed and unoccupied nests or the installation of 
shielding and thereafter on a weekly basis, at a minimum, to ensure eggs or nestlings are not present.  Inspections shall be 
performed by the Contractor's Biologist.  The findings of the inspections shall be documented in writing and provided to the 
Engineer within 2 working days. 

Within 15 days of contract approval, the Contractor shall submit the Biologist's resume and the MBPP for acceptance by 
the Engineer.  The Contractor shall allow 15 days after the Biologist's resume and the MBPP are submitted for review and 
acceptance by the Engineer.  The Contractor shall not perform construction activities, other than that specifically authorized 
in writing by the Engineer, until the MBPP has been accepted. 

 
BIOLOGIST QUALIFICATIONS 

When required, the Contractor shall provide a Biologist to conduct bird nesting surveys.  The Biologist shall possess a 
degree in biological or natural science from an accredited college or university and have 1 year of experience in performing 
bird nesting surveys or as approved by the Engineer. 

 
PENALTIES 

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the 
Contractor's failure to comply with the provisions in this section "Protection of Migratory Birds" including, but not limited to, 
compliance with the applicable provisions of Federal, State and local regulations and requirements as set forth therein. 

Penalties as used in this section, "Protection of Migratory Birds," shall include fines, penalties, and damages; whether 
proposed, assessed, or levied against the Department or the Contractor.  Penalties shall also include payments made or costs 
incurred in settlement for alleged violations of applicable laws, regulations, or requirements.  Costs incurred could include 
sums spent instead of penalties, in mitigation or to remediate or correct violations. 

Notwithstanding any other remedies authorized by law, the Department may retain or withhold monies due the 
Contractor under the contract, in an amount determined by the Department, up to and including the entire amount of penalties 
proposed, assessed, or levied as a result of the Contractor's violation of Federal or State law, regulations or requirements.  
Funds may be retained by the Department until final disposition has been made as to the penalties.  The Contractor shall 
remain liable for the full amount of penalties until such time as they are finally resolved with the entity seeking the penalties.  
Upon final disposition, the Department shall inform the Contractor of the withheld amount. 

 
PAYMENT 

The contract lump sum price paid for protection of migratory birds shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in protection of migratory birds 
including additional mobilizations, and other additional costs; Biologist inspections; and development, submittal and 
implementation of the MBPP as specified in the Standard Specifications and these special provisions, and as directed by the 
Engineer. 
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ENGINEER'S ESTIMATE 

03-0A6314 
 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 150662 REMOVE METAL BEAM GUARD 
RAILING  

M 4970   

 42 150668 REMOVE FLARED END SECTION  EA 20   

 43 150711 REMOVE PAINTED TRAFFIC STRIPE  M 37 300   

 44 150742 REMOVE ROADSIDE SIGN  EA 23   

 45 150760 REMOVE SIGN STRUCTURE  EA 1   

 46 150769 REMOVE ASPHALT CONCRETE  M2 2930   

 47 150805 REMOVE CULVERT  M 180   

 48 150820 REMOVE INLET  EA 7   

 49 150823 REMOVE DOWNDRAIN  EA 22   

 50 011924 CLEAN OUT EXISTING CULVERT  M 850   

 51 150846 REMOVE CONCRETE PAVEMENT  M2 26 900   

 52 150857 REMOVE ASPHALT CONCRETE 
SURFACING  

M3 790   

 53 151572 RECONSTRUCT METAL BEAM 
GUARD RAILING  

M 4460   

 54 152320 RESET ROADSIDE SIGN  EA 8   

 55 011925 MODIFY SIGN STRUCTURE (SAFETY 
CABLE RETROFIT) 

EA 1   

 56 011926 600 MM CURED-IN-PLACE 
PIPELINER  

M 84   

 57 011927 550 MM PLASTIC PIPELINER  M 150   

 58 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT  

M2 3110   

 59 153214 REMOVE CONCRETE CURB  M 220   

 60 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  
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ENGINEER'S ESTIMATE 
03-0A6314 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 190101 ROADWAY EXCAVATION  M3 57 600   

 62 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

 63 
(F) 

192037 STRUCTURE EXCAVATION 
(RETAINING WALL)  

M3 16 600   

 64 
(F) 

193013 STRUCTURE BACKFILL (RETAINING 
WALL)  

M3 8270   

 65 
(F) 

193031 PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL) 

M3 380   

 66 
(S) 

200001 HIGHWAY PLANTING  LS LUMP SUM LUMP SUM  

 67 
(S) 

011928 MULCH BLEND (EROSION 
CONTROL)  

M3 880   

 68 
(S) 

203014 FIBER (EROSION CONTROL)  KG 2800   

 69 011929 BOULDER PLACEMENT  LS LUMP SUM LUMP SUM  

 70 
(S) 

203024 COMPOST (EROSION CONTROL)  M3 14   

 71 011930 LOG PLACEMENT  EA 24   

 72 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)  

EA 4   

 73 
(S) 

203045 PURE LIVE SEED (EROSION 
CONTROL)  

KG 200   

 74 
(S) 

203056 COMMERCIAL FERTILIZER 
(EROSION CONTROL)   

KG 5600   

 75 
(S) 

203061 STABILIZING EMULSION (EROSION 
CONTROL)    

KG 700   

 76 011931 EROSION CONTROL (TYPE I)  M3 4190   

 77 
(S) 

011932 FIBER (EROSION CONTROL TYPE 
PSFM)  

KG 42 000   

 78 
(S) 

011933 COMPOST (EROSION CONTROL 
TYPE PSFM)  

M3 60   

 79 
(S) 

011934 PURE LIVE SEED (EROSION 
CONTROL TYPE PSFM) 

KG 830   

 80 
(S) 

011935 COMMERCIAL FERTILIZER 
(EROSION CONTROL TYPE PSFM) 

KG 18 000   
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ENGINEER'S ESTIMATE 
03-0A6314 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 
(S) 

011936 STABILIZING EMULSION (EROSION 
CONTROL TYPE PSFM) 

L 1410   

 82 
(S) 

204099 PLANT ESTABLISHMENT WORK  LS LUMP SUM LUMP SUM  

 83 
(S) 

208000 IRRIGATION SYSTEM  LS LUMP SUM LUMP SUM  

 84 260201 CLASS 2 AGGREGATE BASE  M3 19 900   

 85 280000 LEAN CONCRETE BASE  M3 13   

 86 390095 REPLACE ASPHALT CONCRETE 
SURFACING  

M3 1000   

 87 390102 ASPHALT CONCRETE (TYPE A)  TONN 63 100   

 88 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 140   

 89 394040 PLACE ASPHALT CONCRETE DIKE 
(TYPE A)  

M 380   

 90 394046 PLACE ASPHALT CONCRETE DIKE 
(TYPE D)  

M 120   

 91 394048 PLACE ASPHALT CONCRETE DIKE 
(TYPE E)  

M 160   

 92 397001 ASPHALTIC EMULSION (PAINT 
BINDER)  

TONN 35   

 93 401000 CONCRETE PAVEMENT  M3 33 000   

 94 401082 SHOULDER RUMBLE STRIP (PCC, 
GROUND-IN INDENTATIONS) 

STA 60   

 95 011937 CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

M3 1970   

 96 011938 INTERMEDIATE PAVEMENT 
ANCHOR  

EA 1   

 97 404092 SEAL PAVEMENT JOINT  M 70 800   

 98 404094 SEAL LONGITUDINAL ISOLATION 
JOINT  

M 480   

 99 415101 CRACK EXISTING CONCRETE 
PAVEMENT  

M2 40 200   

 100 
(F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL  

M3 3870   
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ENGINEER'S ESTIMATE 
03-0A6314 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 141 705222 450 MM CONCRETE FLARED END 
SECTION  

EA 2   

 142 705224 600 MM CONCRETE FLARED END 
SECTION  

EA 2   

 143 705226 750 MM CONCRETE FLARED END 
SECTION  

EA 5   

 144 707247 1200 MM PRECAST CONCRETE PIPE 
MANHOLE  

M 31   

 145 707249 1500 MM PRECAST CONCRETE PIPE 
MANHOLE  

M 4   

 146 707470 600 MM PRECAST CONCRETE PIPE 
RISER  

M 64   

 147 BLANK      

 148 720119 ROCK SLOPE PROTECTION (1T, 
METHOD A)  

M3 1290   

 149 011943 ROCK SLOPE PROTECTION (1/4 T, 
METHOD A) 

M3 1530   

 150 721009 ROCK SLOPE PROTECTION (FACING, 
METHOD B) 

M3 300   

 151 721011 ROCK SLOPE PROTECTION 
(BACKING NO. 2, METHOD B) 

M3 170   

 152 721012 ROCK SLOPE PROTECTION 
(BACKING NO. 3, METHOD B) 

M3 1490   

 153 721024 ROCK SLOPE PROTECTION (1/4T, 
METHOD B)    

M3 210   

 154 721501 CONCRETE (CONCRETED-ROCK 
SLOPE PROTECTION) 

M3 10   

 155 011944 CONCRETED-ROCK SLOPE 
PROTECTION (BACKING NO. 3, 
METHOD B) 

M3 46   

 156 722020 GABION  M3 230   

 157 727901 MINOR CONCRETE (DITCH LINING)  M3 1430   

 158 727906 MINOR CONCRETE (GUTTER 
LINING)  

M3 41   

 159 729010 ROCK SLOPE PROTECTION FABRIC  M2 2050   

 160 011945 PORTLAND CEMENT CONCRETE 
DIKE (TYPE A-PC) 

M 9   
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ENGINEER'S ESTIMATE 
03-0A6314 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 181 011955 CONCRETE BARRIER (TYPE 60GC, 
MODIFIED)    

M 500   

 182 839710 CONCRETE BARRIER (TYPE 60S)  M 1180   

 183 839712 CONCRETE BARRIER (TYPE 60SC)  M 160   

 184 839721 CONCRETE BARRIER (TYPE 732A)  M 1650   

 185 839723 CONCRETE BARRIER (TYPE 732B)  M 420   

 186 011956 CONCRETE BARRIER (TYPE 732B, 
MODIFIED)    

M 1220   

 187 011957 CONCRETE BARRIER (TYPE 732LSB) M 170   

 188 
(S) 

840559 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (RECESSED) (BROKEN 5.18 M 
- 2.14 M) 

M 63   

 189 
(S) 

011958 200 MM THERMOPLASTIC TRAFFIC 
STRIPE (RECESSED) 

M 470   

 190 
(S) 

840572 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (RECESSED) 

M 15 900   

 191 
(S) 

840573 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (RECESSED, BROKEN 10.98 M 
- 3.66 M) 

M 12 700   

 192 
(S) 

840661 TWO-COMPONENT PAINT 
PAVEMENT MARKING  

M2 19   

 193 842000 PARKING BUMPER (PRECAST 
CONCRETE)  

EA 8   

 194 011959 PIPE BOLLARD  EA 4   

 195 
(S) 

860401 LIGHTING  LS LUMP SUM LUMP SUM  

 196 
(S) 

011960 TRAFFIC OPERATION SYSTEM  LS LUMP SUM LUMP SUM  

 197 BLANK      

 198 012754 MIGRATORY BIRD PROTECTION LS LUMP SUM LUMP SUM  

 199 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

TOTAL BID: ___________ 
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