

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

October 1, 2010

03-Yub-70-13.6/14.1
03-0E0804
Project ID 0300000023
BH-P070(121)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN AND NEAR MARYSVILLE FROM 0.4 MILE NORTH OF SOUTH MARYSVILLE UNDERCROSSING TO 0.1 MILE SOUTH OF 3RD STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 6, 2010.

This addendum is being issued to revise the Notice to Bidders and Special Provisions.

In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," charts No. 1 and 2, are revised as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
October 1, 2010


03-Yub-70-13.6/14.1
03-0E0804
Project ID 0300000023
BH-P070(121)E

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-0E0804

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

Chart No. 1 Expressway Lane Requirements																										
County: Yuba	Route: 70										PM: 13.6															
Closure Limits: <ul style="list-style-type: none"> EB Yub-70, PM 13.1 to PM 14.1 (Br. No. 16-0034) 																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays	1	1	1	1	1	1																1	1	1	1	
Fridays	1	1	1	1	1	1	1																1	1	1	1
Saturdays	1	1	1	1	1	1	1	1														1	1	1	1	1
Sundays	1	1	1	1	1	1	1	1	1													1	1	1	1	1
Legend: <div style="margin-top: 10px;"> <div style="display: inline-block; border: 1px solid black; width: 20px; height: 15px; margin-right: 5px;"></div> 1 Provide at least one through lane open in each direction of travel </div> <div style="margin-top: 10px;"> <div style="display: inline-block; border: 1px solid black; width: 20px; height: 15px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																										
REMARKS: <ul style="list-style-type: none"> See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic of these special provisions for additional closure restrictions. At this location traffic on EB SR 70 is traveling in a northerly direction into Marysville. 2 lanes available on EB SR 70. The on-ramp from North Beale Road to EB SR 70 may be closed when the adjacent mainline lane is closed. This closure will be per Standard Plan T-14. A portable CMS shall be placed at the intersection of North Beale Road and Feather River informing drivers to use the Feather River on-ramp. The intersection of SR 70 and 3rd Street may be controlled using flaggers during lane closure. 																										

Chart No. 2 Expressway Lane Requirements																									
County: Yuba	Route: 70										PM: 13.6														
Closure Limits: <ul style="list-style-type: none"> WB Yub-70, PM 13.1 to PM 14.1 (Br. No. 16-0034) 																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	1	1	1	1	1	1																1	1	1	
Fridays	1	1	1	1	1	1	1															1	1	1	
Saturdays	1	1	1	1	1	1	1	1	1													1	1	1	
Sundays	1	1	1	1	1	1	1	1	1	1												1	1	1	
Legend: <div style="margin-top: 10px;"> <div style="display: inline-block; border: 1px solid black; width: 20px; height: 15px; text-align: center; line-height: 15px;">1</div> Provide at least one through lane open in each direction of travel </div> <div style="margin-top: 10px;"> <div style="display: inline-block; border: 1px solid black; width: 20px; height: 15px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																									
REMARKS: <ul style="list-style-type: none"> See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic of these special provisions for additional closure restrictions. At this location traffic on WB SR 70 is heading south away from Marysville. 2 lanes available on WB SR 70. Adjacent ramp to the closed mainline lane may be closed. Detour shall be in place during ramp closures at 2nd Street. The intersection of SR 70 and 2nd Street may be controlled using flaggers during lane closure. 																									