

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

March 27, 2007

03-Sac-16-7.9/9.2
03-1E3604
ACSTPH-P016(032)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SACRAMENTO COUNTY NEAR SACRAMENTO FROM HARLIN DRIVE TO MAYHEW ROAD

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 4, 2007 instead of March 4, 2007.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and to correct the bid opening date stated in Addendum No.1 dated March 23, 2007.

In the Special Provisions, Section 10-1.09, "Maintaining Traffic," the following table is added as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
March 27, 2007

03-Sac-16-7.9/9.2
03-1E3604
ACSTPH-P016(032)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

JODY JONES

District 3 Director

Attachment

**Chart No. 1
Conventional Highway Lane Requirements**

County: SACRAMENTO	Route/Direction: 16 EB/WB										KP: 7.9/9.2					PM: 4.9/5.7									
Closure Limits: Sac-16-EB/WB-KP 7.9/9.2																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	R	R	R	R	R	R	2	2	2	2	2	2	2	2	2	2	2	2	R	R	R	R	R	R	R
Fridays	R	R	R	R	R	R	2	2	2	2	2	2	2	2	2	2	2	2	R	R	R	R	R	R	R
Saturdays	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R
Sundays	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R	R

Legend:

- | | |
|---|--|
| R | Provide at least one through traffic lane, not less than 3 m in width, for use by both directions of travel (Reversing Control) |
| 2 | A minimum of two paved traffic lanes shall be open for use by public traffic. (One lane not less than 3.6 m wide in each direction of travel). |

REMARKS:

- The full width of the traveled way shall be open for use by public traffic on Special days, designated legal holidays and the day preceding designated legal holidays, and when construction operations are not actively in progress.