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Addendum No. 2

Dear Contractor:

Serious Drought.
Help save water!

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER
COUNTY NEAR COLFAX FROM LONG RAVINE UNDERPASS TO 0.4 MILE EAST OF MAGRA ROAD
OVERCROSSING to revise the project plans, the Notice fo Bidders and Special Provisions, the Bid book, and the
Federal Minimum Wages with Modification Number 18 dated 11/06/2015.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 18, 2015.

Project plan sheets 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33 and 185 are replaced and attached for
substitution for the like-numbered sheet.

In the Notice fo Bidders, the following paragraph is added after the ninth paragraph:

"For the Federal training program, the number of trainees or apprentices is 12."

In the Special Provisions, the table in Section 1-1.01, the following bid items are replaced as follows:

"

029921 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 56
FOR RETROREFLECTIVE SHEETING (TYPE XI)

029922 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR 56
RETROREFLECTIVE SHEETING (TYPE XI)

020923 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 56
FOR RETROREFLECTIVE SHEETING (TYPE XI)

029924 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR 56
RETROREFLECTIVE SHEETING (TYPE XI)

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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In the Special Provisions, add to the list in Section 9-1.16C:

"18.Metal sign structures
19. Sign panels
20. Corrugated steel pipe conduit"

In the Special Provisions, Section 14-6.02,"SPECIES PROTECTION," is replaced as attached.
In the Special Provisions, Section 90-4, is added as attached.

In the Bid book, in the "Bid Item List," ltems 48, 81, 90, 127, 128, 129, 130 and 161 are replaced.
In the Bid book, in the "Bid Item List," ltem 82 is deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice fo Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oelelectronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/03/03-1F4004

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

Attachments



Replace section 14-6.02 with:
14-6.02 SPECIES PROTECTION
14-6.02A General
Section 14-6.02 includes specifications for protecting regulated species or their habitat.

This project is within or near habitat for regulated species shown in the following table:

Species Name
Migratory and nongame birds
Bats

From February 1 to September 1, the Department anticipates:

1. Nesting or attempted nesting by migratory and nongame birds
2. Bat breeding and roosting

14-6.02B Material
Not Used

14-6.02C Construction
14-6.02C(1) General
Not Used

14-6.02C(2) Protective Radius
Upon discovery of a regulated species, stop construction activities within a 100-feet radius of the discovery.
Immediately notify the Engineer. Do not resume activities until receiving notification from the Engineer.

14-6.02C(3) Protocols
Use protocols required by PLACs or, if not specified, use as shown in the following table:
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Regulated species
name

Protocol

Migratory and nongame
birds

Within 15 business days after contract approval, submit 2 copies of
a bird nest removal and prevention plan. Allow 15 business days for
review of the plan. If revisions are required, revise and resubmit the
plan within 10 business days of receipt of the Engineer's comments.
Allow 5 business days for review and approval of the revisions. Do
not proceed with work until the plan is approved. The plan must
describe:

1.1. Location of work

1.2. Nesting removal, prevention, inspection and maintenance
methods

1.3. Equipment used

1.4. Annual schedule for regular inspections of exclusion devices
and signs of bird nesting

Outside of the bird nesting season, remove and dispose of all nests

and prevent birds from nesting

No tree removal will be allowed during the bird nesting season,

February 1 through September 1, unless approved by the Engineer

The Engineer may approve tree removal during the bird nesting

season if:

4.1. The Engineer receives a written request from your biologist to
survey the area at least 15 business days prior to the start of
work

4.2. Atleast 3 business days prior to the start of work, your
biologist performs a survey of the job site and confirms the
absence of nesting birds. Submit a written copy of the survey
results within 2 business days of the survey.

4.3. No additional compensation or added working days will be
allowed due to denial of work by the Engineer during the
nesting season

If bird nests are observed during the bird nesting season:

5.1. Immediately stop work within the protective radius and notify
the Engineer. Do not disturb birds or nests occupied by birds,
hatchlings or eggs. Do not resume work until directed in
writing by the Engineer

5.2. The nests may be removed and birds prevented from nesting
by methods described in your approved bird nest removal and
prevention plan

5.3. Dispose of removed nests

5.4. Within 24 hours, repair and replace the exclusion measures to
correct any problem discovered. Within 2 business days,
submit a written record of time, date, condition, location and
any action taken.

When directed by the Engineer, remove and dispose of all exclusion

measures
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Tree and structure
roosting bats, day
roosts and maternity
roosts.

Within 15 business days after contract approval, submit 2 copies of
a bat roosting removal and prevention plan. Allow 15 business days
for review of the plan. If revisions are required, revise and resubmit
the plan within 10 business days of receipt of the Engineer's
comments. Allow 5 business days for review and approval of the
revisions. Do not proceed with work until the plan is approved. The
plan must describe:

1.1. Location of work

1.2. Roosting removal, prevention, inspection and maintenance
methods

1.3. Equipment used

1.4. Annual schedule for regular inspections of exclusion devices
and signs of bat roosting

Outside of the bat breeding season, prevent bats from roosting

No tree removal will be allowed during the bat breeding season,

February 1 through September 1, unless approved by the Engineer

The Engineer may approve tree removal during the bat breeding

season if:

4.1. The Engineer receives a written request from your biologist to
survey the area at least 15 business days prior to the start of
work

4.2. Atleast 3 business days prior to the start of work, your
biologist performs a survey of the job site and confirms the
absence of roosting bats. Submit a written copy of the survey
results within 2 business days of the survey.

4.3. No additional compensation or added working days will be
allowed due to denial of work by the Engineer during the bat
breeding season

If bat roosts are observed during the bat breeding season:

5.1. Immediately stop work within the protective radius and notify
the Engineer. Do not disturb bats or their roosts. Do not
resume work until directed in writing by the Engineer

5.2. The bat roosts may be removed and bats prevented from
roosting by methods described in your approved bat roost
removal and prevention plan

5.3. Within 24 hours, repair and replace the exclusion measures to
correct any problem discovered. Within 2 business days,
submit a written record of time, date, condition, location and
any action taken.

When directed by the Engineer, remove and dispose of all exclusion

measures
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14-6.02C(4) Biological Resource Information
Not Used

14-6.02C(5) Protection Measures

Within species protection area 1, implement the following protection measures:

1. Outside of the bat breeding season of February 1 through September 1, prevent bats from roosting. Exclusion
of bat roost sites shall occur when the bats are not occupying the roosts.

2. Outside of the bird nesting season of February 1 through September 1, remove all nests and prevent birds
from nesting.

14-6.02D Payment
Not Used
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Add to the RSS for section 90-4.01C(2):

Submit temperature data daily for tier 1 PC concrete members as an informational submittal to the Engineer and
to METS.

Add to the list in the 2nd paragraph of the RSS for section 90-4.01C(3):

10. Thermal control plan for controlling temperature in tier 1 PC concrete members. The thermal control plan

must be prepared by the QC inspector and must include the following:

10.1. Authorized mix design

10.2. Duration and method of curing

10.3. Concrete temperature monitoring and recording system details

10.4. Temperature sensor types and locations

10.5. Measures to ensure compliance with maximum temperature and temperature gain requirements
including:
10.5.1. Maximum concrete temperature at discharge
10.5.2. Controlling enclosure temperature

Add to the list in the 3rd paragraph of the RSS for section 90-4.01C(3):
8. Thermal control plan

Add to the RSS for section 90-4.01D(2)(c) with:

For tier 1 PC concrete members, provide a temperature monitoring and recording system during concrete
placement and curing. The system must consist of temperature sensors connected to a data acquisition system.
The system must be capable of recording, printing, and downloading temperature data to a computer.

At a minimum, monitor internal concrete temperatures at the following locations:

1. Midpoint of member along the bed length with the temperature sensor positioned to provide maximum
concrete cover
2. Near each end with the temperature sensor positioned to provide maximum concrete cover

Record temperature readings automatically at least every hour. Install a redundant set of sensors near the
primary set with recording capability. Make records using the redundant set if the primary set fails.

You may discontinue hourly temperature recording when the maximum internal concrete temperature is falling
and is less than 40 degrees F above the ambient temperature.

Protect the temperature sensor wiring to prevent movement during concrete placement. Keep wire runs as short
as possible. Do not allow the ends of temperature sensors come into contact with concrete supports, forms, or
reinforcement.

Do not damage the monitoring and recording system when placing and consolidating concrete.

Correct equipment failures in temperature control and monitoring and recording systems immediately.

Add to section 90-4.02:
For tier 1 PC concrete members, the maximum allowable internal concrete temperature must not exceed 160
degrees F and the maximum allowable temperature gain must not exceed 40 degrees F per hour at any sensor.
Replace “200” in item 5 in the list in the 2nd paragraph in section 90-4.03 with:
100
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BID ITEM LIST

03-1F4004

Iltem | Item Item Description Unit of Estimated Unit Price Item Total

No. [Code Measure | Quantity

41 150801 | REMOVE OVERSIDE DRAIN EA 3

42 150809 | REMOVE CULVERT (LF) LF 300

43 029914 | REMOVE SLOTTED PLASTIC PIPE LF 600

44 150814 | REMOVE DOWNDRAIN (EA) EA 10

45 150820 | REMOVE INLET EA 7

46 150821 | REMOVE HEADWALL EA 14

47 152320 | RESET ROADSIDE SIGN EA 10

48 153103 | COLD PLANE ASPHALT CONCRETE SQYD 11,900
PAVEMENT

49 153221 | REMOVE CONCRETE BARRIER LF 2,490

50 153225 | PREPARE CONCRETE BRIDGE DECK SQFT 12,000
SURFACE

51 153227 | FURNISH POLYESTER CONCRETE CF 998
OVERLAY

52 153228 | PLACE POLYESTER CONCRETE OVERLAY | SQFT 12,000

F)

53 029915 | CAP VERTICAL PIPE EA 1

54 155213 | CLEANING, INSPECTING, AND PREPARING | LF 5,130
CULVERT (LF)

55 155314 | 18" CURED-IN-PLACE PIPELINER LF 320

56 155316 | 24" CURED-IN-PLACE PIPELINER LF 3,370

57 155318 | 30" CURED-IN-PLACE PIPELINER LF 720

58 155319 | 36" CURED-IN-PLACE PIPELINER LF 470

59 155321 | 48" CURED-IN-PLACE PIPELINER LF 270

60 157550 | BRIDGE REMOVAL LS LUMP SUM | LUMP SUM
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BID ITEM LIST

03-1F4004

Iltem | Item Item Description Unit of Estimated Unit Price Item Total

No. [Code Measure | Quantity

81 390132 | HOT MIX ASPHALT (TYPE A) TON 17,500

82 BLANK

83 390137 | RUBBERIZED HOT MIX ASPHALT (GAP TON 13,900
GRADED)

84 394053 | SHOULDER RUMBLE STRIP STA 340
(HMA,GROUND-IN INDENTATIONS)

85 394060 | DATA CORE LS LUMP SUM | LUMP SUM

86 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 1,820

87 394074 | PLACE HOT MIX ASPHALT DIKE (TYPEC) |LF 1,180

88 394076 | PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 5,910

89 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 4,620

90 394090 | PLACE HOT MIX ASPHALT SQYD 1,260
(MISCELLANEOUS AREA)

91 397005 | TACK COAT TON 72

92 460210 | GROUND ANCHOR (SUBHORIZONTAL) EA 137

93 045084 | STEEL SOLDIER PILE (2-W 10 X 45) LF 6,320

94 490406 |36" DRILLED HOLE LF 6,012

95 490603 | 24" CAST-IN-DRILLED-HOLE CONCRETE LF 5,912
PILING

96 498044 | 36" CAST-IN-DRILLED-HOLE CONCRETE LF 13
PILE (SIGN FOUNDATION)

97 498050 |54" CAST-IN-DRILLED-HOLE CONCRETE LF 19
PILE (SIGN FOUNDATION)

98 498052 | 60" CAST-IN-DRILLED-HOLE CONCRETE LF 45
PILE (SIGN FOUNDATION)

99 510051 | STRUCTURAL CONCRETE, BRIDGE CcY 487

(F) FOOTING

100 ([510053 |STRUCTURAL CONCRETE, BRIDGE CcY 848

(F)
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BID ITEM LIST

03-1F4004
Iltem | Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure | Quantity
121 (566012 | RROADSIDE SIGN - TWO POST EA 4
122 (568016 |INSTALL SIGN PANEL ON EXISTING SQFT 140
FRAME
123 (029917 |INSTALL ROADSIDE SIGN PANEL ON EA 2
BRIDGE
124 (029918 | FURNISH FORMED PANEL SIGN SQFT 140
(OVERHEAD) FOR RETROREFLECTIVE
SHEETING (TYPE XI)
125 (029919 |FURNISH LAMINATED PANEL SIGN (1"- SQFT 530
TYPE A)FOR RETROREFLECTIVE
SHEETING (TYPE XI)
126 [029920 |FURNISH LAMINATED PANEL SIGN (2 1/2"- | SQFT 150
TYPE B) FOR RETROREFLECTIVE
SHEETING (TYPE XI)
127 (029921 |FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 83
(0.063"-UNFRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI)
128 (029922 |FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 28
(0.063"-FRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI)
129 (029923 |FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 44
(0.080"-UNFRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI)
130 (029924 |FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 25
(0.080"-FRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI)
131 (029925 | RETROREFLECTIVE SHEETING (TYPE XI) | SQFT 990
132 (575004 | TIMBER LAGGING MFBM 99
R
133 [590120 | CLEAN AND PAINT STEEL SOLDIER PILING | LS LUMP SUM | LUMP SUM
134 (597600 |PREPARE AND PAINT CONCRETE SQFT 11,771
135 (642115 |18" SLOTTED PLASTIC PIPE LF 1,760
136 |[665025 |24" CORRUGATED STEEL PIPE (.138" LF 440
THICK)
137 (665033 |30" CORRUGATED STEEL PIPE (.138" LF 40
THICK)
138 (665039 |36" CORRUGATED STEEL PIPE (.168" LF 80
THICK)
139 (665049 |48" CORRUGATED STEEL PIPE (.168" LF 400
THICK)
140 (665075 |18" CORRUGATED STEEL PIPE (.138" LF 150

THICK)
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BID ITEM LIST

03-1F4004

Iltem | Item Item Description Unit of Estimated Unit Price Item Total

No. [Code Measure | Quantity

161 (029928 | CONCRETE BARRIER MARKER (NON- EA 28
IMPACTIBLE)

162 (820151 |OBJECT MARKER (TYPE L-1) EA 11

163 (832007 | MIDWEST GUARDRAIL SYSTEM (WOOD LF 7,730
POST)

164 (832070 |VEGETATION CONTROL (MINOR SQYD 110
CONCRETE)

165 (839521 |CABLE RAILING LF 1,216

F)

166 (839543 | TRANSITION RAILING (TYPE WB-31) EA 4

167 (839576 |END CAP (TYPE A) EA 3

168 (839581 | END ANCHOR ASSEMBLY (TYPE SFT) EA 11

169 (839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA 2

170 (839585 |ALTERNATIVE FLARED TERMINAL EA 1
SYSTEM

171 [029929 |ALTERNATIVE CRASH CUSHION (TYPE EA 2
SCI-100GM)

172 [ 045092 | CONCRETE BARRIER (TYPE 60A LF 126

(F) MODIFIED)

173 (839701 | CONCRETE BARRIER (TYPE 60) LF 2,310

174 (839703 | CONCRETE BARRIER (TYPE 60C) LF 180

175 |[045093 | CONCRETE BARRIER (TYPE 60D LF 1,221
MODIFIED)

176 (029930 |PORTABLE CONCRETE BARRIER (TYPE LF 1,360
60K)

177 (045094 | CONCRETE BARRIER (TYPE 742 LF 238

(F) MODIFIED)

178 (029931 |8" THERMOPLASTIC TRAFFIC STRIPE LF 1,050
(RECESSED)

179 (029932 |8" THERMOPLASTIC TRAFFIC STRIPE LF 1,460
(RECESSED, BROKEN 12-3)

180 (840545 |4" THERMOPLASTIC TRAFFIC STRIPE LF 34,000

(RECESSED, BROKEN 36-12)
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