

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
1727 30<sup>th</sup> Street MS-43  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY 711



*Flex your power!  
Be energy efficient!*

October 4, 2011

03-ED-50-R4.1/R14.2  
03-2F0204  
Project ID 0300020443  
NH-P050(127)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY NEAR EL DORADO HILLS FROM 0.3 MILE EAST OF BASS LAKE ROAD UNDERCROSSING TO MISSOURI FLAT ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, October 18, 2011.

This addendum is being issued to revise the Federal Minimum Wages with Modification Number 32 dated 09/30/2011, the Project Plans and the Bid book.

Project Plan Sheets 1, 2, 8, 11, 13, 14, 15, 16, 17 and 18 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Bid book, in the "Bid Item List," Items 17, 18, 23, 24, 25, 28, 29, 38, 39, 41, 50, 51, 52, 53, 54 and 55 are revised as attached.

To Bid book holders:

Replace pages 3, 4 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4 and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
October 4, 2011

03-ED-50-R4.1/R14.2  
03-2F0204  
Project ID 0300020443  
NH-P050(127)E

This addendum, its attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/03/03-2F0204](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-2F0204)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



JODY JONES  
District Director

Attachments

**BID ITEM LIST**  
**03-2F0204**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	160		
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
5	074028	TEMPORARY FIBER ROLL	LF	1,000		
6	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	7		
7	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
8	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
9	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
10	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
11	150662	REMOVE METAL BEAM GUARD RAILING	LF	480		
12	021730	REMOVE DOUBLE THRIE BEAM BARRIER	LF	300		
13	150771	REMOVE ASPHALT CONCRETE DIKE	LF	30,900		
14	021731	RELAY OVERSIDE DRAIN (CORRUGATED METAL PIPE DOWNDRAIN)	EA	8		
15	021732	ADJUST INLET TO GRADE	EA	7		
16	152437	ADJUST OVERSIDE DRAIN	EA	12		
17	152500	ADJUST METAL BEAM GUARD RAILING	LF	2,990		
18	021733	ADJUST TERMINAL SYSTEM	EA	13		
19	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	223,000		
20	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	

**BID ITEM LIST**  
**03-2F0204**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	190116	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LUMP SUM	LUMP SUM	
22	198007	IMPORTED MATERIAL (SHOULDER BACKING)	TON	2,580		
23	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	18		
24	374207	CRACK TREATMENT	LNMI	25		
25	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	410		
26	390132	HOT MIX ASPHALT (TYPE A)	TON	810		
27	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	15,900		
28	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	33,900		
29	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	1,400		
30	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
31	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	10,200		
32	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	270		
33	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	19,500		
34	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,050		
35	397005	TACK COAT	TON	190		
36	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	7		
37	731656	CURB RAMP DETECTABLE WARNING SURFACE	SQFT	48		
38	820107	DELINEATOR (CLASS 1)	EA	400		
39	820118	GUARD RAILING DELINEATOR	EA	6		
40	820134	OBJECT MARKER (TYPE P)	EA	5		

**BID ITEM LIST**  
**03-2F0204**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	820151	OBJECT MARKER (TYPE L-1)	EA	11		
42	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	150		
43	839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	LF	470		
44	839541	TRANSITION RAILING (TYPE WB)	EA	7		
45	839561	RAIL TENSIONING ASSEMBLY	EA	5		
46	839566	TERMINAL SYSTEM (TYPE CAT)	EA	2		
47	839567	TERMINAL SYSTEM (TYPE CAT) BACKUP	EA	2		
48	839578	END CAP (TYPE TC)	EA	7		
49	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3		
50	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	150,000		
51	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	7,820		
52	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,510		
53	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	71,300		
54	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	2,470		
55	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	3,800		
56	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
57	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	LUMP SUM	
58	021734	MODIFY WIRELESS VEHICLE DETECTION SYSTEM	LS	LUMP SUM	LUMP SUM	
59	861491	MODIFY SIGNAL (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
60	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID:**

\$ \_\_\_\_\_