

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



May 4, 2001

03-ED-50-34.0/46.7
03-366404
ACNH-P050(105)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in EL DORADO COUNTY NEAR PLACERVILLE FROM 3.0 km EAST OF NEWTOWN ROAD OVERCROSSING TO 0.2 km EAST OF SAWMILL ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 15, 2001. The original bid opening date was previously postponed indefinitely under Addendum No. 3 dated April 16, 2001.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 3 dated 4-27-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 2, 3, 5, 10, 11, 128, 130, 131, 132, 134, 135, 137, 138, 157, 171, 174, 175, 176, 177, 178, and 180 are revised. Half -sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 132A and 132B are added. Half-sized copies of the added sheets are attached for addition to the project plans.

In the Special Provisions, Section 10-1.16, "MAINTAINING TRAFFIC," Chart No. 3 is deleted.

In the Special Provisions, Section 10-1.25, "EXISTING HIGHWAY FACILITIES," subsection, "PIPELINER (FOLD AND FORM)," under "Installation Methods and Procedures," the first paragraph is revised as follows:

"This method applies to the rehabilitation of 450 mm diameter pipe."

In the Special Provisions, Section 10-1.35, "ASPHALT CONCRETE," the second paragraph is deleted.

In the Special Provisions, Section 10-1.36, "LIME TREATED AGGREGATES," is deleted.

In the Special Provisions, Section 10-1.39, "ASPHALT CONCRETE (BRIDGE)," the second paragraph is deleted.

In the Proposal and Contract, the Engineer's Estimate Items 12, 13, 14, 16, 17, and 25 are revised, Items 173 and 174 are added and Item 172 is deleted as attached.

Addendum No. 4
Page 2
May 4, 2001

03-ED-50-34.0/46.7
03-366404
ACNH-P050(105)E

To Proposal and Contract book holders:

Replace pages 3, 4 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4 and 11 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments

ENGINEER'S ESTIMATE**03-366404**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	200		
3	071301	TEMPORARY FENCE	M	230		
4	072006	TEMPORARY SUPPORT	LS	LUMP SUM	LUMP SUM	
5	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
6	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
7	074029	TEMPORARY SILT FENCE	M	3450		
8	074030	TEMPORARY STRAW BALE	EA	140		
9	020740	TEMPORARY SANDBAG HEADWALL	EA	1		
10 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
11 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
12 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	8490		
13 (S)	020741	TRAFFIC PLASTIC DRUM	EA	150		
14 (S)	121161	TEMPORARY TERMINAL SECTION (TYPE K)	EA	4		
15 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
16 (S)	129000	TEMPORARY RAILING (TYPE K)	M	2130		
17 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	92		
18	020742	REMOVE HEADLIGHT GLARE SCREEN (EXPANDED METAL LOUVER)	M	1800		
19	150206	ABANDON CULVERT	EA	6		
20	150605	REMOVE FENCE	M	9410		

ENGINEER'S ESTIMATE
03-366404

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150615	REMOVE ENTRANCE TAPER	EA	3		
22	150620	REMOVE GATE	EA	4		
23	150662	REMOVE METAL BEAM GUARD RAILING	M	640		
24	150668	REMOVE FLARED END SECTION	EA	12		
25	150710	REMOVE TRAFFIC STRIPE	M	3660		
26	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	34		
27	150771	REMOVE ASPHALT CONCRETE DIKE	M	8460		
28	150805	REMOVE CULVERT	M	340		
29	150820	REMOVE INLET	EA	32		
30	150821	REMOVE HEADWALL	EA	3		
31	150823	REMOVE DOWNDRAIN	EA	4		
32	150857	REMOVE ASPHALT CONCRETE SURFACING	M2	323		
33	151270	SALVAGE METAL BRIDGE RAILING	M	34		
34	152039	RELAY ENTRANCE TAPER	EA	8		
35	020743	SALVAGE TRAIL MARKER	EA	3		
36	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	22		
37	152387	RELOCATE ROADSIDE SIGN-TWO POST	EA	6		
38	152430	ADJUST INLET	EA	22		
39	152436	ADJUST DOWNDRAIN	EA	2		
40	152555	ADJUST SLOTTED DRAIN TO GRADE	M	410		

ENGINEER'S ESTIMATE**03-366404**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
161	839721	CONCRETE BARRIER (TYPE 732A)	M	160		
162 (F)	839725	CONCRETE BARRIER (TYPE 736)	M	85		
163 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	640		
164 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	40 100		
165 (S)	020757	200 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED)	M	3070		
166 (S)	020758	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 3.66 M - 0.92M)	M	350		
167 (S)	020759	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 5.18 M - 2.14 M)	M	250		
168 (S)	840573	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 10.98 M - 3.66 M)	M	19 600		
169 (S)	020760	DETECTOR LOOP (MODIFY)	LS	LUMP SUM	LUMP SUM	
170 (S)	048475	ELECTRICAL AND INSTRUMENTAL WORK	LS	LUMP SUM	LUMP SUM	
171 (S)	861503	MODIFY LIGHTING	LS	LUMP SUM	LUMP SUM	
172		(BLANK)				
173	021425	HIGHWAY POST MARKER	EA	16		
174	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____