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Be energy efficient! 

 

**  WARNING  **  WARNING  **  WARNING  **  WARNING  ** 
This document is intended for informational purposes only. 

 
Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based 

on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. 
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California 
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that 
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 
 

August 18, 2008 
 

03-Nev,Sie-80-28.1/31.8, 0.0/1.6 
03-3A2204 
ACBIM-GV08(001)N 
 
Addendum No. 2 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in NEVADA AND SIERRA 
COUNTIES NEAR  FLORISTON FROM THE TRUCKEE RIVER BRIDGE TO THE NEVADA STATE LINE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 10, 2008, instead of the original date of August 26, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, the Federal Minimum Wages with Modification Number 14 dated August 8, 2008, and provide a copy of the 
Supplemental Information Handout. 

 
Project Plan Sheets 59, 70, 75, 79, 90, 93, 101, 110, 116, 117, 118, 120, 122, 124, 126, 127, 128, 130, 132, and 133 are 

revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES", Item No. 3 is added under paragraph 3 as follow: 
 

"3. Copies of the completed applications for all required permits for PCC batch plant and 
confirmation of their submittal to the proper entities." 
 
In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," under paragraph 2,  items "H" and "I" are 

added as follows: 
 

"H. Geotechnical Design Report Addendum dated 3/8/08 
  I. Drainage Work at Jurisdictional Waters of the US" 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following sentence is added to the eighth 

paragraph: 
 

"An information handout is included for the drainage systems associated with jurisdictional waters of 
the US and in conjunction with the unnamed tributaries of the Truckee River." 
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eleventh paragraph is revised as follows: 
 

"The Contractor shall inform the Traffic Office of Truck Services at (916) 322-4957 and the Engineer, 
15 days in advance of reducing the travel way open to public traffic to less than 16 ft wide or the vertical 
clearances are less than 18 ft. The Contractor shall maintain access on Route 80 for permit loads during the 
work shifts.  Permit loads are defined as overweight or oversized vehicles that have an approved permit for 
traveling this route." 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the eleventh 

paragraph: 
 

"The westbound on and off ramps to the Farad Interchange may be closed one time for a 30-day 
period.  Both westbound ramps shall be open by 10:00 hrs. on the 31st day.  This extended closure may be 
only used once during the contract.  Proper detour signing shall also be in place during this extended 
closure. Both eastbound ramps at the interchange shall be open during this extended closure. 

 The eastbound on and off ramps to the Farad interchange may be closed one time for a 30-day period.  
Both eastbound ramps shall be open by 10:00 hrs. on the 31st day.  This extended closure may be only used 
once during the contract.  Proper detour signing shall also be in place during this extended closure. Both 
westbound ramps at the interchange shall be open during this extended closure." 
 
In the Special Provisions, Section 10-1.24, "MAINTAINING TRAFFIC," lane closure charts no. 1, 2, 3, 4, 5 and 6" are 

replaced as attached. 
 
In the Special Provisions, Section 10-1.27, "END OF QUEUE WARNING," is replaced with "END OF QUEUE 

WARNING/SERVICE," as attached. 
 
In the Special Provisions, Section 10-1.33, "QUICKCHANGE MOVEABLE BARRIER SYSTEM," the following 

paragraph is added after the ninth paragraph: 
 

"If the Engineer orders a move of the Quickchange Moveable Barrier System and the QMB Operator is 
not on-site, the Contractor shall respond and be on-site within 2 hours." 
 
In the Special Provisions, Section 10-1.36, "EXISTING HIGHWAY FACILITIES," subsection "PLASTIC 

PIPELINER," the second paragraph is revised as follows: 
 

"Plastic pipeliner shall have a nominal diameter, thickness, and maximum Standard Dimension Ratio 
of 26." 
 
In the Special Provisions, Section 10-1.36, "EXISTING HIGHWAY FACILITIES," subsection "PLASTIC 

PIPELINER," the tenth paragraph is revised as follows: 
 

"During the installation of the plastic pipeliner, the Contractor shall maintain risers and inlets and 
provide all necessary protection to prevent damage to the plastic pipeliner and the existing culvert." 
 
In the Special Provisions, Section 10-1.58, "UNDERDRAIN," the following paragraph is add: 
 

"Full compensation for connecting underdrains to culverts shall be considered as included in the 
contract unit price paid per linear foot for 8" Perforated Plastic Pipe Underdrain and no separate payment 
will be made therefor." 
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In the Proposal and Contract, the Engineer’s Estimate Items 47, 73 and 87 are revised, as attached. 
 
To Proposal and Contract book holders: 
 

Replace the pages 5, 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 5, 
6 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Attached is a copy of the Supplemental Information Handout. 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 

made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
Chart No. 1  

Freeway  Lane Requirements 
County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: EASTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays  1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 2 2 2  1  1 1 1 1

Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 1  1  1 1 1 1
Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 1 1

Saturdays 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two through freeway lanes open in direction of travel 
  

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• This chart is from MEMORIAL DAY to LABOR DAY 
• This chart is for PEAK SEASON CONSTRUCTION 
• Total of 3 lanes available to traffic on Interstate 80 (both directions) 

 
 

Chart No. 2  
Freeway  Lane Requirements 

County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: WESTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 1 1 1

Tuesdays thru Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Fridays 1 1 1 1 1  1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two through freeway lanes open in direction of travel 
  

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• This chart is from MEMORIAL DAY to LABOR DAY 
• This chart is for PEAK SEASON CONSTRUCTION 
• Total of 3 lanes available to traffic on Interstate 80 (both directions) 
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Chart No. 3  

Freeway  Lane Requirements 
County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: EASTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Tuesdays thru Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 2 2 2 1 1 1 1 1 1
Fridays 1 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two through freeway lanes open in direction of travel 
  

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• This chart is from LABOR DAY to MEMORIAL DAY  
• This chart is for OFF-PEAK SEASON CONSTRUCTION 
• Total of 3 lanes available to traffic on Interstate 80 (both directions) 

 
 
 

Chart No. 4  
Freeway  Lane Requirements 

County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: WESTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays  2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 1 1 1 1 1

Mondays thru Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Fridays 1 1 1 1 1  1 1 1 2 2 2 1 1 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two through freeway lanes open in direction of travel 
  

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• This chart is from LABOR DAY to MEMORIAL DAY  
• This chart is for OFF-PEAK SEASON CONSTRUCTION 
• Total of 3 lanes available to traffic on Interstate 80 (both directions) 
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Chart No. 5  

Complete Ramp Closure Hours/Ramp Lane Requirements 
County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: Farad IC Eastbound on-ramp and off-ramp PM 29.573 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C C C C C C C C C C C C C C C C C C C C

Fridays C C C C C C C C C C C C C C C C C C C C C C C C
Saturdays C C C C C C C C C C C C C C C C C C C C C C C C
Sundays C C C C C C C C C C C C C C C C C C C C C C C C

 
Legend: 

C Ramp may be closed completely 
  

REMARKS:   
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions. 
• Ramps are closed to the public traffic except emergency vehicles i.e. Fire Truck, Ambulance, and Law 

Enforcement. 
• Ramp only closed for up to 12 hours at a time. 
• Special 30 day closure allowed as specified in the Order of Work 
• Westbound on-ramp and off-ramp shall be open during this closure 

 
 
 

Chart No. 6  
Complete Ramp Closure Hours/Ramp Lane Requirements 

County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: Farad IC Westbound on-ramp and off-ramp PM 29.573 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C C C C C C C C C C C C C C C C C C C C

Fridays C C C C C C C C C C C C C C C C C C C C C C C C
Saturdays C C C C C C C C C C C C C C C C C C C C C C C C
Sundays C C C C C C C C C C C C C C C C C C C C C C C C

 
Legend: 

C Ramp may be closed completely 
  

REMARKS:   
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions. 
• Ramps are closed to the public traffic except emergency vehicles i.e. Fire Truck, Ambulance, and Law 

Enforcement. 
• Ramp only closed for up to 12 hours at a time. 
• Special 30 day closure allowed as specified in the Order of Work 
• Eastbound on-ramp and off-ramp shall be open during this closure. 
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Chart No. 7 

Freeway  Lane Requirements 
County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: WESTBOUND/EASTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays P P P P P P P             P  P P P P

Tuesdays through Thursdays P P P P P P P             P  P P P P
Fridays P P P P P P P                  

Saturdays                         
Sundays                      P P P

 
Legend: 

 
P PCC Paving operations are allowed 
 PCC Paving operations are not allowed 

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• This chart is for PCC paving operations  
• This chart is for both PEAK and OFF PEAK CONSTRUCTION 

 
 

 
Chart No. 8 

Freeway  Lane Requirements 
County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: EASTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays Thru Thursdays 1 1 1 1 1 1 1 1 1 1 1 1        1  1 1 1 1

Fridays  1 1 1 1 1 1 1 1 1 1 1 1           1 1
Saturdays 1 1 1 1 1 1 1 1                 
Sundays                     1 1 1 1

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
 No closure allowed 
  

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• Two (2) lanes available in EB direction 
• This chart is for all work in the median as shown in sheet SC-1 prior to construction of cross-over.  
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Chart No. 9 

Freeway  Lane Requirements 
County:  NEV/SIE Route:  80 PM: 28.0/31.8 & 0.0/1.6 

Closure Limits: WESTBOUND 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays  1 1 1 1 1 1 1 1            1  1 1 1 1

Tuesdays Thru Fridays  1 1 1 1 1 1 1 1 1 1 1 1        1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1              
Sundays                       1 1

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
 No closure allowed 
  

• REMARKS:  See Lane Closure Restriction for Designated Legal Holidays and Special Days table in 
Maintain Traffic of these special provisions for additional closure restrictions. 

• Two (2) lanes available in the WB direction 
• This chart is for all work in the median as shown in Sheet SC-1 prior to construction of cross-over.  
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10-1.27   END OF QUEUE WARNING/SERVICE PATROL 
This work includes monitoring traffic, warning approaching traffic when traffic ahead is moving less than 35 mph, and 

performing service patrol using changeable message sign trucks (CMST)s. 
Comply with Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications. 
 
END OF QUEUE WARNING 
MATERIALS 
Each CMST must: 
 
1. Be in good working order. 
2. Have axle rating of at least 2,000 pounds. 
3. Have amber rotating beacon. 
4. Have front bumper push bar with rubber face. 
5. Have external speaker and address system. 
6. Have 54"x 42" SC15 (CA) (CAUTION) sign attached to tailgate. 
 
Changeable message sign (CMS) must display alternating messages, "SLOW TRAFFIC AHEAD" and "PREPARE TO 

STOP," at 3-second intervals with minimum 12-inch tall characters. 
 
CONSTRUCTION 
Mount CMS on supporting structure affixed to the truck under the manufacturer's recommendations. 
Provide 2 CMSTs at the job site and assign at least one trained operator for each CMST when performing work. 
Systematically drive CMSTs through the project limits when performing work, looking for traffic that is moving less 

than 35 mph.  Position a CMST: 
 
1. In advance of Flashing Arrow Sign for each lane closed during a lane closure activity  
2. Between 750 feet to 1500 feet in advance of traffic moving less than 35 mph. 
3. To be visible at least 1500 feet to approaching traffic. 
 
CMSTs shall be onsite whenever construction operations are ongoing.  CMST shall be operational when directed by the 

Engineer.  At a minimum, the CMSTs shall be in operation: 
   
1. On Friday, Saturday and Sunday from 1000 hours to 2200 hours, when the lane configuration is reduced to 3 lanes 

or less in both directions 
2. Whenever the lane configuration is reduced to one lane in each direction. 
3. When directed by the Engineer. 
 
Reposition CMSTs as necessary to maintain above distances until traffic condition abates and traffic flow is greater than 

35 mph.  Coordinate activity with other CMSTs.  Advise other CMSTs and the Engineer of changing traffic conditions. 
CMST(s) not required for end of queue warning shall provide service patrol requirements. 

Safely stop CMST outside of traveled way, as far from traffic as practicable, and where an errant vehicle is least likely to 
hit. 

When traffic conditions persist and work has ceased or you are repositioned outside the project limits, notify the 
Engineer and continue to maintain traffic. 

 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO. 03-3A2204 
REPLACED PER ADDENDUM NO. 2 DATED AUGUST 18, 2008 



 

SERVICE PATROL 
 
MATERIALS 
Each CMST must have: 
 
1. Cellular telephone 
2. First aid kit 
3. Fire extinguisher (aggregate rating of at least 4-B, C units) 
4. 5 gallons of potable water 
5. 2-foot wide push broom 
6. Square point shovel 
7. 50 highway flares (15 minute rating) 
8. At least ten 28-inch tall orange traffic cones with retroreflective sleeves 
9. Flashlight and spare batteries 
10. Booster cables 
11. Mechanic's tool kit 
12. 5-gallon can with lid filled with absorbent material 
 
CONSTRUCTION 
Secure equipment on the CMST to prevent loosening upon impact. 
Service patrol duties consist of: 
 
1. Keeping the traveled-way clear of obstructions, including construction debris, tires, and automobile parts. 
2. Assisting disabled vehicles. 
3. Immediately replacing displaced, overturned, or damaged traffic control devices, including signs, tubular markers, 

drums, and cones.  Use appropriate measures, including flashing arrow or caution display, rotating beacon, flares 
and cones, to protect the traveling public until the traffic control devices are back in place and operational. 

 
Notify the Engineer and the Transportation Management Center when an incident occurs.  Incidents include a crash or 

hazardous material spill.  Use appropriate measures, including flashing arrow or caution display, rotating beacon, flares and 
cones, to protect the traveling public until relieved by the Traffic Management Team or maintenance crew regardless whether 
work has ceased or you are operating outside of the project limits. 

 
The contract lump sum price paid for end of queue warning/service patrol shall include full compensation for furnishing 

all labor, materials, tools, equipment, and incidentals and for doing all the work involved in end of queue warning/service 
patrol, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 
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ENGINEER'S ESTIMATE 

03-3A2204 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 150860 REMOVE BASE AND SURFACING   CY 96,700   

 42 
(S) 

151625 RECONSTRUCT METAL BEAM 
GUARD RAILING (WOOD POST)  

LF 40   

 43 152320 RESET ROADSIDE SIGN   EA 10   

 44 152430 ADJUST INLET   EA 13   

 45 152664 PLASTIC PIPE LINER (21.50" O.D.)   LF 1,100   

 46 014198 PLASTIC PIPE LINER (31.50" O.D.)   LF 180   

 47 014199 PLASTIC PIPE LINER (42.00" O.D.)   LF 130   

 48 014100 24" PIPE LINING (CEMENT MORTAR)  LF 120   

 49 014101 36" PIPE LINING (CEMENT MORTAR)  LF 150   

 50 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

SQYD 37,200   

 51 153221 REMOVE CONCRETE BARRIER   LF 29,700   

 52 153223 REMOVE UNSOUND CONCRETE   CF 290   

 53 014102 PREPARE CONCRETE SURFACE   SQFT 1,000   

 54 153246 REMOVE CONCRETE 
(MISCELLANEOUS)   

CY 8   

 55 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 56 190101 ROADWAY EXCAVATION   CY 10,500   

 57 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 58 198001 IMPORTED BORROW   CY 5,350   

 59 
(S) 

203017 EROSION CONTROL (HYDRAULIC 
MATRIX)   

SQYD 190,000   

 60 014103 FIBER ROLLS WITH ROCK   LF 5,800   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 9   

 62 014104 CLASS 2F AGGREGATE BASE   CY 30,100   

 63 390095 REPLACE ASPHALT CONCRETE 
SURFACING   

CY 140   

 64 390132 HOT MIX ASPHALT (TYPE A)   TON 17,700   

 65 394074 PLACE HOT MIX ASPHALT DIKE 
(TYPE C)   

LF 40   

 66 394076 PLACE HOT MIX ASPHALT DIKE 
(TYPE E)   

LF 1,130   

 67 394077 PLACE HOT MIX ASPHALT DIKE 
(TYPE F)   

LF 17,800   

 68 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)  

SQYD 95   

 69 397005 TACK COAT   TON 510   

 70 401000 CONCRETE PAVEMENT   CY 74,200   

 71 404092 SEAL PAVEMENT JOINT   LF 272,000   

 72 404094 SEAL LONGITUDINAL ISOLATION 
JOINT   

LF 1,770   

 73 
(F) 

510314 CLASS 4 CONCRETE (BACKFILL)   CY 33.5   

 74 
(F) 

510409 CLASS 1 CONCRETE (MINOR 
STRUCTURE)   

CY 505   

 75 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

CY 233   

 76 510510 MINOR CONCRETE (INVERT 
PAVING)   

CY 7   

 77 
(F) 

510535 MINOR CONCRETE (HEADWALL)   CY 3.6   

 78 650018 24" REINFORCED CONCRETE PIPE   LF 990   

 79 665017 18" CORRUGATED STEEL PIPE (.079" 
THICK)    

LF 80   

 80 665023 24" CORRUGATED STEEL PIPE (.079" 
THICK)    

LF 530   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 665036 36" CORRUGATED STEEL PIPE 
 (.079" THICK)    

LF 110   

 82 642110 12" SLOTTED PLASTIC PIPE   LF 1,700   

 83 680905 8" PERFORATED PLASTIC PIPE 
UNDERDRAIN   

LF 9,560   

 84 682001 PERMEABLE MATERIAL   CY 160   

 85 690104 8" CORRUGATED STEEL PIPE 
DOWNDRAIN   

LF 1,400   

 86 690124 24" CORRUGATED STEEL PIPE 
DOWNDRAIN (.109" THICK)  

LF 190   

 87 014105 18" HIGH DENSITY POLYETHYLENE 
PIPE (TYPE S) RISER  

LF 1   

 88 707225 48" PRECAST CONCRETE PIPE 
MANHOLE   

EA 2   

 89 707410 24" PRECAST CONCRETE PIPE RISER  LF 180   

 90 720104 ROCK SLOPE PROTECTION (1 TON, 
METHOD A)    

CY 180   

 91 721007 ROCK SLOPE PROTECTION 
 (1/4 TON, METHOD B)  

CY 32   

 92 721008 ROCK SLOPE PROTECTION (LIGHT, 
METHOD B)    

CY 110   

 93 721009 ROCK SLOPE PROTECTION (FACING, 
METHOD B)  

CY 30   

 94 721012 ROCK SLOPE PROTECTION 
(BACKING NO. 3, METHOD B)  

CY 22   

 95 727905 MINOR CONCRETE (CHANNEL 
LINING)   

CY 5.2   

 96 727906 MINOR CONCRETE (GUTTER 
LINING)   

CY 1,100   

 97 729010 ROCK SLOPE PROTECTION FABRIC   SQYD 1,350   

 98 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  LB 68,039   

 99 820108 DELINEATOR (CLASS 2)   EA 250   

 100 820110 MILEPOST MARKER   EA 19   
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