

**DEPARTMENT OF TRANSPORTATION**

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

February 27, 2004

03-Yol-80-14.5  
03-4C6104

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in YOLO COUNTY IN WEST SACRAMENTO AT 0.3 KM WEST OF ENTERPRISE BOULEVARD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on March 3, 2004.

This addendum is being issued to revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 19 is revised, as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachment

**ENGINEER'S ESTIMATE  
03-4C6104**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	032279	GEOSYNTHETIC REINFORCED EMBANKMENT	M2	6000		
2	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
4	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
8	150608	REMOVE CHAIN LINK FENCE	M	248		
9	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	LUMP SUM	
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	180		
11	150805	REMOVE CULVERT	M	14		
12	150820	REMOVE INLET	EA	1		
13	152320	RESET ROADSIDE SIGN	LS	LUMP SUM	LUMP SUM	
14	129000	TEMPORARY RAILING (K-RAIL)	M	48.8		
15	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	LUMP SUM	
16	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
17	190101	ROADWAY EXCAVATION	M3	4250		
18	198001	IMPORTED BORROW	M3	300		
19 (S)	203003	STRAW (EROSION CONTROL)	TONN	1.2		
20 (S)	203014	FIBER (EROSION CONTROL)	KG	470		