

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 10, 2003

07-LA-101-17.9/19.5
07-101964
ACNH-Q101(042)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS ANGELES FROM VINELAND AVENUE TO 0.3 KM NORTH OF TUJUNGA AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 24, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," is revised as attached.

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 8 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 8 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
July 10, 2003

07-LA-101-17.9/19.5
07-101964
ACNH-Q101(042)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07, "Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special provisions.

After the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation, the Contractor shall begin work within 5 calendar days after January 5, 2004.

No work shall be performed on this project before January 5, 2004, unless the Engineer and the Contractor have mutually agreed on a start date following contract approval.

The work, except plant establishment work, shall be diligently prosecuted to completion before the expiration of **the NUMBER OF WORKING DAYS BID** beginning on the day the Contractor begins work as mutually agreed between the Engineer and the Contractor, or on the fifth day after January 5, 2004.

Subparagraph (a) of the second paragraph in Section 8-1.06, "Time of Completion," of the Standard Specifications shall not apply to this project.

In addition to subparagraphs (b) and (c) of the second paragraph in Section 8-1.06, "Time of Completion," of the Standard Specifications, Saturdays, Sundays and days designated with "x" or "xx" in Table Z, "Lane Closure Restrictions for Designated Legal Holidays and Special Days" in "Maintaining Traffic" of these special provisions shall be considered exceptions to working days as defined in Section 8-1.06.

The Contractor shall pay to the State of California the sum of \$10,500 per day, for each and every calendar day's delay in finishing the work, except plant establishment work, after expiration of the number of working days bid, until work requiring closure of lanes, ramps, connectors or shoulders on State Highway Route 101 is complete.

The Contractor shall pay to the State of California the sum of \$ 4,800 per day, for each and every calendar day's delay in finishing the work, except plant establishment work, after expiration of the number of working days bid, if no further lane, ramps, connectors or shoulders closures are required on State Highway Route 101 to complete the remaining work.

The Contractor shall diligently prosecute the plant establishment work to completion before the expiration of the number of working days specified in Section 10-2.04, "Highway Planting," of these special provisions, beginning on the day after completion of the planting work (except plant establishment work and other items of work specified to be performed for the life of the contract). The Contractor shall pay to the State of California the sum of \$600 per day, for each and every calendar day's delay in completing the plant establishment work in excess of the number of working days specified.

In no case will liquidated damages of more than \$10,500 per day be assessed.

The 72 hours advance notice before beginning work as referred to in Section 8-1.03, "Beginning of Work," of the Standard Specifications is changed to 24 hours advance notice for this project.

**ENGINEER'S ESTIMATE
07-101954**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	LUMP SUM	
3	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
4	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	M	3810		
8 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	79		
9 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	1430		
10 (S)	129000	TEMPORARY RAILING (TYPE K)	EA	3060		
11 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	84		
12	049414	JACKING SUPERSTRUCTURE	LS	LUMP SUM	LUMP SUM	
13	031426	ABANDON PIPE	M	65		
14 (S)	150662	REMOVE METAL BEAM GUARD RAILING	M	520		
15 (S)	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	530		
16 (S)	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	3730		
17 (S)	150722	REMOVE PAVEMENT MARKER	EA	1360		
18	150742	REMOVE ROADSIDE SIGN	EA	7		
19	150760	REMOVE SIGN STRUCTURE	EA	1		
20	150806	REMOVE PIPE	M	21		

TOTAL BID (A): _____

TOTAL BID (B):

\$10,500.00 X _____

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 180 Days)

**TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):**
