

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

December 21, 2006

07-LA-60-18.9/37.5
07-1294V4
ACNH-P060(130)E
CMLN-6207(040)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY AT HACIENDA HEIGHTS AND ROWLAND HEIGHTS IN THE CITY OF INDUSTRY AND DIAMOND BAR FROM 0.1 KM EAST OF 605/60 SEPARATION TO 0.1 KM WEST OF 57/60 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 25, 2007, instead of the original date of January 4, 2007.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract and the Federal Minimum Wages with Modification Number 39 dated 12-1-06.

Project Plan Sheets 143, 577, 578, 579, 580, 581, 582, 583, 584, 766, 774 and 784 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.22, "RELATIONS WITH THE COUNTY OF LOS ANGELES," the following paragraphs are added after the sixth paragraph:

"The Contractor and all his employees shall be fully informed and shall comply with all the rules, regulations, codes, agreements and conditions that may govern the Contractor's operations within the jurisdiction of the Los Angeles County/Hacienda La Puente Unified School District and shall conduct the work accordingly.

Attention is directed to Section 45125 and 45125.1 of the State's "Education Code" prior to commencing work at these school district areas."

Addendum No. 1
Page 2
December 21, 2006

07-LA-60-18.9/37.5
07-1294V4
ACNH-P060(130)E
CMLN-6207(040)E

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the fifth paragraph:

"Attention is directed to Section, "RELATIONS WITH THE COUNTY OF LOS ANGELES" of these special provisions regarding Contractor's work in the school district areas.

At Stimson Ave UC (SW and Widen) Bridge No. 53-1785, the Contractor shall perform work after March 1, 2008 in accordance with the details and stages shown on the plans, these special provisions and the Standard Specifications."

In the Special Provisions, Section 10-1.41, "ASPHALT CONCRETE (MISCELLANEOUS AREAS)," the seventh paragraph is revised as follows:

"The transition for asphalt concrete dike from (Type C) or (Type F) to (Type E) will be measured and paid for as asphalt concrete (Type E)."

In the Proposal and Contract, the Engineer's Estimate Items 233 and 234 are added and Item 232 is deleted as attached.

To Proposal and Contract book holders:

Replace page 14 of the Engineer's Estimate in the Proposal with the attached revised page 14 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by DHL overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

**ENGINEER'S ESTIMATE
07-1294V4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
221 (S)	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
222 (S)	039385	MODIFY SOFFIT LIGHTING	LS	LUMP SUM	LUMP SUM	
223 (S)	039386	RELOCATE CLOSED CIRCUIT TELEVISION CAMERA (LOCATION PO 120)	LS	LUMP SUM	LUMP SUM	
224 (S)	039387	RELOCATE CLOSED CIRCUIT TELEVISION CAMERA (LOCATION PO 132)	LS	LUMP SUM	LUMP SUM	
225 (S)	039388	RELOCATE CLOSED CIRCUIT TELEVISION CAMERA (LOCATION PO 142)	LS	LUMP SUM	LUMP SUM	
226 (S)	039389	RELOCATE CLOSE CIRCUIT TELEVISION CAMERA (LOCATION PO 144)	LS	LUMP SUM	LUMP SUM	
227 (S)	039390	RELOCATE CHANGEABLE MESSAGE SIGN (CMS 74)	LS	LUMP SUM	LUMP SUM	
228 (S)	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	LUMP SUM	
229 (S)	039391	MODIFY DATA NODE (LOCATION PO 159)	LS	LUMP SUM	LUMP SUM	
230 (S)	039392	MODIFY VIDEO NODE (LOCATION PO 159)	LS	LUMP SUM	LUMP SUM	
231 (S)	039393	MODIFY CABLE NODE (LOCATION PO 117)	LS	LUMP SUM	LUMP SUM	
232	BLANK					
233	150711	REMOVE TRAFFIC STRIPE	M	61 000		
234	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____