

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.  
Help save water!*

April 24, 2014

07-LA-72-0.0/6.8

07-1W6904

Project ID 0713000048

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN WHITTIER FROM LOS ANGELES/ORANGE COUNTY LINE TO SAN GABRIEL RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 1, 2014.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*.

In the *Notice to Bidders and Special Provisions*, section, "SPECIAL NOTICES" is added as attached.

In the Special Provisions, DIVISION I "GENERAL PROVISIONS," Section 8-1.04G, "POTENTIAL BUDGET IMPASSE START," is added as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the *Bid* book.

Submit bids in the *Bid* book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
April 24, 2014


07-LA-72-0.0/6.8  
07-1W6904  
Project ID 0713000048

This addendum and attachments are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-1W6904](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1W6904)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

A handwritten signature in black ink, appearing to read "Carrie M. Bowen". The signature is written in a cursive, flowing style.

CARRIE BOWEN  
District Director

Attachments

\*\*\*\*\*

# SPECIAL NOTICES

\*\*\*\*\*

- Funding for this project depends on passage of the 2014-2015 FY Budget Act. See section 8-1.04G for special requirements.

**Replace section 8-1.04G with:**

**8-1.04G Potential Budget Impasse Start**

The 1st paragraph of section 8-1.04B does not apply.

Except as specified below for the case of funds becoming available in the 2013-2014 FY Budget Act, start job site activities by the later of the following dates:

1. 15th day after Contract approval
2. 5th business day after the 2014-2015 FY Budget Act becomes law
3. July 1, 2014

Work performed after July 1, 2014 that complies with the Contract is authorized and is paid for as specified when the 2014-2015 FY Budget Act becomes law and the Contract is approved.

Do not start work before July 1, 2014 unless:

1. Funds become available in the 2013-2014 FY Budget Act
2. The Engineer and you agree on a start date after Contract approval

If the 2014-2015 FY Budget Act does not become law by August 1, 2014 and no work on the Contract has been performed, you may terminate the Contract at no cost to the State. This choice to terminate will not prejudice your performance and payment securities or your rights to participate in future bidding for the project. If you choose to terminate the Contract, you must submit notification of the termination by USPS certified mail with a return receipt and certificate of mailing to the Office Engineer.

The notification must be postmarked before the effective date of the 2014-2015 FY Budget Act.

The Department notifies you when the 2014-2015 FY Budget Act becomes law.