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Addendum No. 3 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY NEAR 
LOS ANGELES FROM SOUTH 14 TO SOUTH 5 CONNECTOR OVERHEAD TO 0.4 MILE SOUTH OF WELDON 
CANYON OVERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on October 29, 2007 at 10:00 a.m. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheet 44 is revised as follows: 
 

"SPRAY MORTAR   45  CF" is added to the QUANTITIES table. 
 
In the Special Provisions, Section 10-1.27, "MAINTAINING TRAFFIC," the tenth through sixteenth paragraphs are 

deleted. 
 

In the Special Provisions, Section 10-1.33, "BARRICADE," is deleted. 
 

In the Special Provisions, Section 10-1.45, "CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)," 
subsection "RAPID STRENGTH CONCRETE," subtitle "General," the following paragraph is added after the fifth paragraph 
as follows: 

 
"Cracks shall be sealed conforming to the requirements in "DECK CRACK TREATMENT" in 

"CONCRETE STRUCTURES" of these special provisions." 
 

In the Special Provisions, Section 10-1.45, "CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)," 
subsection "MEASUREMENT AND PAYMENT," the third paragraph is revised as follows: 

 
"Full compensation for tie bars, dowels, sealing cracks, and the pre-operation conference, including 

furnishing the facility to hold the pre-operation conference in, shall be considered as included in the 
contract prices paid for the item involving RSC and no additional compensation will be made therefor." 
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In the Special Provisions, Section 10-1.54, "SHOTCRETE (STRUCTURAL SECTION)," the third paragraph is revised 

as follows: 
 

"Where the removal of unsound concrete at the abutment walls is deeper than the centerline of the 
existing No. 8 and larger reinforcing steel bars, the volume behind the bars shall be filled with spray 
mortar." 

 
In the Special Provisions, Section 10-1.54, "SHOTCRETE (STRUCTURAL SECTION)," subsection 

"MEASUREMENT AND PAYMENT," the first and second paragraphs are revised as follows: 
 

"Spray mortar will be measured and paid for by the cubic foot as spray mortar.  Shotcrete will be 
measured and paid for by the cubic yard as shotcrete (structural section). 

The contract price paid per cubic yard for shotcrete (structural section) shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in 
applying shotcrete , including welded wire fabric, complete in place, as shown on the plans, as specified in 
the Standard Specifications and these special provisions, and as directed by the Engineer." 

 
In the Special Provisions, Section 10-1.54, "SHOTCRETE (STRUCTURAL SECTION)," subsection 

"MEASUREMENT AND PAYMENT," the following paragraphs are added as follows: 
 

"The contract price paid per cubic foot for spray mortar shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in applying spray 
mortar, complete in place, as shown on the plans, as specified in the Standard Specifications and these 
special provisions, and as directed by the Engineer. 

Bar reinforcing steel will be measured and paid for as bar reinforcing steel (bridge)." 
 

In the Proposal and Contract, the Engineer’s Estimate Items 78 and 79 are added and Item 77 is deleted as attached. 
 
To Proposal and Contract book holders: 
 

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by confirmed facsimile to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Web site: 
 

http://www/hq/esc/oe/project_ads_addenda/07/07-1X8404/pdf/ 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

ENGINEER'S ESTIMATE 
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(S) 

839605 CRASH CUSHION (REACT 9SCBS)   EA 2   

 62 839701 CONCRETE BARRIER (TYPE 60)   LF 490   

 63 839720 CONCRETE BARRIER (TYPE 732)   LF 54   

 64 013033 CONCRETE BARRIER (TYPE 732 
RETROFIT)   

LF 80   

 65 
(S) 

840504 4" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 17,800   

 66 
(S) 

840506 8" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 2,210   

 67 
(S) 

840525 4" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 36-12)  

LF 8,820   

 68 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 740   

 69 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 630   

 70 
(S) 

860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT  SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  

 71 
(S) 

041221 UNDERCROSSING ELECTRICAL 
WORK   

LS LUMP SUM LUMP SUM  

 72 
(S) 

013034 VEHICLE SPEED FEEDBACK 
SYSTEM   

LS LUMP SUM LUMP SUM  

 73 
(S) 

861504 MODIFY LIGHTING AND SIGN 
ILLUMINATION   

LS LUMP SUM LUMP SUM  

 74 BLANK      

 75 013049 HAZARDOUS MATERIALS MITIGATION 
PLANS AND REPORTS 

LS LUMP SUM LUMP SUM  

 76 041222 PREPARE CONCRETE ABUTMENT 
WALL SURFACE 

SQ FT 18, 915   

 77 BLANK      

 78 041223 SPRAY MORTAR   CF 45   

 79 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 

TOTAL BID: ___________ 
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