

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

October 24, 2012

07-LA-170-R17.7/R20.3

07-2769U4

Project ID 0712000007

ACNH-P170(004)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES FROM VANOWEN STREET UNDERCROSSING TO ROUTE 170/5 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, November 1, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheet 8 is revised. A copy of the revised sheet is attached for substitution for the like-numbered sheet.

Project Plan Sheets 36a and 36b are added. Copies of the added sheets are attached for addition to the project plans.

Project Plan Sheet 43 is deleted.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans are added:

"A20A Pavement Markers and Traffic Lines, Typical Details,"

"H3 Planting and Irrigation Details,"

"H4 Planting and Irrigation Details,"

"RSP H5 Planting and Irrigation Details,"

"H6 Planting and Irrigation Details,"

"RSP H7 Planting and Irrigation Details,"

"H9 Planting and Irrigation Details."

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is deleted:

"NSP T60 Temporary Water Pollution Control Details (Temporary Rainforced Silt Fence)."

Addendum No. 2
Page 2
October 24, 2012

07-LA-170-R17.7/R20.3
07-2769U4
Project ID 0712000007
ACNH-P170(004)E

In the Special Provisions, Section 10-1.20, "SLOPE PAVING (STAMPED CONCRETE)," the tenth paragraph is revised as follows:

"The contract price paid per cubic yard for slope paving (stamped concrete) shall include full compensation for furnishing all labor, materials, (including bar reinforcing steel and wire fabric), tools, equipment, and incidentals test panels and for doing all the work involved in placing slope paving (stamped concrete), complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the seventh paragraph:

"Do not perform clearing, grubbing, and earthwork operations in areas where existing irrigation facilities are to remain in place until existing irrigation facilities have been checked for proper operation as specified under "Existing Highway Irrigation Facilities" of these special provisions."

In the Special Provisions, Section 5-1.085, "SUPPLEMENTAL PROJECT INFORMATION" is added as attached.

In the Bid book, in the "Bid Item List," Item 13 is revised as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 3
October 24, 2012

07-LA-170-R17.7/R20.3
07-2769U4
Project ID 0712000007
ACNH-P170(004)E

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-2769U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

TERRY ABBOTT
District Director

Attachments

5-1.085 SUPPLEMENTAL PROJECT INFORMATION

The Department makes the following supplemental project information available:

Supplemental Project Information	
Means	Description
Included in the Information Handout	Aerially Deposited Lead Site Investigation, Route 170 PM 16.30 and 19.76, North Hollywood, California, Task Order No. 07A2211-11, EA No. 258921

BID ITEM LIST

07-2769U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
3	074028	TEMPORARY FIBER ROLL	LF	2,000		
4	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	15		
6	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
7	074057	STORM WATER ANNUAL REPORT	EA	4	2,000.00	8,000.00
8	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
9	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
10	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
11	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
12	202011	MULCH	CY	18,500		
13	202031	COMMERCIAL FERTILIZER (SLOW RELEASE)	LB	440		
14	202033	COMMERCIAL FERTILIZER (PACKET)	EA	1,820		
15	204008	PLANT (GROUP H)	EA	452,000		
16	204035	PLANT (GROUP A)	EA	1,020		
17	204038	PLANT (GROUP U)	EA	120		
18	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
19	206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	LUMP SUM	
20	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	LUMP SUM	